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Request for Statements of Qualifications
Engineering Design Services

FOR
ROSSER STREET RECONSTRUCTION PHASE IV

Public Works Department
Telephone: (928) 777-1130
Fax: (928) 771-5929

Due Date: December 19,2013



REQUEST FOR STATEMENTS OF QUALIFICATIONS
ROSSER STREET RECONSTRUCTION PHASE IV

The City of Prescott, Arizona, requests Statements of Qualifications from qualified engineering
firms to provide design services and plans preparation for the Rosser Street Reconstruction Phase
IV Project for Prescott, Arizona. Statements of qualifications will be received before 2:00 PM on
December 19, 2013, City Clerk’s Office, 201 South Cortez Street, Prescott Arizona 86303, at
which time all statements of qualifications will be publicly opened.

Any statements received at or after 2:00 PM on the above stated date will be returned unopened.
Statements must conform to a prepared scope of work available from the office of the Public
Works Director at (928) 777-1130 voice; (928) 777-1100 TDD. The City of Prescott reserves
the right to reject any and all statements and the City assumes no liability for the cost of
preparing a response to this request.

The outside of the statement envelope shall indicate the name and address of the respondent,
shall be addressed to the City Clerk, City of Prescott, at the above address and shall be marked:
RSOQ Rosser Street Reconstruction Phase IV Project.

A mandatory pre-proposal conference will be held at the Public Works conference room, 433 N.
Virginia Street, Prescott, AZ 86301 at 2:00 PM on December 5, 2013.

Crista Clevenger, Contract Specialist
Published: 2TC November 24 and December 1, 2013




DESCRIPTION OF WORK

The City of Prescott will be reviewing the qualifications of engineering firms for the purpose of
entering into contracts for the following services:

The Rosser Street Reconstruction Phase 1V project consists of topographic survey of street
and appurtenant objects, utilities investigations, and the preparation of plans and specifications to
reconstruct Rosser Street with new asphalt concrete pavement and replacement of concrete
flatwork when found to be deficient, including water and sewer improvements as needed.
Changeable radar signs for traffic calming will be considered with the project.

The project limits are Rosser Street from Campbell Avenue to the easterly boundary of The
Meadows at Eagle Ridge Unit III subdivision

Additional information is included in the attached scoping report.

EVALUATION AND RANKING OF STATEMENTS OF QUALIFICATIONS; INTERVIEWS, CONTRACT
NEGOTIATION AND AWARD

SUBMISSION

Sealed Statements of Qualifications will be received before 2:00 PM on Thursday, December 19,
2013 at the City Clerk’s Office, 201 South Cortez Street, Prescott Arizona 86303, at which time
all Statements of Qualifications will be publicly opened. Any submittals received at or after 2:00
PM on the above-stated date will be returned unopened.

Statements shall be submitted in seven (7 copies), and must conform to the scope of work
available from the office of the Public Works Director at (928) 777-1130 voice; (928) 777-1100
TDD. The City of Prescott reserves the right to reject any and all statements and the City
assumes no liability for the cost of preparing a response to this request.

The outside of the statement envelope shall indicate the name and address of the respondent,
shall be addressed to the City Clerk, City of Prescott at the above address and shall be marked:
RSOQ Rosser Street Reconstruction Phase IV.

EVALUATION

Statements of Qualifications will be evaluated by a Review Committee appointed by the City for
this project according to the following criteria, with weighting as indicated:

1) 1) Specific experience of the firm with comparable street construction and rehabilitation
projects in municipalities within or proximate to Yavapai County - 20%

2) Experience of the proposed project team and availability, within current and anticipated
workload, for this project - 25%

3) Proposed project approach, to include a detailed discussion and identification of areas that
will require special attention - 25%



4) Overall quality of the SOQ, evidencing interest in the project - 15%

5) Knowledge and experience with City of Prescott rules, regulations, procedures and local /
regional construction conditions including subsurface and geophysical conditions - 15%

STATEMENTS OF QUALIFICATIONS

FORMAT
The statement shall be limited to no more than 5 pages, and include the following:

o [Location of the firm

Names of the team members proposed for the project

A list of similar projects in which the team has participated, and contact information

A brief resume of each of the team members describing their experience and background

A summary of the current workload of key team members and list of their notable

projects

o A list of all sub-consultants proposed to be utilized on the project and a description of
their roles

o A tentative schedule for accomplishment of the project

e A statement of the submitting firm’s understands of the project purpose and scope, and a
description of how the firm would approach, manage, and complete the project.

Five (5) additional pages of appendices are allowed and may include graphs, charts, photos, or
additional resumes. The letter of transmittal shall not exceed two pages and is exclusive of the
5/5 page limitation for the statement.

SHORTLIST AND INTERVIEWS

Following evaluation of the Statements of Qualifications, a shortlist of three to five (3-5) firms
will be determined based upon the composite score of Review Committee members. A
presentation-interview session with each of the three to five (3-5) firms will comprise the second
half of the evaluation/selection process. In the presentation-interviews, candidate firms will be
required to demonstrate their understanding and familiarity with the scope, location, and other
aspects of this project. Criteria and weighting for evaluation of the presentation-interviews are as
follows:

1) Observation of existing conditions and grasp of key project information - 25%
2) Identification of issues or problems that will need to be considered - 25%

3) Approach to project reports, information gathering and analysis, report formatting, including
innovative ideas - 35%

4) Experience and capabilities with public meeting’s and community outreach - 15%



The interview segment of the presentation-interview session will follow the presentation, and
consist of questions arising from the SOQ and/or presentation.

The City reserves the right to proceed to Final Ranking based on the Statements of Qualifications
without conducting Interviews.

FINAL RANKING AND CONTRACT NEGOTIATION

The Review Committee members will individually evaluate the presentation-interviews of each
of the candidate firms and rate them according to the aforementioned criteria. The Review
Committee may also consider information from the Statements of Qualifications. The Review
Committee will then formulate a consensus ranking, notify each of the candidate firms of the
final rankings and meet with the top-ranked firm for the purpose of initiating contract
negotiations. [f negotiations are unsuccessful, the City will terminate negotiation efforts and
open negotiations with the 2™ ranked firm. This process will continue until negotiation efforts
are successful. The final list will remain in effect for a period of twelve months from the date of
issuance by the City.

Approval of the City Council will be required for award of a contract for performance of the
services described herein.

It is highly recommended that candidate firms visit the project site(s).



City of Prescott
Public Works Department

433 N. Virginia Street  Prescott, AZ 86301
Phone: (928) 777-1130 FAX: (928) 771-5929 TDD: (928) 777-1100

Project Scoping Report

11/15/2013

Project Description

Project Name: Rosser Street Reconstruction Phase IV

Project Type: Roadway

Project Account No.(s) 2157810 ---- 14013

Funding Sources: One Cent Fund

Trans Sewer Water Grants Total

PS&E $300,000 %0 $0 $0 $300,000
ROW $0 $0 $0 $0 $0
Construction $2,000,000 $0 $0 $0 $2,000,000
Total $2,300,000 $0 $0 $0 $2,300,000

Phase Schedule:

Begin End

PS&E FY14 FY14

ROW FY14 FY14

Construction FY15 FY15
Project Team

Project Review Team: Project Manager — George Henderson

Program Manager- Tim Burkeen

City Engineer— Scott Tkach
Transportation Engineering- Jeff Fanning
Utilities Engineering- Bruce Canavan
Drainage Engineering- Scott Tkach
Utilities Operations — Joel Berman, Craig
Dotseth

Other

Goal Statement

¢ Achieve better mobility through improved roads and transportation system.
Improved condition and quality of city streets.



Project Description

Reconstruct and improve Rosser Street from Campbell Ave. to the easterly
boundary of The Meadows at Eagle Ridge Unit Il subdivision, including water
and sewer improvements as needed.

The work consists of topographic survey of street and appurtenant objects,
utilities investigations, and the preparation of plans and specifications to
reconstruct Rosser Street with new asphalt concrete pavement and replacement
of concrete flatwork when found to be deficient. Changeable radar signs for traffic
calming will be considered with the project.

Project Limits - Existing Conditions:

e The pavement has deteriorated and needs to be replaced.

e The scope of work includes evaluating the condition of existing concrete
flatwork to determine what can be saved in place and what needs to be
replaced.

e Existing traffic calming devices in the Eagle Ridge area are expected to
remain in place.

Associated Project Studies:

None

Adjacent Public CIP Projects:

Not Applicable.

Adjacent Private Development Projects:

Not Applicable

Public Involvement:

At least one public meeting will be required.

Primary Technical / Administrative Issues

Existing Utilities:

City Utilities Operations has determined that water and sewer facilities do not
require upgrade or replacement. The scope of work includes utilities
Investigation to determine if existing water and sewer lines are deep enough
to withstand the roadway reconstruction. Adjustments of frames and covers



to finish grade will be required.

Utility Relocation Issues:

Consultant will retain a third party SUI firm to verify utility locations and
depths. The utilities investigation will determine if existing third party utilities
require relocation to accommodate the proposed improvements.

Design:

Roadway Design

Roadway design shall include a comprehensive set of plans, specifications,
and bid schedule that will accomplish the reconstruction of deteriorated
asphalt pavement.

Evaluation of existing concrete flatwork shall be performed to determine what
flatwork (sidewalk and curb and gutter) needs to be replaced or what can be
salvaged in place.

Evaluation of sidewalks and handicap access ramps for ADA compliance.
Creation of traffic signing and striping plans.

Traffic calming measures (primarily focused on changeable radar speed
signs) need to be considered using established warrant criteria and field
conditions (speeds and volumes). They should be included as a bid alternate
in specific locations with a decision to install made at award of contract by
City Council.

Drainage Design

Evaluation of the physical condition of existing drainage culverts shall be
performed to determine what needs to be replaced or what can be salvaged
in place.

Sewer Design

None anticipated.

Water Design

None anticipated

Geotechnical Design and Recommendations

Consultant to retain a qualified geotechnical firm to complete a subsurface
investigation; and provide recommendations for site work to include
pavement design.



Private Development Partners:

Not Applicable.

Right-of-Way (R.O.W.) and Easements:

None anticipated.

Environmental Constraints — Required Permits:

100-Year Floodplain

e Not Applicable
Railroad
e Not Applicable.
ADOT
¢ Not Applicable.
AZDEQ -

e Dust Control measures will need to be incorporated into the construction
methods and a City construction permit will be required.

Yavapai County

¢ Not Applicable.

Other Municipalities

¢ Not Applicable.

Archaeological/Cultural Issues

¢ Not Applicable.

Endangered Species Act (ESA)

¢ Not Applicable.



Required Environmental Permits/Approvals

e AZDOT Permit - None
e NPDES Permit — SWPPP and NOI
¢ FEMA — None

Construction Issues

Design shall take into account constructability, traffic control, and access to
private properties and businesses.

City Liability and Risk Assessment

The existing pavement condition is poor and beyond the service level
where maintenance practices would be acceptable. Pavement
reconstruction is required.

Design Deliverables

1.

Project Kick-Off Meeting. The Engineer will be required to attend a kick-
off meeting with City staff at a time and on a date amenable to both
parties. At that meeting, the Engineer will be required to provide a
detailed design schedule, a list of the team members who will be involved
in the project, along with their phone numbers and e-mail addresses, an
organizational chart showing the relationship of all of the team members
and any submittals required contractually.

Design Schedule. The Engineer will be required to submit a detailed
schedule depicting all major tasks and primary submittal dates for review
and approval by the City. Thereafter, the Engineer shall submit monthly
project schedule updates in the same format and shall highlight and
provide justification for any changes to the approved schedule. The
Engineer shall include 3 weeks for each of the City review periods.

Public Meetings. The Engineer will be required to attend and conduct 1
or 2 public meetings. These will be scheduled (tentatively) to correspond
with the completion of the 30% and 90% plans. The initial meeting will be
for the purpose of informing the public of the project intent and to receive
comments. If needed, the latter meeting will be for the purpose of
informing the public about the final design.

Formats for individual meetings will be decided as scheduling of the
meetings are determined. The Engineer shall prepare a newsletter
publication for each public forum. The City shall be responsible for printing



of such newsletters. The Engineer and the City will participate in the public
meeting and help the attendees understand the project, its limitations, the
options considered, and other project aspects.

Following the meeting, The Engineer shall meet with City staff to review
the outcomes and will prepare the final pre-design report. This report will
present the design that is to be carried out and will summarize the
analyses and communications that led to the decisions.

. Preliminary Design Report _and Preliminary Construction Cost
Estimate. Within 60 days of entering into a contract with the City of
Prescott, the Engineer will be required to provide a set of preliminary
alignment plans, a preliminary design report with major infrastructure
components sized and a preliminary cost estimate. An analysis of
alternate design considerations shall be included in this submittal.

. Utility Review. Concurrent with submittal to the City of the 30% design,
the Engineer shall submit copies to the private utility companies (electric,
cable, telephone, gas) for their comments and/or clearance letters. The
Engineer will provide to the City copies of each of the transmittal letters to
each of the utilities. If necessary, a meeting will be held between the
Engineer and reviewing agencies to discuss the conceptual plan and
construction scheduling. Based upon input from the 30% plans, the
Engineer shall submit a revised design completion schedule.

. Utility Potholing. Based on the results of utility research, the need for
utility potholing to establish existing horizontal and vertical locations of
utilities will be established. For the purpose of this scope, the Engineer
shall provide up to twenty (20) utility potholes.

. Geotechnical Investigation and Recommendations. A geotechnical
report will be prepared to identify subsurface conditions and need for any
special equipment for excavation. Six (6) soil borings up to eight (8) feet in
depth will be performed and a geotechnical report will be prepared.
Findings in the geotechnical report will be incorporated into the design and
specifications.

. Preparation of Preliminary (30%) Design. The conceptual design shall
identify exiting conditions including: right-of-way and easements;
topography; benchmarks; adjacent property lines; existing pavement
limits; proposed plan and profile pipe alignments; signing and striping; and
all utilities (electric, gas, fiber, water, sewer, effluent, and storm drain)
located within the project limits. The conceptual design shall further




identify any required additional easements/right-of-way; all existing water
meters, water valves, sewer manholes and cleanouts and any other utility
fixture or potential utility conflict, and any other efforts required to design
and construct a quality product. The design submittal shall include a
detailed construction cost estimate which shall form the basis of the bid
schedule.

In generating the specifications, the Engineer shall adhere to the City’s
boilerplate for Technical Specifications unless conditions require Special
Provisions. ALL bid items SHALL be addressed in the Technical
Specifications or Special Provisions. Items NOT required for the project
SHALL be deleted from the text. Any deviation(s) from the boilerplate shall
be brought to the City’s attention.

9. Preparation of Preliminary (60%) Design. Review comments shall be
solicited, received and addressed by the Engineer. Utility conflicts that
were identified from the Utility Review shall be addressed with a detailed
approach for mitigation of these conflicts and coordination with respective
utility companies.

10. Preparation of Pre-Final (90%) Plans, Specifications, and Estimate for
Submittal to City and Utility Companies. Final review comments shall
be solicited, received, and addressed by the Engineer.

11. Requlatory Agency Review. Not Applicable.

12. Preparation of Easement Leqal Descriptions and Map/Drawings. The
Engineer shall prepare all legal descriptions, maps, and obtain all
pertinent title reports for the acquisitions of additional easements required,
if any, to construct the proposed improvements. In the event additional
easements are needed to construct the project, the Engineer shall provide
two (2) originals of detailed legal descriptions and maps/drawings, both
stamped by a Registered Land Surveyor. The Engineer may be required
to accompany the City (or their representative) at meeting(s) held with the
respective property owner(s) to explain the need for the taking and it's
affect on the property. The Engineer will NOT be required to negotiate with
the pertinent property owners for the acquisitions of any of the required
easements. A final easement map (record of survey) will be required
which indicates new permanent easements required. The additional
easements shall be staked prior to meetings with property owners.

13. Pre-Final (90%) Design Meeting. A meeting will be held between the
Engineer and the City to discuss any revisions or additional work required
for generation of final (100%) plans and specifications.

7



14. Preparation of Final (100%)Plans, Specifications, Design Report, Bid
Schedule and Engineers Estimate. The final plans shall be prepared
incorporating any adjustments or corrections made during the review of
the pre-final plans. A set of final reproducible plans shall be provided on 3
mil Mylar and on disk (compatible with either MicroStation *.DGN or
AUTOCAD *.DXF). A hard copy and disk of specifications, bid schedule,
and engineer's estimate, shall be submitted (compatible with Microsoft
Word). Plans shall not be considered final untii ADEQ “Approval to
Construct” is acquired. The Engineer will only be responsible for the
technical provisions and special provisions portion of the specifications,
bidding schedule, and engineer's estimate. The City will prepare the
formal contract documents.

15.Construction Pre-Bid Meeting. The Engineer shall attend the
construction pre-bid meeting held by the City of Prescott to answer
questions from prospective bidders. In the event an addendum is required,
the Engineer shall prepare the necessary changes to the plans and
specifications.

16. Pre-Construction Meeting. The Engineer shall attend the pre-
construction meeting held by the City of Prescott to answer questions from
the construction contractor. The Engineer shall be prepared to address
any design questions presented by the contractor.

17.Monthly Progress Meetings. In addition to those meetings indicated
above, the Engineer shall meet monthly with the City to discuss the project
status and any pertinent issues.

18.Benchmarks. The Engineer will be responsible for finding or setting
sufficient temporary benchmarks in the field to allow the project to be
constructed in accordance with the design. Permanent benchmarks may
be included in some projects.

19. Provision of Post-Design Consultation Services. The Engineer will be
retained to provide consultation assistance during construction, relative to
questions pertaining to their design. Construction meeting attendance,
technical submittals, RFI's, as-built coordination and preparation, quality
assurance/control, project closeout, certification, and other construction
phase engineering services shall be anticipated functions of the engineer
of record.

20.Meeting Minutes. The Engineer shall be responsible for recording and
preparing accurate minutes from all meetings involved with the project. A
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hard copy and disk of the minutes shall be submitted to the Public Works
Department. The disk must be compatible with Microsoft Word.

Miscellaneous Other Deliverables

e Technical Design Reports (Drainage, , and Structural Reports)
¢ Geotechnical investigation and pavement design report.

o Other as may be required.

Post-Design Construction Services

Submittal / RFI reviews

As-Built surveying and final mylar preparation; As-built certification
Attending construction meetings

Construction to be managed and inspected by City personnel. Consultant to
be retained as Engineer of Record during construction phase.

Major Milestones

Milestone Tentative Date
Advertise RFP/RSOQ November, 2013
Award Design Contract December, 2013
Survey complete January, 2014
Preliminary Design Report Complete February, 2014
30% Design Complete February, 2013
60% Design Complete April, 2014

90% Design Complete May, 2014

R/W Easements Complete June, 2014
100% Plans And Specs complete June, 2014
ASLD Permit Complete June, 2014

Bid Award August, 2014
Begin Construction August, 2014
Construction Complete October, 2014
Project Close-out Complete November, 2014
Required Permits Submittal Date Approval Date

o NPDES Permit TBD TBD

Miscellaneous Products




Miscellaneous Products

Approvals

City Engineer #ﬁm

Date / /-l - 13

Scott Tkaéh, PE

Program Manager /:Z_,&,_._ —

Tim Burkeen

Utilities Manager i ’d// &W%}

Date f/ﬂg/ég
i

&Berman PW
Public Works Dir. M .

Date / ;/Z‘?”éf
/

Mark Nietupski /
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City of Prescott
CIP Design Submittal Requirements
In order to maintain a consistent and effective review of the plans, it is important
for the necessary information to be provided as follows:

30% Submittal
1. Preliminary water design report
2. Preliminary drainage design report
3. Preliminary geotechnical report
4. Preliminary pavement recommendations
5. Aerial photograph with catch points & preliminary right-of-way
superimposed (1:50) scale
Preliminary plan & profile for all required facilities — road, water, storm
sewer
7. Preliminary catch points
8. Alternative drainage analysis, conceptual drainage layout
9. Conceptual wall locations
10. Conceptual storm water control facility location
11. Preliminary land acquisition estimate
12.Preliminary utility conflicts and relocations (dry & wet utilities)
13. Preliminary typical sections
14.Preliminary erosion control sheets
15. Total Estimated Quantities and Engineer’s Estimate
16.Value Engineering Study (projects > 1 million or State or Federal funding)

o

60% Submittal
1. Draft final water design report

Draft final drainage design report

Draft final geotechnical report

Preliminary structural design report

Final pavement recommendations

Preliminary pavement mix design

Final plan & profile for all required facilities — road, water, storm sewer

Final Intersection horizontal layout (including curb return and curb ramp

info.)

9. Draft final wall locations — Plan & Profile

10. Catch points

11. Draft final drainage layout including pipe profiles

12.Updated utility locations/relocations

13.R/M purchase plans, contact summary — including property owners for
water, sanitary,

14.Roadway typical sections

15. Preliminary detail sheets

16. Preliminary signing and striping sheets

17. Draft construction notes

18. Erosion control plan sheets

PN R W

11



19.Cross Section sheets
20.Draft Specifications, Special Provisions, including landscape requirements

and slope stabilization

21.Total Estimated Quantities and Engineer’s Estimate
22 Variance modification requests (as required)

90% Submittal

ONDOhWN =

9

Final water design report

Final drainage design report

Final geotechnical report

Final structural design report

Final pavement recommendations

Final pavement mix design

Final plan & profile for all required facilities — road, water, storm sewer
Final Intersection horizontal layout (including curb return and curb ramp
info.)

Final wall locations — Plan & Profile

10.Catch points

11.Final drainage layout including pipe profiles
12.Final utility locations/relocations

13.Roadway typical sections

14.Final detail sheets

15.Final signing and striping

16.Final construction notes

17.Final Erosion control plan sheets

18.Final Cross Section sheets

19. Final Specifications and Special Provisions
20.Total Estimated Quantities and Engineer’'s Estimate
21.Submit plans to all agencies required for permitting

Final P.S. & E
1. Final Civil plans (Mylar & Digital)
2. Submittal of all final Technical reports
3. Final Technical Specifications and Special Provisions
4. Final Total Estimates Quantities and Engineer’s Estimate
5. Approved permits (DEQ, COE, etc.)
Definitions:

Conceptual: General design idea or plan based upon experience and judgment
from other comparable work. Cursory plan view illustrations; calculations not
required.

Preliminary: Introductory, but reasonably accurate, design element or feature.
General consistency with design standards. Plan view illustration. Rough
calculations and notes. First run models.



Final: Complete and ultimate design element or feature. Full consistency with
design standards (or road modifications). Complete plan, profile and section
views, as applicable. Thorough and complete engineering calculations and notes.
Finished run models.

Alternative analysis: Study of all (at least two) viable options which satisfies a
given transportation plan or design need. Analysis to include, but not limited to,
comparisons of. safety, scope, cost, functionality, efficiency, compliance to
standards and environmental effects.
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Professional Services Agreement

That Professional shall provide the services
(Request for Statements of Qualifications

In addition to those services identifie
subordinate tasks not specifically refe
performance of the tasks specifically reft

above, the Professional shall also perform all
ph 1, but necessary to the full and effective

rsonnel to perform any and all services as
required herein, including b i s and preparation of reports, as reasonably

All services idenfilie e shall be completed to the satisfaction of the City
i ith the Professional's project schedule identified in the

to

out cause or upon completion of services. If this Agreement is
all be paid for authorized services satisfactorily performed to the date
eipt of such termination notice.

It is agre tween the parties that this Agreement incorporates the attached Exhibit “A”
thereto as a is Agreement, and that the terms thereof shall be binding between the parties.

Pursuant to A.R.S. Section 38-511, the City of Prescott may cancel this Agreement, without penalty
or further obligation, if any person significantly involved in initiating, negotiating, securing, drafting
or creating the Agreement on behalf of the City is, at any time while the Agreement or any extension
of the Agreement is in effect, an employee or agent of any other party to the Agreement in any
capacity or a Professional to any other party of the Agreement with respect to the subject matter of
the Agreement. In the foregoing event, the City of Prescott further elects to recoup any fee or
commission paid or due to any person significantly involved in initiating, negotiating, securing,
drafting or creating this Agreement on behalf of the City of Prescott from any other party to the
Agreement arising as a result of this Agreement.



9. Any notices to be given by either party to the other must be in writing, and personally delivered or
mailed by prepaid postage, at the following addresses:

** Director ok
City of Prescott ok
* %k * %k

Prescott, AZ 86301

10. It is expressly agreed and understood by and between the parties t e Professional is an
independent Contractor, and, as such, Professional shall not become employee, and is not
entitled to payment or compensation from the City, or to any fri ich other City
employees are entitled. As an independent Contractor, Profession ledges that it is
solely responsible for payment of any and all income taxes, FICA, ng, unemployment
insurance, or other taxes due and owing any governmental entity wha of this
Agreement. As an independent Contractor, Professional further agrees that itself in a
manner consistent with such status, and that it will neithe
employee of the City by reason thereof, and that it wi r application to
or for any right or privilege applicable to any including, but not
limited to, worker’s compensation coverag efits, social security
coverage, or retirement membership or cred

11. This Agreement is non-assignable by s by sub-contract, as approved in advance
by the City.

12. dollars and no cents ($.00) for all services

vriting additional services beyond that specified in Sections 1, 2, and 3,
ge and City shall pay Professional in accordance with Exhibit “A”.

it to the Professional, the City shall deduct therefrom any and all unpaid
xes, fees and any and all other unpaid monies due the City from the
pply to those monies to the appropriate accounts. Professional shall provide
ion necessary to determine the total amount(s) due.

al shall bill the City monthly for the fee due the Professional, based upon an
hourly rate for work completed for each itemized task pursuant to this Agreement and Exhibit "A"
during the billing period. City shall pay such billings within thirty (30) days of the date of their
receipt.

13. This Agreement is the result of negotiations by and between the parties. Although it has been drafted
by the Prescott City Attorney, it is the result of negotiations between the parties. Therefore, any
ambiguity in this Agreement is not to be construed against either party.

14. This Agreement shall be construed under the laws of the State of Arizona.

Professional Services Agreement
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16.

19.

20.

21.

22.

. This Agreement represents the entire and

. All work products of the Professional for this Project are instruments of service for this Project only

and shall remain the property of the City whether the Project is completed or not. All plans,
drawings, specifications, data maps, studies and other information, including all copies thereof,
furnished by the City shall remain the property of the City. They are not to be used on other work,
and, with the exception of this Agreement, are to be returned to the City on request or at the
completion of the work.

The parties hereto expressly covenant and agree that in the event of a dispute arising from this
Agreement, each of the parties hereto waives any right to a trial by jury. In the event of litigation, the
parties hereby agree to submit to a trial before the Court. The Profession rther agrees that this
provision shall be contained in all sub-contracts related to the project, is the subject of this
Agreement.

. The parties hereto expressly covenant and agree that in the eve itigatj rising from this

Agreement, neither party shall be entitled to an award of attorne
Agreement, pursuant to A.R.S. Section 12-341.01(A) and (B), or purs te or
federal statute, court rule, case law or common law.glhe Professional
provision shall be contained in all sub-contracts relate j i ject of this
Agreement.

oral. This Agreement may be amended on
Professional. Written and signed a
and shall supersede any inconsiste
inconsistency shall be resolved, if poss
and supplementary.

atically become part of the Agreement,
in; provided, however, that any apparent
o the provisions as mutually complementary

In the event any provisi i be held to be invalid and unenforceable, the
remaining provisions shall i he parties. One or more waivers by either

any and all claims, liabilities, expenses or lawsuits as a
, errors, or omissions, pursuant to this Agreement, except to
ities, expenses or lawsuits arise by the negligent acts or omissions of the
Professional further releases and discharges the City, its departments and
ployees, and any and all persons legally responsible for the acts or
any and all claims which the Professional has or may have against the
loyees, arising out of or in any way connected with the Professional’s
low, other than those acts which occur due to the negligence of the City, its

City, 1its agents or
activities as set fo

No oral order, objection, claim or notice by any party to the other shall affect or modify any of the
terms or obligations contained in this Agreement, and none of the provisions of this Agreement shall
be held to be waived or modified by reason of any act whatsoever, other than by a definitely agreed
waiver or modification thereof in writing. No evidence of modification or waiver other than
evidence of any such written notice, waiver or modification shall be introduced in any proceeding.

(A) Changes in Work: The City, without invalidating the Contract, may order extra work, make
changes by altering, or delete any portion of the work as specified herein, or as deemed necessary or
desirable by the ** Director. All such work shall be executed under the conditions of the original
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Contract except that any claim for extension of time and additional cost caused thereby shall be made
at the time of ordering such change or extra work.

(B) Extra work shall be that work not indicated or detailed on the Scope of Work and not specified.
Such work shall be governed by all applicable provisions on the Contract Document.

(C) In giving instructions, the ** Director shall have authority to make minor changes in the work,
not involving extra cost, and not inconsistent with the purposes of the work. No extra work or
change shall be made unless in pursuance of a written order by the ** Director and no claim for an
addition to the total amount of the Contract shall be valid unless so ordered.

(D) Payment for any change ordered by the ** Director which involves
the Contract, but for which no basis of payment is provided for herei
prior to said work being performed.

essential to complete
| be subject to agreement

(E) Adjustments to price and/or Contract Time which are agreed upo

written order issued by the ** Director, which shall be written so as to on the
part of the Professional as evidenced by its signature. In upon, the
City reserves the right to terminate the Contract as it ap d make such
arrangements as it may deem necessary to complet rofessional to

proceed with the items in question to be reimbur, he Professional fee
proposal.
(F) If the Professional claims that any instr g is Contract, it shall give

the ** Director written notice ther
instructions, and in any event before
unless so made. The Professional sh

ute the work. No such claim shall be valid
work therefor upon receipt of an accepted

payment for such extra wo
Director to proceed with the
Contract Amendmg

Amefdments must be approved by the ** Director.
proved by City Council.

(A) The Professio abtai intain in effect during the term of, and until final acceptance
of all work under \thi . y or policies of liability insurance with the following
coverage:

$ 2,000,000

— Completed Operations Aggregate $ 2,000,000

Personal and Advertising Injury $ 1,000,000
Each Occurrence $ 1,000,000
Fire Legal Liability (Damage to Rented Premises) § 100,000

The policy shall be endorsed to include the following additional insured language:

“The City of Prescott shall be named as an additional insured with respect to liability arising out
of the activities performed by, or on behalf of the Professional.”

2) Professional Liability (Errors and Omissions Liability)
Professional Services Agreement
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Each Claim $ 1,000,000
Annual Aggregate $ 2,000,000

In the event that the professional liability insurance required by this Contract is written on a claims-
made basis, Contractor warrants that any retroactive date under the policy shall precede the effective
date of this Contract and that either continuous coverage will be maintained or an extended discovery
period will be exercised for a period of two (2) years at the time work under this contract is
completed.

The policy shall cover professional misconduct or lack of ordinary skil
the Scope of Work of this contract.

ose positions defined in

Combined Single Limit (CSL)

(B) City and Professional waive all rights agaj
covered by property
insurance during and after completion of t
(C) All insurance required pursuant
authorized to do business in the Sta
defined in ARS Section 20-217, a cop
or binder.

ust be written by an insurance company
¢ evidenced by a Certificate of Authority as
ate is to be attached to each applicable bond

(D) Prior to commencin
evidence that it is either a
Compensation as required by
requirement for s

e Professional shall provide City with
a “carrier insured employer” for Workers’

rs: Insurance is to be placed with insurers with a current A.M. Best's
I, unless otherwise approved by the City of Prescott Risk Management
be placed with an insurer admitted in the state in which operations are

Professional shall furnish the City with certificates of insurance

each insuran icy are to be signed by a person authorized by that insurer to bind coverage on its
behalf. Please note the contract number on the Certificate.

The Professional, with regard to the work performed by it after award and during its performance of
this contract, will not discriminate on the grounds of race, color, national origin, religion, sex,
disability or familial status in the selection and retention of sub-contractors, including procurement
of materials and leases of equipment. The Professional will not participate either directly or
indirectly in the discrimination prohibited by or pursuant to Title VI of the Civil Rights Act of 1964,
Section 504 of the Rehabilitation Act of 1973, Section 109 of the Housing and Community
Development Act of 1974, the Age Discrimination Act of 1975, the Americans With Disability Act
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26.

27.

28.

29.

(Public Law 101-336, 42 U.S.C. 12101-12213) and all applicable federal regulations under the Act,
and Arizona Governor Executive Orders 99-4, 2000-4 and 2009-09 as amended.

Contractor Immigration Warranty

Professional understands and acknowledges the applicability to it of the American with Disabilities
Act, the Immigration Reform and Control Act of 1986 and the Drug Free Workplace Act of 1989.
The following is only applicable to construction contracts: The Contractor must also comply with
AR.S. § 34-301, “Employment of Aliens on Public Works Prohibited”, and A.R.S. § 34-302, as
amended, “Residence Requirements for Employees”.

Under the provisions of A.R.S. § 41-4401, Contractor hereby warrant i t the Contractor
and each of its sub-contractors (“Sub-contractors”) will comply wit
to comply with all Federal Immigration laws and regulations that r employees and
AR.S. §23-214(A) (hereinafter “Contractor Immigration Warranty”).

A breach of the Professional Immigration Warranty shall Contract
and shall subject the Professional to penalties up to and i ntract at the
sole discretion of the City.

The City retains the legal right to inspect the pagp ntractors employee
who works on this Contract to ensure that
Professional Immigration Warranty. Profc§Sis g i y in regard to any such

inspections.

The City may, at its sole discretion, yerification of the employment records of the
Professional and any of sub-contract pliance with Professional’s Immigration
Warranty. Professional agr i i gny random verification performed.
Neither the Professional n be deemed to have materially breached the

al or Sub-contractor establishes that it has
s prescribed by sections 274A and 274B of the
E-Verify requirements prescribed by A.R.S. § 23-

ise the same degree of care, skill and diligence in the performance of the
possessed and exercised by a professional under similar circumstances.

Nothing in
and Professional.

eement shall be construed to give any rights or benefits to anyone other than City

In the event of a discrepancy between this Agreement and Exhibit "A", this Agreement shall control
over Exhibit "A".

Non-Availability of Funds: Fulfillment of the obligation of the City under this Agreement is
conditioned upon the availability of funds appropriated or allocated for the performance of such
obligations. If funds are not allocated and available for the continuance of this Agreement, this
Agreement may be terminated by the City at the end of the period for which the funds are available.
No liability shall accrue to the City in the event this provision is exercised, and the City shall not be
obligated or liable for any future payments as a result of termination under this paragraph.
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30. Pursuant to A.R.S. Sections 35-391.06 and 35-393.06, each Party certifies that it does not have a
scrutinized business operation in Sudan or Iran. For the purpose of this Section, the term
“scrutinized business operations” shall have the meanings set forth in A.R.S. Section 35-391 and/or
35-393, as applicable. If any Party determines that another Party submitted a false certification, that
Party may impose remedies as provided by law including terminating this Agreement.

Dated this day of. ,2013.

City of Prescott, a municipal corporation

Marlin D. Kuykendall, Mayor

ATTEST: PROVED AS TO FORM:

Lynn Mulhall, City Cl Jon M. Paladini, City Attorney
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