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SPECIAL NOTICE 


BIDS WILL BE RETURNED UNOPENED IF NOT SUBMITTED PROPERLY SEALED AND 
PRIOR TO THE TIME SET FORTH IN THE NOTICE INVITING BIDS. ADDENDA SHALL BE 
ATTACHED INSIDE THE FRONT COVER OF THIS BOOKLET. 

BIDS SHALL BE ENCLOSED IN SEALED ENVELOPES, ADDRESSED TO THE CITY OF 
PRESCOTT AND MARKED ON THE OUTSIDE LOWER RlGHT-HAND CORNER 
INDICATING: 

1. The Bidder's name; 

2. The Project Title; 

3. The Time and Date bids are to be received; 

4. Acknowledgment of Addenda received. 
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NOTICE INVI lNG BIDS 

PROJECT: FY 2016 Sidewalks Repair Project 

DESCRIPTION: The FY 2016 Sidewalks Repair Project scope shall generally include the 
replacement of approximately 16,300 square feet of concrete sidewalks, and the upgrade of 
approximately 12 handicap ramps in the Prescott downtown area. The work also includes milling, 
grinding, or horizontal precision saw cutting to remediate uplifted sidewalk panels. 

BID OPENING: June 25,2015,2:00 PM 

MANDATORY PRE-BID MEETING: None 

BID SECURITY REQUIRED: Certified check, cashier's check or bid bond in the amount of not less 
than 10% (TEN PERCENT) of the bid. 

SeaJed bids will be received at the Office of the City Clerk, addressed to the attention of the City 
Clerk, City of Prescott, 201 S. Cortez Street, Prescott, AZ 86303, before 2:00 pm on FY 2016 
Sidewalks Repair Project for furnishing all plant, materials, and labor and perfonning work for 
construction of the FY 2016 Sidewalks Repair Project. 

The outside of the bid envelope shall indicate the name and address of the bidder, and shall be 
marked: "Bid: FY 2016 Sidewalks Repair Project." All bids will be opened and read aloud at 2:00 
pm on Thursday, June 25,2015 in the Office of the City Clerk. 

Any bid received at or after 2:00 pm on the above stated date will be returned unopened. The City of 
Prescott reserves the right to accept or reject any or all bids, and/or some or all of the alternates bid, 
and waive any infonnality deemed in the best interest of the City and to reject the bids of any persons 
who have been delinquent or unfaithful to any contract with the City of Prescott. 

Copies of the Notice Inviting Bids, plans and contract documents, specifications, and necessary 
infonnation are available for public inspection in the office of the Public Works Director, 433 N. 
Virginia Street, Prescott, Arizona, 86301, (Voice: (928) 777-1130; TDD: 777-1100). Those interested 
in having individual sets of the Contract Documents may obtain them upon payment of $50.00 per 
set, which cost is refundable upon return of the Plans and Contract Documents in good order within 
30 days of bid closing. A non-refundable check for $20.00 will be required for mailing. 

Candace Manibusan, Contract pecialist 
PUBLISHED: 2TC May 31,2015 and June 7, 2015 
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I FORMATION FOR BIDDER 

PROPOSAL. All standard specifications and details referenced unless othenvise noted shall conform 
to all the City of Prescott Standard Specifications and Detail Drawings, most current revision, and to 
the most current edition of the Uniform Standard Specifications and Details for Public Works 
Construction by the Maricopa Association of Governments, Arizona, including revisions thereto. 

BIDDING REQUIREMENTS AND CONDITIONS. MAG Specifications, Sections 102.1 through 
102.13, including: Bids shall be delivered to the office of the City Clerk, City of Prescott, Arizona, 
before the day and hour set for the submittal of bids in the Notice Inviting Bids as published. Bids 
shall be enclosed in a sealed envelope bearing the title of the work and the name of the bidder. It is 
the SOLE responsibility of the bidder to see that his bid is received in proper time. Any bids received 
after the scheduled closing time for receipt of bids will be returned to the bidder unopened. 

IRREGULAR PROPOSALS. MAG Specifications Section 1 02.7, including: (f) if the bid is 
mathematically unbalanced, and (g) if the bid is materially unbalanced. 

CONFIRMATION OF BID. At any time after the opening of the bids the Public Works Director may 
require any bidder on the project to confirm such bid in writing prior to contract award. The 
following certification language shall be submitted by separate letter on company letterhead when 
requested by the Public Works Director: 

I, the undersigned hereby certify the pnces bid for 
the Project have been reviewed and I hereby confirm 
work can be completed in accordance with the requirements of the contract documents, plans and 
specifications in the total bid amount of $ as stated in the Bidding 
Schedule. 

EXPERIENCE AND QUALIFICATIONS. When requested by the City, the Bidder shall supply a list 
of all public projects begun within the previous three (3) years prior to contract award. The project 
list shall contain all public projects entered into by the Bidder and shall include the project name and 
location, original and final contract amounts, project status and a contact name and information. The 
Bidder shall provide a description and explanation for any projects that were not completed 
successfully. Failure to provide complete and factual information may be grounds for rejection of the 
bid in accordance with City Procurement Code Section 1-27-1.18(K). 

SUBCONTRACTORS LIST BID FORM. The Subcontractors List Bid Form must be completed, 
attached and submitted along with the Bidding Schedule. 

BID SECURITY. A bid bond in the amount of 10% of the bid shall be required at the time the bid or 
proposal is submitted, in accordance with ARS Section 34-201 (A)(3). 

WITHDRAWAL OF BID. Any bidder may withdraw his bid, either personally, telegraphic, or by 
written request, at any time prior to the scheduled closing time for receipt of bids. 

INTERPRETATION OF PLANS AND DOCUMENTS. MAG Specifications, Section 102.4, 
including: If any person contemplating submitting a bid for the proposed Contract is in doubt as to the 
true meaning of any part of the Plans, specifications, or other proposed Contract Documents, or finds 
discrepancies in or omissions from the Plans or Specifications, he shall submit to the City of Prescott 
Public Works Director a written request for an interpretation or correction thereof no later than five 
working days before bid or proposal opening. The person submitting the request will be responsible 
for its prompt delivery. Any interpretation or correction of the proposed documents will be made or 
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delivered to each person receiving a set of such documents. Interested bidders may call or visit the 
office of the City of Prescott Public Works Director with any questions up to 5:00 PM on the last 
Thursday prior to the bid opening date. The City of Prescott will no longer address or interpret any 
general questions or comments after 5:00 PM on the last Thursday prior to the bid opening date. 
Comments or questions received after the above referenced time will not be given consideration by 
the Department. Should any issue be determined significant to the project by the Public Works 
Director, appropriate action will be taken. Voice: (928) 777-1130; TOO (928) 777-1100. 

PRE-A WARD CONFERENCE. The City may require the apparent low bidder to attend a Pre-award 
conference in order to establish that the Contractor fully understands the scope, complexity and 
expectations of the project as described in the Contract Documents; to discuss issues, concerns, risk 
areas and how to minimize them within the bounds of the contract; and to determine that the apparent 
low bidder is the most responsible and/or most qualified bidder in accordance with City Procurement 
Code Section 1-27 -1.18(K). 

The purpose of the Pre-award Conference is to ensure that all participants are apprised of their 
responsibilities and obligations regarding all applicable laws, rules, regulations and Ordinances 
contained in the contract documents prior to entering into a contract. 

AWARD AND EXECUTION OF CONTRACT. MAG Specifications, Section 103.1 through 103.8, 
Award of Contract, first paragraph, 103.1, to be revised as follows: 

The Contract will be awarded to the lowest qualified bidder complying with these instructions and 
with the Notice Inviting Bid. The City, however, reserves the right to accept or reject any or all bids if 
it deems it best for the public good, and to waive any informality in the bids received. The award, if 
made, will be within sixty (60) calendar days after the opening of bids. 

ASSIGNMENT OF CONTRACT. No partial or full assignment by the Contractor of any contract to 
be entered into hereunder, or any part thereof, or of funds to be received there under by the 
Contractor, will be recognized by the City unless such assignment has had prior written approval of 
the City and the surety has been given due notice of such assignment in writing and has been given 
due notice of such assignment in writing and has consented thereto in writing. 

PLANS AND SPECIFICATIONS TO SUCCESSFUL BIDDER. The successful bidder may obtain 
six (6) sets of Plans and Specifications for this project at no extra cost. If he desires more than the six 
(6) sets, he may purchase additional sets of Plans and Specifications from the Public Works Director 
at the cost set forth in the Notice Inviting Bids. 

NON-PERFORMANCE OF WORK TASKS BY THE CONTRACTOR. If the Contractor fails, 
neglects, or refuses to perform work tasks necessary for the completion of the total job; replace 
defective work; to repair or resurface, in a manner that is acceptable to the City and Engineer, public 
rights-of-way disturbed by his work which are a nuisance, hazard, impedes or endangers vehicular 
traffic and the public; the City may serve written notice upon the Contractor of its intention to have 
the work performed by others. Unless, within 3 calendar days after the service of such notice, the 
Contractor has made such arrangement & scheduled the accomplishment of said work tasks to the 
satisfaction of the City & Engineer, the City will proceed to have the work accomplished by others or 
by itself & deduct the costs thereof from amounts due to the Contractor. 

INDEMNIFICATION OF CITY AGAINST LIABILITY. The Contractor shall defend, indemnify 
and hold harmless the City of Prescott, its departments, officers, officials, agents, and employees 
(hereinafter referred to as "Indemnitee") from and against any and all claims, actions, liabilities, 
damages, losses, or expenses (including court costs, attorneys' fees and costs of claim processing, 
investigation and litigation) (hereinafter referred to as "Claims") for bodily injury or personal injury 
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(including death), or loss or damage to tangible or intangible property caused, or alleged to be caused, 
in whole or in part, by the negligent or willful acts or omissions of the Contractor or any of its 
owners, officers, directors, agents, employees or subcontractors. This indemnity includes any claim 
or amount arising out of or recovered under Worker's Compensation Law or arising out of failure of 
such contractor to conform to any federal, state or local law, statue, ordinance, rule, regulation or 
court decree. It is the specific intentions of the parties that the lndemnitee shall, in all instances, 
except for Claims arising solely from the negligent or willful acts of Indemnitee, be indemnified by 
Contractor from and against any and all claims. In consideration of the award of this contract, the 
Contractor agrees to waive all rights of subrogation against the City of Prescott, its departments, 
officers, officials, agents, and employees for losses arising from the work performed by the 
Contractor for the City of Prescott. 

DEFINITIONS. According to MAG Specifications, Section 101.2, including: 

A. 	 AWARD: The formal action of the governing body in accepting a proposal. 

B. 	 BID SECURITY: Refers to the certified check, cashier's check, or surety bond, which is required 
to be submitted with the proposal to insure execution of the contract and the furnishing of the 
required bonds. 

C. 	 CITY: City of Prescott 

D. 	 CITY'S REPRESENTATIVE: The authorized representative of the City, which may be an 
individual or a firm, or his assistants assigned to the project work, the project site, or any part 
thereof during the performance of the work by the Contractor and until final acceptance. 

E. 	 PUBLIC WORKS DIRECTOR: The City of Prescott Public Works Director or his designee, 
representative or assistants. 

F. 	 DESIGN ENGINEER: The firm or person and his properly authorized assistants, designated by 
the City to prepare Plans and Specifications for the work. 

G. 	 NOTICE TO BIDDERS: Refers to the standard forms inviting proposals or bids. 

H. 	 MA TERIALL Y UNBALANCED BID: A bid that generates a reasonable doubt.that award to the 
bidder submitting a mathematically unbalanced bid will result in the lowest ultimate cost to the 
City. 

I. 	 MA THEMA TICALL Y UNBALANCED BID: A bid containing lump sum or unit bid prices that 
do not reflect reasonably anticipated actual costs plus a reasonable proportionate share of the 
bidder's anticipated profit, overhead costs, and other indirect costs. 

ADDENDA. MAG Specifications, Sections 102.1 through 102.13, including: Any Addenda issued 
during the time of bidding, forming a part of the documents issued to the bidder for the preparation of 
his bid, shall be covered in the bid and shall be made a part ofthe contract. 
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Bidding Schedule 

FY 2016 Sidewalks Repair Project 

Item Description Quantity Unit Unit Cost Amount 
104.3 Mobilization 1 LS 

109.1 Contract Allowance 1 LS $25,000.00 $25,000.00 
205.2 Removal of Unsuitable Sub-grade Material and 

Backfill With ABC 
100 CY 

321 Asphalt Concrete Pavement Repair 400 SF 

340.1 Concrete Curb and Gutter Replacement 60 LF 

340.2a Sidewalk Repair Type 1 16,400 SF 

340.2b Sidewalk Repair Type 2 200 SF 

340.2c PCC Curb Ramp Replacement - Type 1 450 SF 

340.2d PCC Curb Ramp Replacement - Type 2 400 SF 

340.3a Driveway Entrance Replacement - COP 2-19P 400 SF 

340.3b Driveway Entrance Replacement - MAG 250-1 200 SF 

401 .7a Traffic Control Plan 1 LS 

401 .7d Barricades and Storage 1 LS 

401 .7g Incidental Traffic Control Related Items 1 LS 

610.12 Water Meter Box 3 EA 

Total Bid Amount 

TOTAL BID 

Dollars 
(Written Words) 

Signature of Company Official Title 

Company Name Phone Number 

Address Fax Number 

City/State Zip Code 
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City of Prescott Public Works Department 


SUBCONTRACTORS LIST Bm FORM 


FY 2016 Sidewalks Repair Project 


Company Name and 
License Number 

1 

2 

3 

4 

5 

6 

7 

8 

9 

10 

11 

12 

13 

14 

15 

16 

17 

18 

19 

20 

Total Sub-Contract Amount 
-

Mailing Address Phone Number 

-­

Bid 
Item(s) 

Total Sub-contract 
Amount 

$ 

I 

I 

I 

$ I 
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INSTRUCTION FOR PREPARING PROPOSAL 


Payment for all work performed under this Contract shall be based on the units as shown in the 
Bidding Schedule. Payment of the bid items as stated in the Contractor's proposal for the completed 
work, shall be compensation in full for the furnishing of all overhead, labor, materials, devices, 
equipment and appurtenances included in the work as are necessary to complete the total work under 
this Contract in a good, neat, and satisfactory manner as indicated on the Plans, as described in the 
Specifications, and as otherwise implied or required to fulfill the objective of the work. It is the 
intent of the contract that maximum payment shall not exceed the agreed unit price without duly 
authorized contract amendments. Each item, fixture, piece of equipment, work, etc., as indicated on 
the Plans, or specified anywhere in these Documents shall be completed with all necessary 
connections and appurtenances for the satisfactory use and operation of said item, and the total 
system or systems. 

Any and all patents, license fees, insurance premiums, etc., for the right to use equipment or 
processes included in this Contract shall be included in the total bid price. 

Cost of testing, and other incidental operations, profit and overhead cost, including the cost of 
supervision, temporary field offices, move-in, move-out, insurance, taxes, equipment not a 
permanent part of the job, and other incidental items, shall be included in the total bid price. 

The "Total Amount of Bid" must be filled out by the bidder. In case of any discrepancy between the 
price in figures and price in written words, as written or corrected, the price in written words shall be 
presumed to be correct unless obviously in error, and shall be considered as the Contractor's correct 
and intended bid. 

Bids shall not contain any recapitulations of the work to be done. Alternative proposals will not be 
considered unless called for. If anyone is in doubt as to the true meaning of any part of the Plans, 
Specifications, or other Contract Documents, or finds discrepancies in or omissions from the Plans 
or Specifications, he must submit to the Engineer a written request for an interpretation or correction 
thereof. The person SUbmitting the request will be responsible for its prompt delivery. 

Any interpretation or correction of the Contract documents will be made only by an Addendum duly 
issued by the City and a copy of such Addendum will be mailed, faxed, or delivered to each person 
receiving a set of such Documents. The City will not be responsible for any other explanations or 
interpretations of the Documents. 

If the Proposal is made by an individual, it shall be signed and his full name and address shall be 
given. If it is made by a partnership, it shall be signed with the partnership name and by a general 
partner of the firm who shall also sign his own name, and the name and address of each partner shall 
be given; and, if it is made by a corporation, the name of the corporation shall be signed by its duly 
authorized officer of officers. 

The Subcontractors List Bid Form must be completed, attached and submitted along with the 
Bidding Schedule. 
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- -------------------------------------

PRoPOSAL 

Place: 

Date: 

Proposal of 

(Name) 

Corporation organized and existing under the laws of the State of Arizona; a partnership consisting 

of or an individual trading as 

TO THE HONORABLE MAYOR AND COUNCIL 
CITY OF PRESCOTT 
PRESCOTT, ARIZONA 

Ladies and Gentlemen: 

The Undersigned hereby proposes and agrees to furnish any and all required labor, material, 
construction equipment, transportation, and services for completion of the FY 2016 Sidewalks 
Repair Project, in strict confonnity with the plans and specifications, at the total bid price of: 

Dollars 

($-----------'). 

The Undersigned hereby declares that he has visited the site and has carefully examined the Contract 
Documents relating to the work covered by the above bid or bids. 

The Bid Security (Certified Check, Cashier's Check, or Bid Bond) attached, payable to the City of 
Prescott in the sum of not less than ten percent (10%) of the total bid price bid for the complete 
project, to insure that the undersigned, if his bid is accepted, shall enter into contract and give the 
bonds and certificates of insurance required. In the event that the contract and bonds and certificates 
of insurance required are not furnished to the City within the time required, then and in that event the 
City may retain from the bid bond an amount, not to exceed the amount of the bid bond, representing 
the difference between the amount specified in the proposal or bid, and such larger amount that the 
City in good faith contracts with another party to perfonn the work covered by the proposal or bid. 

The project shall be completed within sixty (60) calendar days after the starting date set forth in the 
NOTICE TO PROCEED. 

The undersigned hereby declares, as bidder, that the only persons or parties interested in this 
PROPOSAL as principals are those named herein; that no elected official or employee of the City is 
in any manner interested directly or indirectly in this PROPOSAL or in the profits to be derived from 
the Contract proposed to be taken, other than as pennitted by law; that this bid is made without any 
connection with any other person or persons making a separate bid for the same purpose; that the bid 
is in all respects fair and without collusion or fraud; that he has read the NOTICE INVITING BIDS 
and the INFORMATION FOR BIDDERS hereto attached, and as more fully described in the 
attached contract and specifications, and agrees to furnish the items and perfonn the work called for 
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in accordance with the provisions of said fonn of Contract and the Specifications and to deliver the 
same within the time stipulated herein, and that he will accept in full payment therefore the total bid 
price named in this Proposal. 

The bidder shall be an A-General Engineering contractor properly licensed at the time of bidding to 
perfonn construction in connection with fixed works, including streets, roads, power and utilities 
plants, dams, hydroelectric plants, sewage and waste disposal plants, bridges, tunnels, and overpasses 
and shall also be licensed to perfonn work within residential and commercial property lines, or shall 
be properly licensed to sub-contract residential or commercial work, as may be required in the Scope 
of Work. 

Any bid submitted without the proper contracting license to perform the required work shall be 
considered non-responsive and rejected. 

The bidder further agrees that, upon receipt of written notice of the acceptance of this PROPOSAL, 
he will execute the Contract in accordance with the PROPOSAL as accepted and furnish the required 
bonds TEN (10) days from the date of mailing of said notice of award to him at his address as given 
below, or within such additional time as may be allowed by the City; and that upon his failure or 
refusal to do so within said time, then the certified or cashier's check or bid bond accompanying this 
bid shall be cashed or enforced and the money payable pursuant thereto shall be forfeited to and 
become the property of the City as liquidated damages for such failure or refusal; provided that if 
said bidder shall execute the Contract and furnish the required bonds within the aforesaid time, his 
certified or cashier's check, if furnished, shall be returned to him within three (3) days thereafter, and 
the bid bond, if furnished, shall become void. 

Bidder understands and agrees that the City reserves the right to reject any or all bids and to waive 
any informality in the bidding. 

The bidder agrees that this bid shall be good and may not be withdrawn for a period of sixty (60) 
calendar days after the scheduled closing time for receiving bids. 

Bidder acknowledges receipt of the following Addenda: 

The undersigned is the holder of Arizona State Contractor's License No(s). and Classification(s): 

Respectfully submitted, 

Bidder 

By: ________________________ 

Title':...: __________ ___ ___ 

Bidders Address, Telephone and Fax Number: 
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Names and addresses of all members of the finn or names and titles of all officers of the corporation: 
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----------------------------------

BIDDERS AFFIDAVIT 


FY 2016 Sidewalks Repair Project 


State of 	 ) 
--} ss. 

County of _________) 

, being first duly sworn, deposes and says: 

of ____________________________________That he/she is _________.____ 

(Title) (Bidder) 

who submits herewith to the City of Prescott, Arizona, a proposal: 

That all statements of fact in such proposal are true; 

That said proposal was not made in the interest of or on behalf of any undisclosed person, 
partnership, company, association, organization or corporation; 

That said bidder has not, directly or indirectly by agreement, communication or conference with 
anyone attempted to induce action prejudicial to the interest of the City of Prescott, Arizona, or of 
any bidder or anyone else interested in the proposed contract; and further, 

That prior to the public opening and reading of proposal, said bidder: 

1. 	 Did not directly or indirectly, induce or solicit anyone else to submit a false or sham 
proposal; 

2. 	 Did not directly or indirectly collude, conspire, connive or agree with anyone else that said 
bidder or anyone else would submit a false or sham proposal, or that anyone should refrain 
from bidding or withdraw his proposals; 

3. 	 Did not in any manner, directly or indirectly, seek by agreement, communication or 
conference with anyone to raise or fix the proposal price of said bidder or of anyone else, or 
to raise or fix any overhead, profit or cost element of his proposal price, or of that of anyone 
else; 

4. 	 Did not, directly or indirectly, submit his proposed price or any breakdown thereof, or the 
contents thereof, or divulge information or data relative thereto, to any corporation, 
partnership, company, association organization, bid depository or to any member or agent 
thereof, or to any individual or group of individuals, except the City of Prescott, Arizona, or 
to any person or persons who have a partnership or other financial interests with said bidder 
in his business. 

By: 

SUBSCRIBED AND SWORN to before me by this 

___ dayof ,2015. 

Notary Public 	 Commission Expires 
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IN URANCE REQUIREMENTS 


INSURANCE 

A. Contractor and subcontractors shall procure and maintain until all of their obligations have been 
discharged, including any warranty periods under this Contract are satisfied, insurance against claims 
for injury to persons or damage to property which may arise from or in connection with the 
performance of the work hereunder by the Contractor, his agents, representatives, employees or 
subcontractors. 

The insurance requirements herein are minimum requirements for this Contract and in no way limit 
the indemnity covenants contained in this Contract. 

The City in no way warrants that the minimum limits contained herein are sufficient to protect the 
Contractor from liabilities that might arise out of the performance of the work under this Contract by 
the Contractor, his agents, representatives, employees, or subcontractors. Contractor is free to 
purchase such additional insurance as may be determined necessary. 

ADDITIONAL INSURANCE REQUIREMENTS: 	The policies shall include, or be endorsed to 
include, the following provisions: 

1. 	 On insurance policies where the City of Prescott is named as an additional insured, the City 
of Prescott shall be an additional insured to the full limits of liability purchased by the 
Contractor even if those limits of liability are in excess of those required by this Contract. 

2. 	 The Contractor's insurance coverage shall be primary insurance and non-contributory with 
respect to all other available sources. 

NOTICE OF CANCELLATION: With the exception of a ten (10) day notice of cancellation for 
non-payment of premium, any changes material to compliance with this contract in the insurance 
policies above shall require a thirty (30) day written notice. 

ACCEPTABILITY OF INSURERS: Insurance is to be placed with insurers with a current A.M. 
Best's rating of no less than A-VII, unless otherwise approved by the City of Prescott. General 
liability, automobile liability, and worker's compensation insurance is to be placed with an insurer 
admitted in the state in which operations are taking place. 

VERIFICATION OF COVERAGE: 

A. Contractor shall furnish the City with certificates of insurance (ACORD form or equivalent 
approved by the City) as required by this Contract. The certificates for each insurance policy are to 
be signed by a person authorized by that insurer to bind coverage on its behalf 

All certificates and any required endorsements are to be received and approved by the City before 
work commences. Each insurance policy required by this Contract must be in effect at or prior to 
commencement of work under this Contract and remain in effect for the duration of the project and 
warranty period as set forth in Paragraph 3 of the "Contractor's Affidavit Regarding Settlement of 
Claims and Certification of Completion of Warranties". Failure to maintain the insurance policies as 
required by this Contract or to provide evidence of renewal is a material breach of contract. 

All certificates required by this Contract shall be sent directly to the Public Works Department, 433 
N. Virginia Street, Prescott, AZ 86301. The City project/contract number and project description 
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shall be noted on the certificate of insurance. The City reserves the right to require complete, 
certified copies of all insurance policies required by this Contract at any time. 

B. MAG Specifications, Sections 103.1 through 103.8, including: Unless otherwise specifically 
required by the Special Conditions, the minimum limits of public liability and property damage 
liability shall be as follows: 

C. Contractor shall provide coverage with limits of liability not less than those stated below. An 
excess liability policy or umbrella liability policy may be used to meet the minimum liability 
requirements provided that the coverage is written on a following form basis. 

Commercial General Liability - Occurrence Form ­

Policy shall include bodily injury, property damage, broad form contractual liability and XCU 
coverage. 

• General Aggregate $ 3,000,000 

• Products - Completed Operations Aggregate $ 3,000,000 

• Personal and Advertising Injury $ 1,000,000 

• Each Occurrence $ 1,000,000 
• Fire Legal Liability (Damage to Rented Premises)(if applicable) $ 100,000 

The policy shall be endorsed to include the following additional insured language: 

"The Contractor agrees to endorse the City of Prescott as an Additional Insured on the 
Commercial General Liability with the following Additional Insured endorsement, or similar 
endorsement providing equal or broader Additional Insured coverage, the CG 2010 10 01 
Additional Insured - Owners, Lessees, or Contractors, or CG2010 07 04 Additional Insured­
Owners, Lessees, or Contractors - Scheduled Person or Organization endorsement in 
combination with the additional endorsement of GC2037 10 01 Additional Insured ­
Owners, Lessees, or Contractors - Completed Operations shall be required to provide back 
coverage for the contractor's "your work" as defined in the policy and liability arising out of 
the products-completed operations hazard." 

Business Automobile Liability: Bodily Injury and Property Damage for any owned, hired, and/or 
non-owned vehicles used in the performance of this Contract. 

Combined Single Limit (CSL) $ 1,000,000 

The policy shall be endorsed to include the following additional insured language: 

"The City of Prescott shall be named as additional insured with respect to liability arising out 
of the activities performed by or on behalf of the Contractor, involving automobiles, owned, 
leased, hired, or borrowed by the Contractor." 

Worker's Compensation and Employer's Liability 

Workers' Compensation Statutory 

Employer's Liability 

Each Accident - $1,000,000 

Disease - each employee - $1,000,000 

Disease - policy limit - $1,000,000 
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Policy shall contain a waiver of subrogation against the City of Prescott for losses arising from 
work performed by or on behalf of the Contractor. 

Professional Liability (Errors and Omissions Liability) - ifapplicable 

Each Claim 	 $ 1,000,000 

Annual Aggregate 	 $ 2,000,000 

1. In the event that the professional liability insurance required by this Contract is written on a 
claims-made basis, Contractor warrants that any retroactive date under the policy shall precede 
the effective date of this Contract and that either continuous coverage will be maintained or an 
extended discovery period will be exercised for a period of two (2) years at the time work under 
this contract is completed. 

2. The policy shall cover professional misconduct or lack of ordinary skill for those positions 
defined in the Scope of Work of this contract. 

Notice of Cancellation: With the exception of a ten (10) day notice of cancellation for non­
payment of premium, any changes material to compliance with this contract in the insurance 
policies above shall require a thirty (30) day written notice. 

D. 	 Such policy shall not exclude coverage for the following: 

1. 	 Injury to or destruction of any property arising out of the collapse of/or structural injury to 
any building or structure due to grading of land, excavation, borrowing, filling, backfilling, 
tunneling, pile driving, cofferdam work or caisson work. 

2. 	 Injury to or destruction of wires, conduits, pipes, mains, sewers, or other similar property or 
any apparatus in connection therewith, below the surface of the ground, if such injury or 
destruction is caused by and occurs during the use of mechanical equipment for the purpose 
of grading of land, paving, excavating, drilling; or injury to or destruction of any property at 
any time resulting there from. 

3. 	 Injury to or destruction of any property arising out of blasting or explosion. 

4. 	 Motor vehicle public liability and property damage insurance to cover each automobile, 
truck, and other vehicle used in the performance of the Contract in an amount of not less than 
$1 ,000,000.00 for one person, and $1,000,000.00 for more than one person, and property 
damage in the sum of $1 ,000,000.00 resulting from anyone accident which may arise from 
the operations of the Contractor in performing the work provided for herein. 

E. 	 The Contractor shaH carry and maintain fire and extended coverage with an endorsement for 
vandalism and malicious mischief in Contractor's name and also in the name of the City in an 
amount of at least ONE HUNDRED PERCENT (100%) of the Contract amount (if applicable). 

F. 	 The Contractor shall secure "all risk"-type builder's risk insurance for work to be performed. 
Unless specifically authorized by the City, the amount of such insurance shall not be less than 
ONE HUNDRED PERCENT (100%) of the contract price. Such policy shall include coverage 
for earthquake, landslide, flood, collapse, or loss due to the results of faulty workmanship, 
during the contract time and until final acceptance of work by the City (if applicable). 

19 

http:000,000.00
http:1,000,000.00
http:000,000.00


NOTICE TO PROCEED. The Contractor or subcontractor shall not work on any part of the project 
or incur any expenses or obligations until a Notice to Proceed has been issued by the City. The 
Notice to Proceed will be sent to the Contractor by first class mail or delivered to him in person. 

ASSIGNMENT OF PAYMENTS. MAG Specifications, Section 109.3, including assignment of 
contract clause included in the "Information for Bidders" in this set of specifications. 
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------ -------------------

CONSTRUCT10N CONTRACT 

FY 2016 Sidewalks Repair Project 

THIS AGREEMENT, made and entered into this day of ,2015, by 

and between of the City of 

______________________________, County of _______________, State of Arizona, 

hereinafter designated "Contractor", and the City of Prescott, a municipal corporation, organized and 

existing under and by virtue of the laws of the State of Arizona, hereinafter designated "City". 

WITNESSETH: That the said Contractor, for and in consideration of the sum to be paid him by the 
said City, and of the other covenants and agreements herein contained, and under the penalties 
expressed in the bonds provided, hereby agrees, for himself, his heir, executors, administrators, 
successors and assigns as follows: 

ARTICLE I - SCOPE OF WORK: The Contractor shall furnish any and all labor, materials, 
equipment, transportation, utilities, services and facilities, required to perform all work for the 
construction of the project described as City of Prescott: FY 2016 Sidewalks Repair Project and 
install the material therein for the City, in a good and workmanlike and substantial manner and to the 
satisfaction of the City through its Engineers and under the direction and supervision of the Public 
Works Director, or his properly authorized agents and strictly pursuant to and in conformity with the 
Plans and Specifications prepared by the engineers for the City, and with such written modifications 
of the same and other documents that may be made by the City through the Public Works Director or 
his properly authorized agents, as provided herein. 

ARTICLE II - CONTRACT DOCUMENTS: The Notice Inviting Bids, Plans, Technical 
Specifications, Special Provisions, Addenda, if any, Proposal and Insurance Requirements as 
accepted by the Mayor and Council per Council Minutes of ,2015, 
Performance Bond, Payment Bond, Bid Bond, Certificate of Insurance and Contract Amendments, if 
any, are by this reference made a part of this Contract to the same extent as if set forth herein in full. 

ARTICLE III - TIME OF COMPLETION: The Contractor hereby agrees to commence work on 
or before the tenth (10th) day after written notice to do so, and to fully complete the same within 
sixty (60) calendar days after the date of the written notice to commence work, subject to such 
extensions of time as are provided by the General Conditions. 

ARTICLE IV - COMPENSATION: Contractor shall be paid, pursuant to the provisions as set 
forth in the Contract documents, the total sum of Dollars 
($ ), plus any approved contract amendments, for the full and satisfactory 
completion of all work as set forth in the Project Specifications and Contract Documents. Retention 
shall be in accordance with Arizona Revised Statutes Section 34-221. 

ARTICLE V - CONFLICT OF INTEREST: Pursuant to ARS Section 38-511, the City of 
Prescott may cancel this contract, without penalty or further obligation, if any person significantly 
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involved in initiating, negotiation, securing, drafting or creating the contract on behalf of the City of 
Prescott is, at any time while the contract or any extension of the contract is in effect, an employee or 
agent of any other party to the contract in any capacity or a consultant to any other party of the 
contract with respect to the subject matter of the contract. In the event of the foregoing, the City of 
Prescott further elects to recoup any fee or commission paid or due to any person significantly 
involved in initiating, negotiation, securing, drafting or creating this contract on behalf of the City of 
Prescott from any other party to the contract, arising as a result of this contract. 

ARTICLE VI - AMBIGUITY: This Agreement is the result of negotiations by and between the 
parties. Although it has been drafted by the Prescott City Attorney, it is the result of the negotiations 
between the parties. Therefore, any ambiguity in this Agreement is not to be construed against either 
party. 

ARTICLE VII - NONDISCRIMINATION: The Contractor, with regard to the work performed 
by it after award and during its performance of this contract, will not discriminate on the grounds of 
race, color, national origin, religion, sex, disability or familial status in the selection and retention of 
subcontractors, including procurement of materials and leases of equipment. The Contractor will not 
participate either directly or indirectly in the discrimination prohibited by or pursuant to Title VI of 
the Civil Rights Act of 1964, Section 504 of the Rehabilitation Act of 1973, Section 109 of the 
Housing and Community Development Act of 1974, the Age Discrimination Act of 1975, the 
Americans With Disability Act (Public Law 101-336,42 U.S.c. 12101-12213) and all applicable 
federal regulations under the Act, and Arizona Governor Executive Orders 99-4, 2000-4 and 2009-09 
as amended. 

ARTICLE VIII - INDEPENDENT CONTRACTOR STATUS: It is expressly agreed and 
understood by and between the parties that the Contractor is being retained by the City as an 
independent contractor, and as such the Contractor shall not become a City employee, and is not 
entitled to payment or compensation from the City or to any fringe benefits to which other City 
employees are entitled other than that compensation as set forth in Article IV - Compensation above. 
As an independent contractor, the Contractor further acknowledges that he is solely responsible for 
payment of any and all income taxes, FICA, withholding, unemployment insurance, or other taxes 
due and owing any governmental entity whatsoever as a result of this Agreement. As an independent 
contractor, the Contractor further agrees that he will conduct himself in a manner consistent with 
such status, and that he will neither hold himself out nor claim to be an officer or employee of the 
City by reason thereof, and that he will not make any claim, demand or application to or for any right 
or privilege applicable to any officer or employee of the City, including but not limited to workmen's 
compensation coverage, unemployment insurance benefits, social security coverage, or retirement 
membership or credit. 

ARTICLE IX - CITY FEES: Prior to final payment to the Contractor, the City shall deduct 
therefrom any and all unpaid privilege, license and other taxes, fees and any and all other unpaid 
moneys due the City from the Contractor, and shall apply to those moneys to the appropriate account. 
Contractor shall provide to the City any information necessary to determine the total amount(s) due. 

ARTICLE X - LIQUIDATED DAMAGES: All time limits stated in the contract documents are of 
the essence and should the Contractor fail to complete the work required to be done on or before the 
time of completion as set forth in these contract documents, including any authorized extension of 
time, it is mutually agreed and understood by and between the parties that the public will suffer great 
damages; that such damages, from the nature of the project, will be extremely difficult and 
impractical to fix; that the parties hereto wish to fix the amount of said damages in advance; and that 
the sum of $430.00 per day for each and every day's delay in completion and acceptance of the work 
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required to be done by the Contractor subsequent to the time of completion, including any authorized 
extensions of time, is the nearest and most exact measure of damages for such breach that can be 
fixed now or could be fixed at or after such breach and that, therefore, the Owner and Contractor 
agree to fix said sum of $430.00 per day for each and every said day's delay as liquidated damages, 
and not as a penalty or forfeiture for the breach of the agreement to complete the work required to be 
done by the Contractor on or before the time of completion and acceptance and, in the case of such 
breach, the Owner shall deduct said amount from the amount due the Contractor under the contract. 
In the event the remaining balance due the Contractor is insufficient to cover the full amount of 
assessed liquidated damages, then the Contractor or the surety on the bonds shall pay the difference 
due the Owner. 

ARTICLE XI - OTHER WORK IN PROJECT AREA 

The City of Prescott, any other contractors, whether under contract with the City, a third party, and/or 
utilities, may be working within the project area while this Contract is in progress. The Contractor 
herein acknowledges that delays and disruptions may, and in all likelihood, will occur due to other 
work. The Contractor's bid shall be deemed to have recognized and included costs arising from and 
associated with other work in the project area disclosed by the Contract Documents or which would 
be apparent to an experienced contractor exercising due diligence during inspection of the project 
documents, the question and answer session in the pre-bid process or during site inspection. No 
payment will be made for any delays or disruptions in the work schedule that are wholly the fault of 
the contractor, its agents, employees or any of the contractor's subcontractors. In the event that the 
contractor encounters delay or disruption in the project schedule due to factors not wholly the fault of 
the contractor or within the contractors control then the Contract may be adjusted pursuant to the 
Delay's and Extension of Time provisions of this Contract and a timely request submitted for 
Contract Amendment. Failure to submit a timely request for Contract Amendment shall be deemed a 
waiver of any entitlement to additional compensation. 

ARTICLE XII - BONDS 

A. 	 On or before the execution of the contract, the Contractor shall obtain in an amount equal to the 
full contract price a performance bond pursuant to ARS Section 34-222, conditioned upon the 
faithful performance of this contract in accordance with the plans, specifications and conditions 
herein. Such bond shall be solely for the protection of the City of Prescott. A copy of this bond 
shall be filed with the Prescott City Clerk. 

B. 	 Contractor shall also obtain a payment bond, pursuant to the provisions of ARS Section 34-222, 
in an amount equal to this full contract price herein, said bond to be solely for the protection of 
claimants supplying labor or materials to the Contractor or his subcontractors in the prosecution 
of the work provided for in this contract. A copy of this bond shall be filed with the Prescott City 
Clerk. 

C. 	 All bonds must be written by an insurance company authorized to do business in the State of 
Arizona, to be evidenced by a Certificate of Authority as defined in ARS Section 20-217, a copy 
of which certificate is to be attached to the applicable bid bond, payment bond and performance 
bond. In addition, depending upon the nature of the contract and amount thereof, the City 
Manager may also require insurance companies and/or bonding companies to have an "A" rating 
or better with Moody's or A.M. Best Company, and/or to be included on the current list of 
"Companies Holding Certificates of Authority as Acceptable Sureties on Federal Bonds and as 
Acceptable Reinsuring Companies" as published in Circular 570 (as amended) by the audit staff, 
Bureau of Accounts, US Treasury Department. 
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ARTICLE XIII - MISCELLANEOUS 

A. 	 The parties hereto expressly covenant and agree that in the event of a dispute arising from this 
Agreement, each of the parties hereto waives any right to a trial by jury. In the event of 
litigation, the parties hereby agree to submit to a trial before the Court. The Contractor further 
agrees that this provision shall be contained in all subcontracts related to the project, which is the 
subject of this Agreement. 

B. 	 The parties hereto expressly covenant and agree that in the event of litigation arising from this 
Agreement, neither party shall be entitled to an award of attorney fees, either pursuant to the 
Contract, pursuant to ARS Section 12-341.01 (A) and (B), or pursuant to any other state or 
federal statute, court rule, case law or common law. The Contractor further agrees that this 
provision shall be contained in all subcontracts related to the project that is the subject of this 
Agreement. 

C. 	 Any notices to be given by either party to the other must be in writing, and personally delivered 
or mailed by prepaid postage, at the following addresses: 

Public Works Director ** 
City of Prescott ** 

433 N. Virginia Street ** 

Prescott, AZ 8630 I 


D. 	 This Agreement shall be construed under the laws of the State of Arizona. 

E. 	 This Agreement represents the entire and integrated Agreement between the City and the 
Contractor and supersedes all prior negotiations, representations or agreements, either written or 
oral. This Agreement may be amended only by written instrument signed by both the City and 
the Contractor. Written and signed amendments shall automatically become part of the 
Agreement, and shall supersede any inconsistent provision therein; provided, however, that any 
apparent inconsistency shall be resolved, if possible, by construing the provisions as mutually 
complementary and supplementary. 

F. 	 In the event any provision of this Agreement shall be held to be invalid and unenforceable, the 
remaining provisions shall be valid and binding upon the parties. One or more waivers by either 
party of any provision, term, condition or covenant shall not be construed by the other party as a 
waiver of a subsequent breach of the same by the other party. 

G. 	 No oral order, objection, claim or notice by any party to the other shall affect or modify any of 
the terms or obligations contained in this Agreement, and none of the provisions of this 
Agreement shall be held to be waived or modified by reason of any act whatsoever, other than by 
a definitely agreed waiver or modification thereof in writing. No evidence of modification or 
waiver other than evidence of any such written notice, waiver or modification shall be introduced 
in any proceeding. 

H. 	 In the event of a discrepancy between this Agreement and other documents incorporated into this 
Agreement, this Agreement shall control over Exhibit "A". 

1. 	 Non-Availability of Funds: Fulfillment of the obligation of the City under this Agreement is 
conditioned upon the availability of funds appropriated or allocated for the performance of such 
obligations. If funds are not allocated and available for the continuance of this Agreement, this 
Agreement may be terminated by the City at the end of the period for which the funds are 
available. No liability shall accrue to the City in the event this provision is exercised, and the 
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City shall not be obligated or liable for any future payments as a result of termination under this 
paragraph. 

IN WITNESS WHEREOF, three (3) identical counterparts of this Contract, each of which shall for 
all purposes be deemed an original thereof, have been duly executed by the parties herein above 
named, on the date and year first above written. 

ATTEST: 

Witness, if Contractor is an Individual Contractor 

By~______________________________: 

Title: 
.~-------------------------------

City of Prescott, a municipal corporation 

Marlin D. Kuykendall, Mayor 

Attest: Approved as to Form: 

Dana R. Delong, City Clerk Jon M. Paladini, City Attorney 

25 



----- - --------- --

CONTRACTOR'S AFFIDAVIT REGARDING SETTLEMENT OF CLAIMS 


AND CERTIFICATION OF COMPLETION OF WARRANTIES 


PROJECT: FY 2016 Sidewalks Repair Project 

To the City of Prescott, Arizona 

Gentlemen: 

1. 	 This is to certify that all lawful claims for materials, rental of equipment and labor used in 
connection with the construction of the above project, whether by subcontractor or claimant in 
person, have been duly discharged. 

2. 	 The undersigned, for the consideration of $ (total 
project price) as set out in the final pay estimate, as full and complete payment under the terms of 
the Contract, hereby waives and relinquishes any and all further claims or right of lien under, in 
connection with, or as a result of the above-described project. The undersigned further agrees to 
indemnify and save harmless the City of Prescott against any and all liens, claims of liens, suits, 
actions, damages, charges and expenses whatsoever, which said City may suffer arising out of the 
failure of the undersigned to pay for all labor performance and materials furnished for the 
performance of said project. 

3. 	 This is to further certify that the project is completed to acceptable standards as defined in the 
plans and specifications for said Project Contract Agreement. Any changes to the plans have 
been noted on the Construction As-built Mylar Drawings certified by the Contractor's Registered 
Land Surveyor, which As-built Drawings have been delivered to the Public Works Director. All 
materials used and workmanship performed are expressly warranted to be free of defects for a 
period of twenty-four (24) months from the date offinal acceptance by the City of Prescott. 

Signed and dated this __ day of________, 2015. 

Contractor 

By 

Title 

State of -------")
) ss. 

County of _ _ _ ___-J 

SUBSCRlBED AND SWORN to before me this day of ________, 2015, by 

Notary Public 	 My Commission Expires: 
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GENERAL CONDITIONS 
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COMMENCEMENT, PROSECUTION AND PROGRESS 


PRECONSTRUCTION CONFERENCE 

Within 15 days of the date of the Notice of Award, the Contractor is required to attend a Pre­
construction Conference. The City will contact the Contractor to schedule a specific date, time and 
location for the Pre-construction Conference. The purpose of the meeting is to outline specific 
construction items and procedures and to address items, which require special attention on the part of 
the Contractor. The Contractor may also present proposed variations in procedures, which the 
Contractor believes may be of benefit to the project, reduce cost, or will reduce inconvenience to the 
public. Communication and coordination issues will be also addressed during the Pre-construction 
Conference. The Contractor will be required to provide five sets of the following information at the 
Pre-construction Conference: 

A. 	 Names and emergency telephone number of key personnel involved in the project. 

B. 	 A copy of each subcontractor's contract or purchase order agreement for each and every item 
of work under subcontract on the project. 

C. 	 The Construction Schedule as defined elsewhere in the General Conditions. 

D. 	 A payment schedule showing the estimated dollar volume of work for each calendar month 
during the life of the project. 

E. 	 The Traffic Control and access management plan providing for continuous access to residents 
and businesses affected by the project. 

F. 	 The Contractor's Company Safety Plan. 

G. 	 The Contractor's Quality Control Plan. 

H. 	 An itemized list of shop drawings, materials, mix designs, equipment submittals and a 
schedule indicating the dates each of these items will be transmitted to the Public Works 
Director for review. 

Each of the above items is subject to review and approval by the Public Works Director. 

COMMENCEMENT 

The Contractor shall commence work on or before the tenth (10th) calendar day after receiving the 
Notice to Proceed, and shall complete all work under the Contract within the period of time specified 
in the Special Conditions. The City reserves the right to issue Notice to Proceed at any time between 
zero (0) and sixty (60) days after contract award. Notice to Proceed will be issued not later than sixty 
(60) calendar days after the Contract has been awarded unless otherwise agreed upon in writing, or as 
may be specified in the Special Conditions. In addition, Contractor shall not commence work until 
all required documents, bonds, plans and schedules have been received and approved by the City. 
These submittals will not affect the issuance of Notice to Proceed by the City. 

PUBLIC NOTICE 

A. Contractor shall issue written notification to those residents affected by the FY 2016 Sidewalks 
Repair Project. This notification shall contain at a minimum: (1) Type of Work; (2) Contractor; (3) 
Contractor's Phone Number and Point of Contact; (4) Duration of Project; (5) Date project 
commences; (6) Description of project site; (7) Contractor's after-hours Point of Contact and phone 
number. 
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B. The Contractor is required to post public notification signs at all entrances to the project 
specifying the following information: (1) Project Name/Description (2) Construction Calendar (3) 
Contractor Name/Phone Number Day & Night (4) City of Prescott (928) 777-1130. 

C. The sign size and legend shall be appropriate for the intended purpose and be easily read. Sign 
background shall be blue with white letters. The sign size and legend content shall be approved by 
the Public Works Department prior to sign manufacture. All signs shall be posted prior to 
commencement of any work on the project. Signs will be removed by the contractor upon final 
acceptance of the project. No direct payment shall be made for said signs, cost of such shall be 
considered incidental to the contract. 

SUBCONTRACTORS 

MAG Specifications, Section 108.2, including the following: 

A. 	 All subcontractors and purchase orders for equipment shall state and establish guaranteed 
delivery dates, at such times as determined by the Contractor, which will allow the Contractor to 
complete the project within the Contract time. 

B. 	 The Contractor shall perform more than forty percent (40%) of the work (by total contract 
amount) involved in this project with his own forces. Total subcontracted amounts shall be 
limited to less than sixty percent (60%) of the total contract amount. For purposes of this 
requirement, materials purchased directly from suppliers and installed by the Contractor' s own 
forces shall be included in the Contractor' s total and materials installed by subcontractors, 
regardless of who originally purchased them, will be included in the Subcontractors totals. 

c. 	 The Contractor shall furnish the form list of subcontractors with his bid including the estimated 
amount of each subcontract. Additionally, a duplicate copy of each subcontract, including lower 
tier subcontracts, shall be delivered to the Public Works Director upon award of the project and 
prior to the issuance of the Notice to Proceed. 

CONTRACTOR'S REPRESENTATIVE AND EMERGENCIES 

MAG Specifications, Section 105 .5, including: Plans and specifications to successful bidder clause 
in the "Information for Bidders" in this set of specifications. 

CONTRACTOR AND SUBCONTRACTOR RECORDS 

A. 	 The Contractor shall keep at the work site a copy of the Contract Documents and shall at all 
times give the Public Works Director access thereto. 

B. 	 The Notice Inviting Bids, Information for Bidders, Special Conditions, Specifications, Plans, and 
all supplementary documents are intended to be complete and complementary and to prescribe a 
complete work. If any omissions are made of information necessary to carry out the full intent 
and meaning of the contract documents, the Contractor shall immediately call the matter to the 
attention of the Public Works Director for furnishing of detailed instructions. In case of 
discrepancies, the Specifications shall govern over the plans. Figured dimensions shall govern 
over scaled dimensions. 

C. 	 Any drawings or plans listed anywhere in the Specifications or Addenda thereto shall be regarded 
as a part thereof and of the Contract. Anything mentioned in these Specifications and not 
indicated on the plans, or anything indicated on the plans and not mentioned in these 
Specifications, shall be in the same force and effect as if indicated or mentioned in both. 
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D. 	 The Contractor, subcontractors and all suppliers shall keep and maintain all books, papers, 
records, files, accounts, reports, bid documents with back-up data, including electronic data, and 
all other material relating to the contract and project for three years following completion and 
acceptance of the work . All records shall be accurately maintained in accordance with generally 
accepted accounting principles and practices uniformly and consistently applied in a format that 
will permit audit. The Public Works Director or his authorized representative(s) shall have 
access at all reasonable times to all applicable records of the Contractor and the records of the 
Contractor's subcontractors. 

The Contractor and Subcontractors shall preserve all such materials for a period of three years 
after all payments to the Contractor or subcontractors, or until the final resolution of all claims 
made by the Contractor or subcontractor on this contract, whichever is later. The Contractor and 
subcontractors shall make all of the above materials available to the Public Works Director for 
auditing, inspection and copying and shall produce such materials upon written request at the 
office of the Public Works Director located at 433 N. Virginia St., Prescott Arizona. 

The Contractor shall insert the above requirement in each subcontract, purchase order, lease 
agreement, or other document under which goods or services are provided for the performance of 
this contract and shall also include in all subcontracts a clause requiring subcontractors to include 
the above requirement in any lower-tier subcontract, purchase order, lease agreement or 
document under which goods or services are provided for the performance of this contract. 

ADDENDA, REVISIONS AND SUPPLEMENTARY DRAWINGS 

A. 	 The work shall conform to such other drawings relating thereto as may be furnished by the City 
prior to the opening of proposals, and to such drawings in the explanation of details or minor 
modifications as may be furnished from time to time during construction, including such minor 
modifications as the Public Works Director may consider necessary during the prosecution of the 
work. 

B. 	 Scaled dimensions shall not be used in the construction of the work. 

ERROR AND OMISSIONS 

The written dimensions, calculations and quantities on the plans are presumed to be correct, but the 
Contractor shall be required to check carefully all dimensions, calculations and quantities before 
beginning work. If any errors or omissions are discovered, the Public Works Director shall be so 
advised in writing and will make the proper corrections. If the Contractor claims that any such errors 
or omissions should change the cost of any Pay Item or the construction as identified in the plans, the 
Contractor shall also submit to the Public Works Director a written proposed Contract Amendment. 
Any such adjustments made by the Contractor that are claimed to change the cost of any Pay Item or 
the construction as identified in the plans, without prior review and acceptance of a proposed 
Contract Amendment, shall be at the Contractor's own risk. The settlement of any complications or 
disputed expenses arising from a Contractor's adjustment shall be borne by the Contractor at his own 
expense. 

CHARACTER OF WORKMEN 

MAG Specifications, Section 108.6. 
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SUSPENSION OF WORK 


A. 	 The Public Works Director shall have the authority to suspend the work wholly or in part, for 
such period as he may deem necessary, due to unsuitable weather, or to such other conditions as 
are considered unfavorable for the suitable prosecution of the work, or for such time as he may 
deem necessary due to the failure on the part of the Contractor to carry out orders given, or to 
perform any provisions of the Contract. The Contractor shall immediately comply with the 
written order of the Public Works Director to suspend work wholly or in part. The suspended 
work shall be resumed when conditions are favorable and methods are corrected, as reviewed 
and accepted in writing by the Public Works Director. 

B. 	 In case of suspension of work for any cause whatsoever, the Contractor shall be responsible for 
all materials and shall properly store them if necessary and shall provide suitable drainage and 
erect temporary structures where necessary. 

C. 	 If the performance of all or any portion of the work is suspended or delayed by the Public Works 
Director in writing for an unreasonable period of time (not originally anticipated, customary, or 
inherent to the construction industry) and the contractor believes that additional compensation 
and/or contract time is due as a result of such suspension or delay, the contractor shall submit to 
the Public Works Director, in writing, a request for an adjustment within seven (7) calendar days 
of receipt of the notice to resume work. The request shall set forth the reasons and support for 
such adjustment. 

D. 	 Upon receipt, the Public Works Director will evaluate the contractor's request. If the Public 
Works Director agrees that the cost and/or time required for the performance of the contract has 
increased as a result of such suspension and the suspension was caused by conditions beyond the 
control of and not the fault of the contractor, its suppliers, or subcontractors at any approved tier, 
and not caused by weather, the Public Works Director will make an adjustment (excluding 
profit) and modify the contract in writing accordingly. The contractor will be notified of the 
Public Works Director' s determination whether or not an adjustment of the contract is 
warranted . In the event an adjustment of the contract is warranted a contract amendment shall be 
executed by both parties evidencing mutual agreement to same. 

E. 	 No contract adjustment will be allowed unless the contractor has submitted the request for 
adjustment within the time limits prescribed. 

F. 	 No contract adjustment will be allowed under this clause to the extent that performance would 
have been suspended or delayed by any other cause, or for which an adjustment is provided or 
excluded under any other term or condition of this contract. 

DELAYS AND EXTENSION OF TIME 

MAG Specifications, Section 108.7, including: 

A. 	 It is the Contractors responsibility to establish construction methods and a construction schedule, 
which will facilitate the completion of work required by this Contract within the contract period 
and with full consideration for the season during which the work is scheduled. Judgment as to 
hazardous conditions shall be made by the Public Works Director. 

B. 	 To receive consideration for an extension of time, a request must be made in writing to the 
Public Works Director stating the reason for said request, and such request must be received by 
the Public Works Director as soon as reasonably practicable when the contractor has knowledge 
or should have known of the delay causing event, condition or circumstances, but in no event 
later than immediately following the end of the delay-causing condition. The extension of time 
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allowed shaH be as detennined by the Public Works Director and approved by the City. In setting 
the Contract time, it has been assumed that up to five (5) working days may be lost as a result of 
weather conditions which will slow down the nonnal progress of work; therefore no extensions 
in contract time will be allowed for the first five (5) working days lost due to bad weather 
conditions. An extension of time may be granted by the City after the expiration of the time 
originally fixed in the Contract or as previously extended, and the extension so granted shall be 
deemed to commence and be effective from the date of such expiration. 

C. 	 Any extension of time shall not release the sureties upon any bond required under the Contract. 
Extensions of time in and of themselves will not be a basis for a request of additional 
compensation by the Contractor. 

D. 	 Any delays in this project, or extensions of time which may be granted, shall not entitle the 
Contractor to any additional compensation or monies whatsoever, including but not limited to 
compensation for loss of anticipated profits, extended overhead, unabsorbed home office 
overhead, or any other payments, unless expressly agreed to by the City in a duly executed and 
approved contract amendment. 

PAYMENT FOR DELAY 

MAG 109.8 except as modified hereafter: 

109.8.2, (B) Any compensation paid to the Contractor shall be in accordance with the General 
Conditions, Payment to Contractors, section of this Contract. 

109.8.3 Extension of Contract Time: For any such delays, the contract time will be adjusted in 
accordance with the General Conditions, Delays and Extension of Time, section of this Contract. 

TERMINATION FOR BREACH OF CONTRACT 

MAG Specifications, Sections 108.10 and 108.11, including: The foregoing provIsIons are In 

addition to and not in limitation of any other rights or remedies available to the City. 

METHODS AND EQUIPMENT 

MAG Specifications, Section 108.6, including: The methods and equipment adopted by the 
Contractor shall be such as will secure a satisfactory quality of work and will enable the Contractor 
to complete the work in the time agreed upon. The selection and use of these methods and equipment 
is the responsibili ty of the Contractor. 

DATE OF ACTUAL COMPLETJON 

The date upon which the project will be considered as complete shall be that date upon which the 
work is accepted by the City. 

FINAL ACCEPTANCE 

MAG Specifications, Section 105.15 (B), including: 

A. 	 After all work under the Contract has been completed, as detennined by the Public Works 
Director, the Public Works Director will recommend in writing to the City that final acceptance 
of the entire work under this Contract be made as of the date of the Public Works Director final 
inspection. The City will make final acceptance promptly after receiving the Public Works 
Director's recommendation. 
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B. 	 Partial Acceptance may be given upon substantial completion of the work at the sole discretion 
of the Public Works Director in accordance MAG 105.15 and the paragraph entitled PARTIAL 
ACCEPT ANCE OF WORK in these General Conditions. 

C. 	 For the purpose of this section, Substantial Completion shall mean that stage in the progress of 
the Work where the Work or designated portion is sufficiently complete in accordance with the 
Contract Documents so that the Owner can occupy or utilize the Work for its intended use with 
only minor work items or cleanup items remaining to be accomplished. Partial Acceptance shall 
not be given for incomplete major work items nor minor work items affecting public health and 
safety. 

D. 	 Contract Time accounting and/or Assessment of Liquidated Damages shall be suspended on the 
date of Partial Acceptance and the Contractor shall complete all remaining work items necessary 
for Final Acceptance within 30 calendar days of the date of Partial Acceptance. The City shall 
withhold release of retention until all items under the contract have been completed and Final 
Acceptance has been issued. 

SAFETY, HEALTH AND SANITATION PROVISIONS 

MAG Specifications, Section 107.5, including: 

A. 	 The Contractor shall provide suitable and adequate sanitary conveniences for the use of all 
persons employed on the project. All sanitary conveniences shall conform to the regulations of 
the public authority having jurisdiction over such matters. At the completion of the project, all 
such sanitary conveniences shall be removed and the premises left in a sanitary condition. 

B. 	 On all projects, with respect to sanitation facilities, for which Federal funds are allocated, the 
Contractor shall cooperate with and follow directions of representatives of the Public Health 
Service and the State. State and County public health service representatives shall have access to 
the work wherever it is in preparation or progress, and the Contractor shall provide proper 
facilities for such access and inspection. 

TRAFFIC CONTROL 

Traffic control is the responsibility of the Contractor and shall be in accordance with MAG 
Specifications, Section 401. The Contractor shall submit to the City of Prescott, for approval, a 
traffic control plan for all activities connected with the proposed work. 

WATER 

A. 	 The Contractor shall supply adequate, pure cool drinking water with individual drinking cups for 
the use of employees on this construction. The quality of drinking water shall meet the 
"Standards for Public Water Supplies" specified in the State Health Department Code. 

B. 	 It shall be the responsibility of the Contractor to provide and maintain, at his own expense, an 
adequate supply of water for his use for construction and to install and maintain necessary supply 
connections and piping for same. Before final acceptance of the completed project, all temporary 
connections and piping installed by the Contractor shall be removed. 

C. 	 The Contractor shall apply for a fire hydrant meter for all construction water used if the 
Contractor desires to obtain water from the City of Prescott distribution system at any point. All 
contractors requesting construction water from the City must submit a Construction Water Meter 
Application to the Water Distribution Department. A $1,000 deposit will be required for hydrant 
meters. If construction water use occurs during the months of May through September the 
Contractor shall also include a dust abatement program. Potable water may not be allowed for 

33 



dust abatement during these months. Potable water can be used to process embankment fill and 
base materials year round. However, contractors are encouraged to use treated effluent for 
construction activities. The City of Prescott has two outlets for effluent, the Sundog Wastewater 
Treatment Plant and the Airport Wastewater Treatment Plant. The City will provide metered 
standpipes for effluent at both plants. The Contractor will be required to estimate daily and total 
potable/effluent water usage for the project as identified on the Construction Water Meter 
application. The Contractor will be responsible for all costs associated with obtaining and 
delivering construction water. 

PROTECTION OF WORK 

MAG Specifications, Section 107.10. 

CLEANUP AND DUST CONTROL 

MAG Specifications, Sections 104.1.3 and 104.1.4, including: Salvage material shall be stored at 
areas designated by the Public Works Director. 

GUARANTEE OF WORK 

MAG Specifications, Section 108.8, shall apply, but modify: Guarantee period is two (2) years. 
During the two year (2 year) guarantee period, should the Contractor fail to remedy defective 
material and/or workmanship, or to make replacements within five (5) calendar days after written 
notice by the City, it is agreed that the City may make such repairs and replacements and the actual 
cost of the required labor and materials shall be chargeable to and payable by the Contractor. 

CONTINGENCIES 

All loss or damage arising from obstruction or difficulties which may be encountered in the 
prosecution of the work, from the action of the elements, or from any act or omission on the part of 
the Contractor or any person or agent employed by him shall be borne by the Contractor. 

NOTICE AND SERVICE THEREOF 

Any notice to the Contractor from the City relative to any part of this Contract shall be in writing and 
considered delivered and the service thereof completed when said Notice is posted, by first class 
mail, to the said Contractor at his last given address, or delivered in person to said Contractor or his 
authorized representative on the work. 

PROJECT MEETINGS 

A. 	 It shall be the responsibility of the Contractor to conduct weekly meetings to be attended by 
representatives of Subcontractors, utilities, the Public Works Director and other interested parties 
for the purpose of keeping the project on schedule and to provide for necessary coordination of 
the work of the various parties. The Contractor shall take minutes at each meeting for 
distribution to all attendees the following week. The minutes shall be of sufficient detail to 
accurately recount the meeting discussion, including but not limited to progress, work schedule, 
submittals and certifications, utilities, construction issues, contract changes, safety and traffic 
control, action items, resolved and unresolved issues. 

B. 	 Additionally the Contractor shall furnish the Public Works Director with written weekly project 
status reports at the beginning of each weekly project meeting. The report shall cover the work 
of the preceding work week and shall include the following for each week. 

1. 	 A comprehensive daily list of the Contractor's men and equipment performing the work on 
the jobsite. 
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2. 	 A comprehensive daily list of Contractor's subcontractors' men and equipment, if any, 
performing the work on the jobsite. 

3. 	 A brief description of the work performed by the Contractor and Contractor's subcontractors, 
ifany. 

4. 	 The estimated percentage of each portion of the work performed for the period together with 
the total percentage of each portion of the work performed to the date of the report. 

5. 	 A detailed summary of each work stoppage, if any, occasioned by the City of Prescott, other 
contractors, or other designated reasons, which were beyond the contractor's control. 

6. 	 Comments or exceptions to prior weekly meeting minutes shall be addressed at each 
subsequent construction meeting. 

CONSTRUCTION SCHEDULE 

Per MAG Specifications, Section 108.4 and Section 108.5, including: 

A. 	 The Construction schedule shall indicate the time of starting and completing each major phase of 
the project and such intermediate phases as will serve for well-defined control points. The 
schedule shall be of sufficient detail to define the Critical Path for project completion. It shall 
also indicate the scheduled receipt of major items of equipment and the items of equipment 
installation dates of which is critical to the scheduled progress of the project. Two week look­
ahead schedules will be provided by the contractor at each weekly construction meeting. The 
comprehensive project schedule shall be updated and submitted monthly. Such updates shall 
include and accurately reflect additional work, changes in the work, delays to individual items of 
work and reasons therefore along with the extent of delay and any other items affecting the 
progress of the project. 

B. 	 Failure by the contractor to provide the weekly/monthly updates will result in the City 
withholding an amount equal to 5% of the monthly pay estimate relative to the billing period in 
which the schedule updates are to be provided. Said 5% withholding will be retained by the City 
until the required schedule updates are submitted by the Contractor, reviewed by the City and 
found to be current. When the schedule updates are determined to be in conformance with the 
provisions herein the 5% retainer will be released with the next monthly payment. 

C. 	The construction schedule shall serve as an index of progress prosecution as contemplated by the 
Contractor. In the event the actual construction progress varies substantially from the scheduled 
progress, the Public Works Director will require and the Contractor shall be required, within ten 
(10) calendar days written notice, to provide a revised construction schedule, giving in detail the 
particular changes in production as estimated by the Contractor to complete the work within the 
specified Contract Time. Time is of the essence in this regard. 

ACCIDENT PREVENTION 

MAG Specifications, Section 107.5 and 107.6 including: 

A. 	 Machinery, equipment and other hazards shall be guarded or eliminated in accordance with the 
safety provisions of the Manual of Accident Prevention in Construction published by the 
Associated General Contractors of America, and the requirements of the Occupational Safety and 
Health Administration. 
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B. 	 First aid facilities and infonnation posters confonning at least to the minimum requirements of 
the Occupational Safety and Health Administration shall be provided in a readily accessible 
location or locations. 

C. 	 The Contractor shall make all reports as are, or may be, required by the Engineer or any authority 
having jurisdiction, and pennit all safety inspections of the work being perfonned under this 
Contract. Before proceeding with any construction work, the Contractor shall take all the 
necessary action to comply with all provisions for safety and accident prevention. In the event the 
Contractor fails to comply with said safety provisions or directions of the Public Works Director, 
the Public Works Director without prejudice to any other rights of the City, may issue an order 
stopping all or any part of the work. 

D. 	 Thereafter, a start order for resumption of the work may be issued at the discretion of the Public 
Works Director when in his opinion the defection from safety requirements has been corrected. 
The Contractor shall make no claim for an extension of time or for compensation or damages by 
reason of or in connection with such work stoppage. 

CONSTRUCTION FACILITIES 

All construction hoists, elevators, scaffolds, stages, shoring, and similar temporary facilities shall be 
of ample size and capacity to adequately support and/or move the loads to which they will be 
subjected. All railings, enclosures, safety devices, and controls required by law or for adequate 
protection of life and property shall be provided. 

TEMPORARY FACILITIES 

The Contractor shall provide all temporary facilities and utilities required for prosecution of the 
work; protection of employees and the public; protection of the work from damage by fire, weather 
or vandalism; and such other facilities as may be specified or required by any legally applicable law, 
ordinance, rule, or regulation. 

WARNING DEVICES AND BARRICADES 

Per MAG Specifications, Section 107.7. 

HAZARDS IN PUBLIC RIGHT-OF-WAY 

Per MAG Specifications, Section 107.7. 

HAZARDS IN PROTECTED AREAS 

Excavations on project sites from which the public is to be excluded shall be marked or guarded in a 
manner appropriate for the hazard. 

PROTECTION OF EXISTING ITEMS 

The Contractor shall protect all existing structures, trees, shrubs, and other items on the project site 
that are to be preserved, by substantial barricades or other devices commensurate with the hazard, 
from injury or destruction by vehicles, equipment, workmen, or other agents. 

PROJECT SECURITY 

The Contractor shall make adequate provision, subject to the approval of the Public Works Director, 
to protect the project and Contractor's facilities from fire, theft, and vandalism, and the public from 
unnecessary exposure to injury. 
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FIRE EXTINGUISHER 

At least one (1) fire extinguisher, rated at least 2A, shall be provided on the job site. 

OFF-SITE ROADS 

Except as otherwise shown or specified, off-site access roads shall be adequately maintained, 
graded-earth roads. Such roads shall be built only in the public right-of-way or easements obtained 
by the City. If the Contractor elects to build along some other alignment, he shall obtain, without 
additional cost to the City, necessary rights-of-way or easements. 

NOISE ABATEMENT 

In inhabited areas, particularly residential, operations shall be performed in a manner to minimize 
unnecessary noise generation. Particular consideration shall be given to noise generated by repair and 
service activities during the night hours in residential areas. No repair or service activities shall be 
conducted between the hours of6:00 p.m. and 7:00 a.m. 

DRAINAGE CONTROL 

In excavation, fill, and grading operations, care shall be taken to disturb the pre-existing drainage 
pattern as little as possible. Particular care shall be taken not to direct drainage water onto private 
property or into streets or drainage ways inadequate for the increased flow. 

PROJECT CLOSE-OUT 

It is the intent of these Specifications and Contract Documents that the Contractor shall deliver a 
complete and operable facility capable of performing its intended functions and ready for use. The 
City shall withhold Final Payment and release of retention until ALL of the following items have 
been completed: 

A. 	Completion of all work, including punch-list items and Final Acceptance of the work by the City. 

B. 	 Submittal by Contractor of final pay estimate, which shall show the amount of work performed 
according to the Contract and approved by the City. 

C. 	 Submittal by the Contractor of all Project Record Documents, including As-Built drawings, 
operation and maintenance manuals, and other records as referenced herein. 

D. 	 Submittal by Contractor of CONTRACTOR'S AFFIDAVIT REGARDING SETTLEMENT OF 
CLAIMS & CERTIFICATION OF COMPLETION & WARRANTIES. 

E. 	 Closeout of any and all permits issued to the Contractor by the City or any other agency for the 
work included in the project. 

F. Submittal by Contractor of EPA SWPPP Notice of Termination (if applicable). 

WASTE DISPOSAL, GRADING AND MA TERJAL STORAGE 

A. 	 The Contractor shall provide for the disposal of all surplus materials, waste products, debris, etc., 
and shal1 make necessary arrangements for such disposal. The Contractor shall obtain written 
permission from property owners(s) prior to disposing of any surplus materials, waste products, 
debris, etc., on private property, and shal1 also obtain the approval of the Public Works Director 
prior to such disposal. 

B. 	 The Public Works Director will not approve the filling of ditches, washes, drainage ways, etc., 
which may in his opinion create water control problems. 
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C. 	 The Public Works Director will not approve disposal operations, which will, in his opinion, 
create unsightly and/or unsanitary nuisances. 

D. 	The Contractor shall maintain the disposal site(s) in a reasonable condition of appearance and 
safety during the construction period as required by the Public Works Director. Prior to final 
acceptance of the project, the Contractor shall have completed the leveling and cleanup of the 
disposal site(s) to the satisfaction of the Public Works Director. 

E. 	 The Contractor shall obtain a grading permit or any other permit required by the City, Yavapai 
County or any other county, or State or federal rules, regulations, laws, ordinances, or any other 
regulatory authority for all construction operations of the Project, including but not limited to the 
following: 
1. 	 Areas disturbed by the Contractor, including staging areas, borrow areas, waste areas, or 

material storage areas, located within the City limits that are subject to -any requirements of 
the City Code or City Land Development Code, including but not limited to Section 6.7 ­
Site Disturbance, Grading and Restoration Standards, of the City of Prescott Land 
Development Code; Section 9.6 - Site Disturbance and Grading Permit, or Chapter 16-2: 
DRAINAGE REGULATIONS; 

2. 	 Areas outside of the City limits that are subject to the requirements of Yavapai County for 
any activities described in this section, "WASTE DISPOSAL;" 

3. 	 The disposal of waste material on private property dependent upon site specific conditions at 
the waste area(s) and characteristics of the fill in accordance with Paragraph 1. The fees for a 
permit for this activity shall not be waived; said fees are incidental to the appropriate bid 
item(s); 

4. 	 The staging or material storage area(s) that: 

a. 	 Are not City owned property on the project, or 
b. 	 Require clearing or grubbing in excess of 10,000 sf. 

Fees for a permit(s) for this activity shall not be waived; said costs are incidental to the 
appropriate bid item(s). 

5. 	 Site disturbances for infrastructure improvements on City owned property not within the 
right-of-way for which the disturbance is greater than 50 cubic yards of material or in excess 
of 10,000 square feet. The associated fees for grading pennits for this activity on City owned 
property shall be waived. 

PROJECT RECORD DOCUMENTS 

A. 	 The Contractor shall maintain at the site, available to the City and Engineer, one (l) copy of all 
Drawings, Specifications, Addenda, approved Shop Drawings, Change of Orders, and other 
modifications in good order and marked to record all changes made during construction. These 
shall be delivered to the City upon completion of the Project or the earlier tennination of the 
parties' contract. 

B. 	 The contractor shall maintain any and all documentation to substantiate all costs on the project, 
including but not limited to those items included in "Force Account" computations, computations 
reflecting the actual cost of work on the project and computations substantiating any claimed 
increases or additional costs incurred in the project by the contractor, and shall make those 
records available to the City ( or provide copies thereof to the City) within 24 hours of request 
by the City. The failure of the Contractor to maintain and produce the foregoing documentation 
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will preclude the Contractor from being entitled to any additional payments for any additional 
work in question. 

CONTROL OF WORK 

ABBREVIA TIONS 

MAG Specifications, Section 101.1, including abbreviations as shown on the Plans. 

AUTHORITY AND DUTIES OF INSPECTOR 

Per MAG Specifications, Section 105.9, including: 

A. 	 An inspector is to be assigned to the project by the City to monitor the project and to keep the 
Public Works Director informed as to the progress of the work and the manner in which it is 
being done. Additionally, the inspector will call the Contractor's attention to any 
non-conformance with the Plans and Specifications. He will not be authorized to approve or 
accept any portion of the work or to act as foreman for the Contractor. Inspection will be done 
on an as needed or on-call basis. 

B. 	 The inspector will exercise such additional authority only as may from time to time be delegated 
to him by the Public Works Director. 

INSPECTION 

MAG Specifications, Section 105.1 0, including: 

Inspection is to be done by the City of Prescott Public Works Department. The Contractor shall 
furnish the Public Works Director with every reasonable facility for ascertaining whether or not 
the work as performed is in accordance with the requirements and intent of the Specifications and 
Contract. If the Public Works Director requests it, the Contractor at any time before acceptance 
of the work shall remove or uncover such portions of the finished work as may be directed. After 
examination, the Contractor shall restore said portions of the work to the standards required by 
the Specifications. Should the work thus exposed or examined prove acceptable, the uncovering 
or removing and the replacing of the covering or making good of the part removed will be paid 
for as provided under CHANGES IN THE WORK, but should the work so exposed or examined 
prove unacceptable, the uncovering or removing and the replacing of the covering or making 
good of the parts removed shall be at the Contractor's expense. Inspection or supervision by the 
Public Works Director shall not be considered as direct control of the individual workman and 
his work. The direct control shall be solely the responsibility of the Contractor's foreman and 
superintendent. 

AUTHORITY OF THE ENGINEER 

MAG Specifications, Section 105.1 with the following exception: References to "the Engineer" 
shall mean Public Works Director. 

PLANS 

A. 	 The Contract Plans consist of general drawings. These indicate such details as are necessary to 
give a comprehensive idea of the construction contemplated. All authorized alterations affecting 
the requirements and information given on the Contract Plans shall be in writing. The Contract 
Plans shall be supplemented by such working or shop drawings prepared by the Contractor as are 
necessary to adequately control the work. No change shall be made by the Contractor in any 
working or shop drawing after it has been accepted by the Public Works Director. 
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B. 	 The Contractor shall keep a copy of the Plans and Specifications at the job site, and shall at all 
times give the Public Works Director access thereto. Any drawings or plans listed in the Detailed 
Specifications shall be regarded as a part thereof and the Public Works Director will furnish from 
time to time such additional drawings, plans, profiles, and infonnation as he may consider 
necessary for the Contractor's guidance. 

C. 	 All authorized alterations affecting the requirements and infonnation given on the accepted plans 
shall be in writing. No changes shall be made of any plan or drawing after the same has been 
accepted by the Public Works Director except by consent of the Public Works Director in 
writing. 

CONFORMITY WITH PLANS AND ALLOW ABLE DEVIATIONS 

MAG Specifications, Section 105.3. 

COORDINATION AND INTERPRETATION OF PLANS AND SPECIFICATIONS 

MAG Specifications, Section 105.4, including: 

A. 	 In the event of any doubt or question arising regarding the true meaning of these Specifications, 
Special Provisions, or the Plans, reference shall be made to the Public Works Director, whose 
decision thereon shall be final. In the event of any discrepancy between any drawing and the 
figures written thereon, the figures shall be taken as correct. 

B. 	 In the event of there being a conflict between one contract document and any of the other 
contract documents the document highest in precedence shall control and supersede the 
document which is contrary to it. The order of precedence of the contract documents IS as 
follows: 

1. 	 Supplemental Agreements, the last in time being the first in precedence. 

2. 	 The fonnal Contract. 

3. 	 Notice Inviting Bids. 

4. 	 Infonnation for Bidders. 

5. 	 Special Provisions. 

6. 	 Technical Specifications. 

7. 	 Plans. 

8. 	 General Conditions. 

9. 	 Contractor Proposal. 

ORDER OF WORK 

A. 	 When required by the Contract Documents, the Contractor shall follow the sequence of 
operations as set forth therein. 

B. 	 Full compensation for confonning to such requirements will be considered as included in the 
prices paid for contract items of work and no additional compensation will be allowed therefore. 

CONSTRUCTION STAKES, LINES AND GRADES 

MAG Specifications, Section 105.8. 

REMOVAL OF UNACCEPTABLE AND/OR UNAUTHORIZED WORK 

MAG Specification, Section 105.11. 
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MAINTENANCE DURING CONSTRUCTION 


MAG Specifications, Section 105.12. 

COOPERATION BETWEEN CONTRACTORS 

The City of Prescott reserves the right at any time to contract for and perfonn other additional work 
on or near the work covered by the contract. 

When separate contracts are let within the limits of anyone project, each contractor shall conduct his 
work so as not to interfere with or hinder the progress or completion of the work being perfonned by 
other Contractors. Contractors working on the same project shall cooperate with each other as 
directed . 

The Contractor shall arrange his work and shall place and dispose of the materials being used so as 
not to interfere with the operation so the other Contractors within the limited of the same project. He 
shall join his work with that of others in an acceptable manner and shall perfonn it in proper 
sequence to that of others. 

The City of Prescott will not honor any claim for extra compensation due to delays, extra work, or 
extension of time caused by any other Contractors working within the limits of the same project. 

COORDINATION OF WORK 

A. 	 Prior to starting construction, the Contractor shall submit their construction schedule to the 
Public Works Director for approval. 

B. 	 It shall be the responsibility of the Contractor to maintain overall coordination of the project. 
Based on the general contract construction schedule prepared in accordance with these 
Specifications, the Contractor shall obtain from each of his Subcontractors a similar schedule and 
shall be responsible for all parties maintaining these schedules or for coordinating changes 
necessitated by unforeseen difficulties. 

LINES AND GRADES. 

All work under this Contract shall be built in accordance with the detailed scope of work. 

MATERIAL AND WORKMANSHIP 

GENERAL 

MAG Specifications, Section 106.1, including: 

A. 	 Where equipment, materials, or articles are referred to in the Specifications as "or equal", or 
"equal to" any particular standard, the Public Works Director shall decide the question of 
equality. 

B. 	 Wherever any standard published specification is referred to, the latest edition or revision, 
including all contract amendments, shall be used unless otherwise specified. Materials of a 
general description shall be the best of their several kinds, free from defects, and adapted to the 
use for which provided. The physical characteristics of all materials not partiCUlarly specified 
shall conform to the latest standards published by the American Society for Testing and 
Materials, where applicable. All material shall be new and of the specified quality and equal to 
the accepted samples, if samples have been submitted. 
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C. 	 All work shall be done and completed in a thorough, workmanlike manner notwithstanding any 
omission from these Specifications or from the Plans; and it shall be the duty of the Contractor to 
call the Public Works Director's attention to apparent errors or omissions and request instructions 
before proceeding with the work. The Public Works Director may, by appropriate instructions, 
correct errors and supply omissions, which instructions shall be binding upon the Contractor as 
though contained in the original Specifications or Plans. 

SUBSTITUTION OF MATERIAL OR EQUIPMENT 

MAG Specifications, Section 106.4, including: Requests relative to substitutions for materials or 
equipment specifically designated on the Plans or in the Specifications shall be made in writing, and 
such requests shall be accompanied by complete data on which the Public Works Director can make 
determination on the merits of the proposed substitution. The written request shall state how the 
product proposed for a substitution compares with or differs from the designated product in 
composition, size, arrangement, performance, etc., and in addition, the request shall be accompanied 
by documentary evidence of equality in price and delivery or evidence of difference in price and 
delivery. Data on price shall be in the form of certified quotations from suppliers of both the 
designated and proposed items. All items accepted for substitution shall be subject to all applicable 
provisions of the Specifications. Should substitution be allowed under the foregoing provisions, and 
should the item subsequently prove to be defective or otherwise unsatisfactory for the service for 
which it was intended, the Contractor, shall without cost to the City, and without obligation on the 
part of the Public Works Director, replace the item with the material originally specified. 

FABRICATED MATERIALS AND SHOP DRAWlNGS 

Fabricated materials and shop drawings shall be handled as set forth in the Special Conditions. 

MATERIALS FURNISHED BY THE CITY 

MAG Specifications, Section 106.8. 

STORAGE AND HANDLING OF MATERIALS 

MAG Specifications, Section 106.5 and 106.6, including: Protection of materials and equipment 
stored on the site shall be the responsibility of the Contractor. The City reserves the right to direct the 
Contractor to provide proper means of protection for materials if such is deemed advisable by the 
Public Works Director; however, the exercise of or failure to exercise this right shall not be deemed 
to relieve the Contractor of his primary responsibility for protecting the material and equipment. The 
Contractor shall provide suitable warehouses or other adequate means of protection for such if the 
materials and equipment require storage and protection. The Contractor shall store and care for the 
materials and equipment in the most suitable manner to protect them from distortion, rain, dust, or 
other damage. The cost of replacing any material or equi pment damaged in storage shall be borne by 
the Contractor, and the fact that material or equipment has been damaged after partial payment has 
been made shall not relieve the Contractor of his primary responsibility. No motor shall be left 
uncovered or unprotected. 

REJECTED MATERIALS 

MAG Specifications, Section 106.7. 

UTILITIES 

MAG Specifications, Section 107.11. 
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nRIVEWAYS AND WALKS 

Inconvenience caused by digging across driveways and sidewalks shall be kept to a minimum by 
restoring the serviceability of the drive or sidewalk as soon as possible. Before blocking driveways, 
the Contractor shall notify the property owner. The Contractor shall replace or repair any damage 
done to driveways and walks to not less than the condition existing prior to the Contractor's work. If 
it is necessary to leave an excavation open across driveways or sidewalks, the Contractor shall 
provide temporary relief in the form of steel plates over the excavation. Direct access shall be 
provided at all times to fire engine houses, fire hydrants, hospitals, police stations, and at all other 
agencies or services where emergencies may require immediate access to same. 

ROADS AND FENCES 

Streets and roads subjected to interference by the prosecution of this work shall be kept open and 
maintained by the Contractor until the work is completed. 

TREES AND SHRUBBERY 
A. 	 All trees and shrubbery within the right-of-way or easements shall be protected by the Contractor 

insofar as practicable. 

B. 	 In the event shrubbery or trees must be trimmed, or removed, the Contractor shall notify the 
property owner to do so within a reasonable time prior to construction. All shrubbery or trees not 
removed by the property owner shall be trimmed or removed by the Contractor and hauled from 
the job at the Contractor's expense. 

C. 	 All trees, shrubs, hedges, brush, etc. designated on the Plans, or by the Public Works Director for 
removal, shall be completely removed and disposed of as indicated on the Plans or as specified 
by the Public Works Director. 

IRRIGATION DITCHES AND STRUCTURES 

The Contractor shall contact the owners of any ditches, irrigation lines, and appurtenances, which 
interfere with the work and shall make arrangements for dry- up or scheduling of water deliveries. 
The Contractor shall be liable for any damage due to irrigation facilities damaged by his operations 
and shall repair such damaged facilities to an "equal or better than" original condition. 

SUBMITTALS 

Per MAG Specifications, Section 105.2, including: 

A. 	 In ample time for each to serve its proper purpose and function, the Contractor shall submit to the 
Public Works Director such schedules, reports, drawings, lists, literature samples, instructions, 
directions, and guarantees as are specified or reasonably required for construction, operation, and 
maintenance of the facilities to be built and/or furnished under this Contract. 

B. 	 Shop drawings and data shall be submitted to the Public Works Director in such number of 
copies as will allow him to retain four (4) copies of each submittal. The submittal shall clearly 
indicate the specific area of the Specifications or Plans for which the submittal is made. The 
additional copies received by him will be returned to the Contractor's representative at the job 
site. The Public Works Director's notations of the action, which he has taken, will be noted on 
one (1) of these returned copies. 

C. 	 The above drawings, lists, prints, samples, and other data shall become a part of the Contract and 
a copy of the same shall be kept with the job site plans and the fabrications furnished shall be in 
conformance with the same. 
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MATERlALS AND EQUIPMENT SCHEDULES 

Drawings of minor or incidental fabricated materials and/or equipment may not be required by the 
Public Works Director. The Contractor shall furnish the Public Works Director tabulated lists of 
such fabrications , showing the names of the manufacturers and catalog numbers, together with 
samples of general data as may be required to permit determination by the Public Works Director as 
to their acceptability for incorporation in the work. 

QUALITY CONTROL 

A. 	 All material shall be of the specified quality and equal to the approved samples, if samples have 
been submitted. All work shall be done and completed in a thorough, workmanlike manner, 
notwithstanding any omission from these Specifications or from the Plans; and it shall be the 
duty of the Contractor to call the Public Works Director's attention to apparent errors or 
omissions and request instructions before proceeding with the work. The Public Works Director 
may, by appropriate instructions, correct errors and supply omissions, which instructions shall be 
as binding upon the Contractor as though contained in the original Specifications or Plans. 

B. 	 Materials which will require testing and inspection at the place of origin shall not be shipped 
prior to such testing and inspection. 

SAMPLES AND TESTS 

Per MAG Specifications, Sections 106.2 and 106.3, including: 

A. 	 At the option of the Public Works Director, the source of supply of each of the materials shall be 
approved by him before the delivery is started and before such material is used in the work. 
Representative preliminary samples of the character and quality prescribed shall be submitted by 
the Contractor or producer of all materials to be used in the work for testing or examination as 
desired by the Public Works Director. 

B. 	 Sieves used in determining the grading of samples of aggregates, select material, and other 
graded materials, shall conform to ASTM Designation E 11-81. 

LEGAL RELATIONS AND RESPONSmILITY 

LAWS TO BE OBSERVED 

MAG Specifications, Section 107.1. 


ALlEN LABOR 


The Contractor shall comply with the hnmigration Reform and Control Act of 1996. 


CONTRACTOR IMMIGRA TION WARRANTY 

The Contractor understands and acknowledges the applicability to it of the American with 
Disabilities Act, the Immigration Reform and Control Act of 1986 and the Drug Free Workplace Act 
of 1989. The following is only applicable to construction contracts: The Contractor must also 
comply with A.R.S. § 34-301, "Employment of Aliens on Public Works Prohibited", and A.R.S. § 
34-302, as amended, "Residence Requirements for Employees". 

Under the provisions of A.R.S . § 41-4401, Contractor hereby warrants to the City that the Contractor 
and each of its subcontractors (" Subcontractors") will comply with, and are contractually obligated 
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to comply with all Federal Immigration laws and regulations that relate to their employees and 
A.R.S. § 23-214(A) (hereinafter "Contractor Immigration Warranty"). 

A breach of the Contractor Immigration Warranty shall constitute a material breach of this Contract 
and shall subject the Contractor to penalties up to and including termination of this Contract at the 
sole discretion of the City. 

The City retains the legal right to inspect the papers of any Contractor or Subcontractors employee 
who works on this Contract to ensure that the Contractor or Subcontractor is complying with the 
Contractor Immigration Warranty. Contractor agrees to assist the City in regard to any such 
inspections. 

The City may, at its sole discretion, conduct random verification of the employment records of the 
Contractor and any of subcontractors to ensure compliance with Contractor's Immigration Warranty. 
Contractor agrees to assist the City in regard to any random verification performed. 

Neither the Contractor nor any Subcontractor shall be deemed to have materially breached the 
Contractor Immigration Warranty if the Contractor or Subcontractor establishes that it has complied 
with employment verification provisions prescribed by sections 274A and 274B of the Federal 
Immigration and Nationality Act and the E-Verify requirements prescribed by A.R.S. § 23-214, 
Subsection A. 

The provisions of this Article must be included in any contract the Contractor enters into with any 
and all of its subcontractors who provide services under this Contract or any subcontract. "Services" 
are defined as furnishing labor, time or effort in the State of Arizona by a contractor or 
subcontractor. Services include construction or maintenance of any structure, building or 
transportation facility or improvement to real property. 

COMPLIANCE WITH FEDERAL AND STATE LAWS 

The Contractor understands and acknowledges the applicability to it of the American with 
Disabilities Act, the Immigration Reform and Control Act of 1986 and the Drug Free Workplace Act 
of 1989. The following is only applicable to construction contracts: The Contractor must also 
comply with A.R.S. §34-30 1, "Employment of Aliens on Public Works Prohibited", and A.R.S. §34­
302, as amended, "Residence Requirements for Employees". 

Under the provisions of A.R.S. §41-440 1, Contractor hereby warrants to the City that the Contractor 
and each of its subcontractors ("Subcontractors") will comply with, and are contractually obligated 
to comply with, all Federal Immigration Laws and regulations that relate to their employees and 
A.R.S. §23-214(A) (hereinafter "Contractor Immigration Warranty"). 

A breach of the Contractor Immigration Warranty Shall constitute a material breach of this Contract 
and shall subject the Contractor to penalties up to and including termination of this Contract at the 
sole discretion of the City. 

The City retains the legal right to inspect the papers of any Contractor or Subcontractors employee 
who works on this Contract to ensure that the Contractor or Subcontractor is complying with the 
Contractor Immigration Warranty. Contractor agrees to assist the City in regard to any such 
inspections. 

The City may, at its sole discretion, conduct random verification of the employment records of the 
Contractor and any of the subcontractors to ensure compliance with Contractor Immigration 
Warranty. Contractor agrees to assist the City in regard to any random verification performed. 
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Neither the Contractor nor any of the Subcontractors shall be deemed to have materially breached the 
Contractor Immigration Warranty if the Contractor or Subcontractor establishes that it has complied 
with the employment verification provisions prescribed by sections 274A and 2748 of the Federal 
Immigration and Nationality Act and the E-Verify requirements prescribed by A.R.S. §23-2l4, 
Subsection A. 

The provisions of this Article must be included in any contract the Contractor enters into with any 
and all of its subcontractors who provide services under this Contract or any subcontract. "Services" 
are defined as furnishing labor, time or effort in the State of Arizona by building or transportation 
facility or improvement to real property. 

EMPLOYMENT PROVISIONS 

Subject to existing law, and regulations, illegal or undocumented aliens will not be employed by the 
Contractor for any work or services to be performed pursuant to this contract. The Contractor will 
ensure that this provision is expressly incorporated into any and all Subcontracts or subordinate 
agreements issued in support of this contract. Contractor agrees to comply with the provisions of 
section 274A(a)(1)(A) and 

274A(a)(2) of the Immigration and Nationality Act (8 U.S.c. 1324a(a)(1 )(A), 1324a(a)(2)) (the "INA 
employment provisions"), and any amendments thereto, prohibiting the unlawful employment of 
illegal or undocumented aliens. Under the terms of this agreement, the contractor shall not 
knowingly hire or employ for any work performed pursuant to this contract any workers or 
employees not lawfully authorized to work under the provisions of the Immigration and Nationality 
Act or any other applicable federal or state laws. Violation of the provisions of this section shall be 
deemed a material breach of this contract. 

INDEPENDENT CONTRACTOR STATUS. 

It is expressly agreed and understood by and between the parties that the Contractor is being retained 
by the City as an independent contractor, and as such the Contractor shall not become a City 
employee, and is not entitled to payment or compensation from the City or to any fringe benefits to 
which other City employees are entitled. As an independent contractor, the Contractor further 
acknowledges that he is solely responsible for payment of any and all income taxes, FICA, 
withholding, unemployment insurance, or other taxes due and owing any governmental entity 
whatsoever as a result of this Agreement. As an independent contractor, the Contractor further agrees 
that he will conduct himself in a manner consistent with such status, and that he will neither hold 
himself out nor claim to be an officer or employee of the City by reason thereof, and that he wiIl not 
make any claim, demand or application to or for any right or privilege applicable to any officer or 
employee of the City, including but not limited to workmen's compensation coverage, unemployment 
insurance benefits, social security coverage, or retirement membership or credit. 

NONDISCRIMINATION 

The Contractor, with regard to the work performed by it after award and during its performance of 
this contract, will not discriminate on the grounds of race, color, national origin, religion, sex, 
disability or familial status in the selection and retention of subcontractors, including procurement of 
materials and leases of equipment. The Contractor will not participate either directly or indirectly in 
the discrimination prohibited by or pursuant to Title VI of the Civil Rights Act of 1964, Section 504 
of the Rehabilitation Act of 1973, Section 109 of the Housing and Community Development Act of 
1974, the Age Discrimination Act of 1975, the Americans With Disability Act (Public Law 101-336, 
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42 U.S.c. 12101-12213) and all applicable federal regulations under the Act, and Arizona Governor 
Executive Orders 99-4,2000-4 and 2009-09 as amended. 

AMERICANS WITH DISABILITIES ACT 

Contractor shall comply with all federal, state and local nondiscrimination statues in the operation, 
implementation and delivery of, including state and federal civil rights and disabilities laws. In 
particular the contractor shall ensure that the City of Prescott's obligations for program, facility and 
service accessibility in Title II of the Americans with Disabilities Act are complied with in all 
activities arising under this contract, and shall hold harmless the City for any and all loss, including 
but not limited to damages, costs or expenses, incurred or arising from any alleged violations of 
expenses, incurred or arising from any alleged violation of the Americans with Disabilities Act under 
the auspices of this contract unless resulting from an intentional or actual negligent act of the City 
and its employees. Failure to comply with the nondiscrimination or accessibility requirements herein 
shall be construed as nonperformance and may result in termination of funding, civil action or both. 

PERMITS, TAXES AND LICENSES 

MAG Specifications, Section 107.2, including: Except as otherwise provided in the Specifications, it 
is the duty of the Contractor to procure all permits and licenses, pay all charges and fees, and give all 
notices necessary and incident to the due and lawful prosecution of the work. All applicable permits, 
licenses and taxes are the responsibility of the Contractor. 

PATENTED DEVICES, MATERIALS AND PROCESSES 

MAG Specifications, Section 107.3. 

SURVEY LAND MONUMENTS 

Survey land monuments and property marks shall not be moved or otherwise disturbed by the 
Contractor until an authorized agent of the agency having jurisdiction over the land monuments or 
property marks setting, has witnessed or otherwise referenced their location, and only then in 
accordance with the requirements of the agency having jurisdiction. Any monuments displaced by 
the Contractor shall be replaced at the Contractors expense. 

PROTECTION OF PERSON AND PROPERTY 

MAG Specifications, Sections 107.5 through 107.10, including: 

The Contractor shall confine all aspects of his operations within the construction limits as identified 
in the project plans. Should the Contractor contemplate the use of any private property adjacent to 
the project, beyond the project limits, for materials and equipment storage or to perform any work, he 
shall first obtain the written permission of the property owner. The Contractor shall provide a copy 
of the owner's permission to enter the property and for what purpose to the Public Works Director 
prior to entering the property. The Contractor will be fully and solely responsible for any and all 
adverse impacts and / or damages caused by his operations on private property and the settlement of 
all claims pertaining thereto. Upon completion of his operations the Contractor shall obtain a signed 
release from the property owner pertaining to his activities on the owner's property and provide a 
copy of that document to the Public Works Director. The failure of the Contractor to comply with 
these provisions will result in the retention of some portion of Contractor funds, payable under the 
contract, until such claims are resolved. 

PROTECTION OF ANTIQmTIES 

MAG Specifications, Section 107.4. 
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PERSONAL LIABILITY OF PUBLIC OFFICIALS 

MAG Specifications, Section 107.l3. 

NON-RESPONSIBILITY OF THE CITY 

Indebtedness incurred for any cause in connection with this work must be paid by the Contractor, and 
the City is hereby relieved at all times from any indebtedness or claim other than payments under 
terms of the Contract. 

NO WAIVER OF LEGAL RIGHTS 

MAG Specifications, Section 107.14. 

PROPERTY RIGHTS IN MATERIAL 

Nothing in the Contract shall be construed as vesting in the Contractor any right of property in 
materials used after they have been attached or affixed to the work or the soil and accepted. All such 
materials shall become the property of the City upon being so attached or affixed and accepted. 

PAYMENT TO CONTRACTORS 

GENERAL 

A. 	The basis of payment for construction of this project shall be unit prices for all work actually 
performed in accordance with the Specifications and Scope of work, and shall include all labor 
and materials incorporated in the completed work. 

B. 	 Upon final inspection and acceptance of the work, the City will pay the Contractor the amount 
earned under the Contract, as provided herein. 

PARTIAL PAYMENT 

A. 	 Once each month, the City Project Inspector and the Contractor's Superintendent shall meet or as 
necessary to jointly measure all work items under the contract to determine pay quantities for 
each pay period. Quantities of work items shall be documented on the respective plan sheets and 
separately in tabular fashion with Station to Station measurements noted to assure there is no 
duplication of payment for work performed. Measurements will be for work actually completed. 
No projections for expected completion of work will be allowed. 

B. 	 Contractor shall submit partial payment requests in a format approved by Public Works together 
with the City of Prescott Pay Request Application and Certification for Payment (form provided 
by Public Works) or equal, subject to approval by the Public Works Director. 

C. 	 The City will retain ten percent (10%) of the amount of each such estimate to insure full and 
faithful compliance with the terms of these contract documents. After fifty percent (50%) of the 
work on this project has been completed, one half (Yz) of the amount retained shall be paid to the 
Contractor provided the Contractor is making satisfactory progress on the contract and there is no 
specific clause or claim requiring a greater amount to be retained. After the contract is fifty 
percent (50%) completed, only five percent (5%) of the amount of any subsequent progress 
payments made under the contract shall be retained provided the Contractor is making 
satisfactory progress on the project, except that if at any time the City determines satisfactory 
progress is not being made, ten percent (10%) retention shall be reinstated for all progress 
payments made under the contract subsequent to the determination. 
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D. 	 The Contractor shall furnish a detailed breakdown showing unit prices and quantities for use in 
preparing the monthly estimate. No partial payment will be made until this breakdown is 
presented by the Contractor and has been reviewed and accepted by the Public Works Director. 
Green-lined plan sheets shall be submitted with each monthly pay request illustrating the line 
item quantities constructed for the period. The green-lined plan sheets and pay estimate 
spreadsheets must reconcile with one another. 

E. 	 No partial payment for job site delivered material will be made. 

PAYMENT 

For and in consideration of the faithful performance of the work, the City will pay to the Contractor 
the amount earned less retention as computed from the actual quantities of work performed under the 
Contract and to make such payment in the manner and at the time(s) specified, as follows: 

A. 	 After final completion under the Contract, the Contractor shall render to the City a final estimate, 
which shall show the amount of work performed according to the Contract. 

B. 	 Before the final payment will be made, the Contractor shall satisfy the City by affidavit that all 
bills for labor and materials incorporated in the work have been paid. See CONTRACTOR'S 
AFFIDAVIT REGARDING SETTLEMENT OF CLAIMS & CERTIFICATION OF 
COMPLETION & WARRANTIES, page 22. Additionally, the Contractor shall furnish lien 
waivers for all completed labor and materials consumed during the project. 

C. 	 Final payment constituting the entire unpaid balance of the Contract sum (including all retained 
moneys) shall be paid by the City to the Contractor within sixty (60) days after completion of the 
work or filing the Notice of Completion of the Contract unless a specific written finding by the 
City of the reasons justifying the delay in payment is provided to the Contractor, and further 
provided that all work has been completed, the Contract fully performed, and any final certificate 
has been issued by the City's architect, if any. Prior to the final payment to the Contractor, the 
City shall deduct therefrom any and all unpaid privilege, license and other taxes, fees and any and 
all other unpaid moneys due the City from the Contractor, and shall apply to those moneys to the 
appropriate account. Contractor shall provide to the City any information necessary to determine 
the total amount(s) due. The quantities appearing in the Bidding Schedule are approximate only, 
and are prepared for the comparison of bids. Payment to the Contractor will be made only by 
actual quantities of work performed and accepted in accordance with the requirements of the 
Contract. Only the items listed in the Bidding Schedule are pay items. The scheduled quantities 
of work to be done and materials to be furnished may each be increased, decreased or omitted. 

D. 	 Final project As-built plans shall verify line item quantities constructed for the project by 
individual plan sheet. Contractor shall submit final payment request in a format approved by 
Public Works together with the City of Prescott Pay Request Application and Certification for 
Payment (form provided by Public Works). 

PAYMENT OF ITEMS IN PROPOSAL 

A. 	 Only those items listed in the Proposal under Bidding Schedule are pay items. 

B. 	 Compensation for all work necessary for the completion of the project or improvement shall be 
included by the bidder in the price bid for the items shown in the Proposal. 

CHANGES IN THE WORK 

A. 	 The City, without invalidating the Contract, may order extra work, make changes by altering, or 
delete any portion of the work as specified herein, or as deemed necessary or desirable by the 
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Public Works Director. All such work shall be executed under the conditions of the original 
Contract except that any claim for extension of time and additional cost caused thereby shall be 
adjusted at the time of ordering such change or extra work. 

B. 	 Extra work shall be that work not indicated or detailed on the Plans and not specified. Such work 
shall be governed by all applicable provisions on the Contract Document. 

C. 	 In giving instructions, the Public Works Director shall have authority to make minor changes in 
the work, not involving extra cost, and not inconsistent with the purposes of the work, but 
otherwise, except in an emergency endangering life or property, no extra work or change shall be 
made unless in pursuance of a written order by the Public Works Director, and no claim for an 
addition to the total amount of the Contract shall be valid unless so ordered. It is mutually 
understood that it is inherent in the nature of municipal construction that some changes in the 
Plans and Specifications may be necessary during the course of construction to adjust them to 
field conditions, and that it is of the essence of the Contract to recognize a normal and expected 
margin of change. The Public Works Director shall have the right to make such changes, from 
time to time, in the Plans, in the character of the work, and in the tennination of the completion 
of the work in the most satisfactory manner without invalidating the Contract. 

D. 	 Any change ordered by the Public Works Director which involves installation of work essential' 
to complete the Contract, but for which no basis of payment is provided for herein, said payment 
therefore shall be subject to agreement prior to said work being perfonned. 

E. 	 The prices agreed upon and any agreed upon adjustment in Contract time shall be incorporated in 
the written order issued by the Public Works Director, which shall be written so as to indicate 
acceptance on the part of the Contractor as evidenced by his signature. In the event prices cannot 
be agreed upon, the City reserves the right to terminate the Contract as it applies to the items in 
questions and make such arrangements as it may deem necessary to complete the work, or it may 
direct the Contractor to proceed with the items in question to be reimbursed pursuant to the unit 
prices in the Contractor's bid or on a force account basis as provided hereinafter, at the City's 
option. 

FORCE ACCOUNT 

The compensation for force account work performed by the Contractor shall be approved by the 
Public Works Director in the following manner: 

A. 	 LABOR: The Contractor shall provide monthly certified payroll reports for all labor and for 
foremen in direct charge of the specific operations. The Contractor will be compensated as 
follows: 

1. 	 The actual cost of wages paid by him but at rates not to exceed those for comparable 
labor currently employed on the project as determined by Public Works Director. 

2. 	 The actual cost of social security taxes and unemployment compensation insurance. 
There will be no payment for Fringe Benefits unless mandated by Federal Law on 
Federally funded projects. 

3. 	 An amount equal to fifteen percent (15%) of the actual cost of wages and other costs 
listed above to cover the Contractor's profit and overhead. 

4. 	 In case work is performed by a subcontractor, the said fifteen percent (15%) will be 
added only once to the actual cost of the work, however, the Contractor may add five 
percent (5%) to the Subcontractor's price to cover his own overhead and supervision. 
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B. 	 TOOLS AND EQUIPMENT: For any special or heavy equipment, the use of which has been 
authorized by the Public Works Director, except for small tools and manual equipment, the 
Contractor shall be reimbursed his actual cost of rental, not to exceed the latest Schedule of 
Equipment Rental Rates published by the Arizona Department of Transportation. In the event 
that any of the equipment to be used is not shown in said schedule, the rental rate for such 
equipment shall be as agreed upon in writing before the work is started. No percentage shall be 
added to equipment rental rates. In the event said special or heavy equipment is owned by the 
Contractor, he shall be compensated only for the actual hours said equipment is required for the 
work under Force Account on the job site, at a rate not to exceed the latest ADOT. Schedule of 
Equipment Rental Rates. 

C. 	MATERIALS: For all materials accepted by the Public Works Director and used in the work the 
Contractor shall be paid the actual cost of such material, including transportation charges, to 
which cost shall be added a sum equal to fifteen percent (15%) thereof. 

D. 	 SUPERVISION OVERHEAD and HOME OFFICE OVERHEAD: No allowance shall be made 
for general superintendence. The cost of supervision and all overhead is presumed to be included 
in the fifteen percent (15%) added in accordance with the above. 

E. 	 RECORDS: The Contractor's representative and the Public Works Director shall compare the 
records of the work performed as ordered on a force account basis at the end of each day on 
which such work is performed. Copies of these records shall be made on suitable forms provide 
for this purpose and signed by both the Public Works Director and the Contractor's 
representative. All claims for work done on a force account basis shall be certified and submitted 
to the Public Works Director by the Contractor, and such statements shall be filed with the Public 
Works Director not later than the fifth (5th) day of the month following that in which the work 
was actually performed. 

F. 	 BONDS AND INSURANCE: The Contractor shall be paid the actual cost for additional bonding 
and insurance pertaining to Force Account work when the Contractor can provide evidence of 
additional payment for premiums on required payment and perfonnance bonds. No duplication 
of payment for Contractors costs associated with labor costs above will be allowed. 

O. 	 The Public Works Director authorized representative is in charge of Force Account Work and 
has the authority to direct which labor and equipment will be used, to suspend operations, and to 
refuse to pay for any labor or equipment, which he feels is not doing productive work. 

EXTRA WORK 

New or additional work will be classed as extra work when determined by the Public Works Director 
that such work is not covered by the Contract. 

CONTRACT AMENDMENT 

The value of such work or change shall be determined and paid for with a Contract Amendment in 
one of the following ways according to the Contract Amendment Procedure set down by the Public 
Works Department, City of Prescott, and at the option of the City: 

A. 	 As may be mutually agreed upon by the City and the Contractor. 

B. 	 By unit prices in accordance with the Contractor's bid. 

C. 	 By lump sum based upon the Contractor's estimate and the Public Works Director's review and 
acceptance of the estimate. 
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D. By Force Account in accordance with the requirements of that Section. 

E. 	 The Contractor shall do such extra work and furnish material and equipment therefore upon 
receipt of an accepted Contract Amendment or other written order of the Public Works Director. In 
no case shall work be undertaken without written notice from the Public Works Director to proceed 
with the work. In absence of such Contract Amendment or other written order of the Public Works 
Director, the Contractor shall not be entitled to payment for any extra work. All contract 
amendments must be approved by the Public Works Director. Contract Amendments over 
$10,000.00 must be approved by City Council. 

F. 	 In the event that the Contractor and the City cannot agree on the compensation to be paid to the 
Contractor prior to the issuance of a Contract Amendment, then and in that event the City has the 
option of terminating the Contract with the Contractor or directing the Contractor to proceed and to 
receive compensation pursuant to the Force Account provisions herein. In the event that this 
Contract is terminated by the City pursuant to this subsection, the Contractor shall only be paid for 
those services performed to date of the City's Notice of Termination, said payment to be based upon 
the unit prices as set forth in the Contractor's bid. In no event shall the Contractor be entitled to 
additional compensation for lost profits, mobilization or de-mobilization costs, loss of anticipated 
profits, extended overhead, unabsorbed home office overhead, or any other payments other than for 
work actually performed as based upon unit prices. In the event that there are no unit prices 
pertaining to work in question, then and in that event the Contractor's compensation for early 
termination pursuant to this subsection shall be based upon Force Account as here-in-before 
described. 

G. 	It is expressly agreed that in the event of a Contract Amendment, any compensation due the 
Contractor shall be set forth in the Contract Amendment, and shall be considered full and complete 
payment (if any) for any and all work related costs, including but not limited to labor, materials, 
equipment, supervision, field office overhead, extended home office overhead, unabsorbed home 
office overhead, taxes, bonds, insurance and profits. Additionally, the Contractor shall not be 
entitled to any additional compensation based upon a Contract Amendment (or the accumulation of 
contract amendments) unless specifically set forth in that Contract Amendment. 

H. 	 In the event that the contractor submits a proposed Contract Amendment, the Public Works 
Director shall have ten (10) days after receipt of the Contractor's written proposed Contract 
Amendment to either accept or agree to the Contract Amendment under the above provisions or 
deny such proposed Contract Amendment. If necessary to assess the proper purpose and function of 
a Contractor's proposed Contract Amendment, because of the proposed Contract Amendment's 
complexity or scope, the Public Works Director may either accept and agree to the Contract 
Amendment of deny such proposed Contract Amendment under the above provisions beyond such 
ten (10) day period and for an additional reasonable period commensurate with the nature of the 
proposed Contract Amendment. The failure of any party to take any action within the time periods 
or in the manner specified in the subparagraph shall be deemed a waiver of that party's right to 
recover for such delay in acting. 

CLAIMS FOR EXTRA WORK 

If the Contractor claims that any instructions involve extra cost under this Contract, he shall give the 
Public Works Director written notice thereof within forty-eight (48) hours after the receipt of such 
instructions, and in any event before proceeding to execute the work, except in emergency 
endangering life or property, and the procedure shall then be as provided for under CHANGES IN 
THE WORK. No such claim shall be valid unless so made. 
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PARTIAL ACCEPTANCE OF WORK 


A. 	 After completion of certain units of work under this Contract, including all testing and other 
preparation necessary for operation of the unit by the City as herein specified, but prior to final 
project completion, provisions may be made for partial acceptance in writing by the City for 
these certain units only. The units to be included for partial acceptance prior to final project 
completion will be noted at the time of the pre-construction conference in accordance with 
Contractor's schedule, or by written notice to the Contractor at the earliest possible time. 

B. 	 The guarantee period for these units shall commence with the date of final acceptance of the 
entire project by the City. Full payment for these units will not be made until final acceptance of 
the total work is made. 

C. 	 Acceptance of any portion of the project prior to acceptance of the whole shall not be construed 
as absolving the Contractor of responsibility for any item of construction or incidental work 
included in the original Contract. 

NOTIFICATION OF CHANGED CONDITIONS, FORMAL PROTEST AND DISPUTE 
RESOLUTION 

MAG 110 as modified herein: 

110.2.2(A) and 110.3.2, add the following: "In providing the information required by this section, 
the Contractor shall provide specific factual detail as to each item and show the methods of 
calculating each item." 

110.3.1 shall be amended as follows: 

Level I shall mean the Public Works Project Manager as appointed by the Public Works Director 

Level II shall mean the Public Works Division Manager as appointed by the Public Works Director 

Level III shall mean the Public Works Director 

In the event of litigation, the parties hereby agree to submit to a trial before the Court. The 
Contractor further agrees that this provision shall be contained in all subcontracts related to the 
project, which is the subject of this Agreement. 

The parties hereto expressly covenant and agree that in the event of litigation arising from this 
Agreement, neither party shall be entitled to an award of attorney fees, either pursuant to the 
Contract, pursuant to ARS Section 12-341.01 (A) and (B), or pursuant to any other state or federal 
statute. The Contractor further agrees that this provision shall be contained in all subcontracts 
related to the project that is the subject of this Agreement. 

110.4 The last sentence of the first paragraph shall read: "The arbitration of claims shall be 
conducted either in Prescott or Phoenix, Arizona as agreed to by the parties, or if the parties cannot 
agree, to be determined by the arbitrator, taking into consideration the convenience and costs to the 
parties and their witnesses." 

Delete the last two sentences of the section and replace with: "The decision or award of the arbitrator 
shall be nonbinding." 

Any resolution of a dispute in accordance with the applicable sections of MAG 11 0 and this Contract 
which causes the Contract amount to be exceeded by $10,000.00 or more shall not be final until 
approved by the City Council. 
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PUBLICITY RELEASES 

The Contractor and their subcontractors and their suppliers, if any, shall not reveal to others through 
literature, brochures, or other types of publicity releases any infonnation regarding the work or the 
Contractors activities or participation on the project without prior written approval from the City of 
Prescott Public Works Director. Any and all jobsite photographs taken by the Contractor, 
subcontractor or others must be processed in duplicate fonn with copies provided to the Public 
Works Director. No project photographs shall be released to others without prior written approval of 
the Public Works Director. 

SCOPE OF WORK 

INTENT OF PLANS AND SPECIFICATIONS 

A. 	 The intent of the Specifications and Scope of Work is to prescribe a complete work for the CITY 
OF PRESCOTT: FY 2016 Sidewalks Repair Project which the Contractor shall perfonn in a 
manner acceptable to the City Public Works Director and in full compliance with the tenns of the 
Contract. 

B. 	 Unless otherwise specified in the Special Conditions, the Contractor shall furnish all materials, 
labor, tools, equipment, water, light, power, transportation, superintendence, temporary 
construction of every nature, and incidentals, including, but not limited to, dust and traffic 
control measures, and to perfonn all work involved in executing the contract in a satisfactory and 
workmanlike manner within the specified time. 

PROJECT DESCRIPTION AND LOCATION. This project generally consists of The FY 2016 
Sidewalks Repair Project scope shall generally include the replacement of approximately 16,300 
square feet of concrete sidewalks, and the upgrade of approximately 12 handicap ramps in the 
Prescott downtown area. The work also includes milling, grinding, or horizontal precision saw 
cutting to remediate uplifted sidewalk panels. 

TIME OF COMPLETION 

A. 	 The Contractor shall commence the work under this contract on or before the tenth (10th) 
calendar day after receiving written Notice to Proceed from the Owner. The Contractor shall fully 
complete all work under this contract within sixty (60) calendar days beginning with the calendar 
day of receipt of the Notice to Proceed. The Contractor shall at all times during the continuance 
of the Contract prosecute the work with such work force and equipment as is sufficient to 
complete the project within the time specified. 

B. 	 Project Milestones are estimated to be as follows: 

Award of Contract July 14, 2015 

Pre-Construction Meeting July 22,2015 

Notice to Proceed Week of July 27,2015 

Expected Completion Date September 25,2015 
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All milestones are "earliest" dates for planning purposes only, and shall not represent any contractual 
commitment whatsoever on the part of the City. 
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TECHNICAL SPECIFICATIONS 


100.1 SCOPE OF WORK 

A. 	 INTENT OF PLANS AND SPECIFICATIONS 

1. 	 The intent of the Specifications and Scope of Work is to prescribe a complete work for the FY 2016 
Sidewalks Repair Project which the Contractor shall perfonn in a manner acceptable to the City of 
Prescott and in full compliance with the tenns of the Contract. 

2. 	 Unless otherwise specified in the Special Conditions, the Contractor shall furnish all materials, labor, 
tools, equipment, water, light, power, transportation, superintendence, temporary construction of every 
nature, and incidentals, including, but not limited to, dust and traffic control measures, and to perfonn all 
work involved in executing the contract in a satisfactory and workmanlike manner within the specified 
time. 

3. 	 The "Engineer" shall be that person or his designees employed by or contracted by the City Of Prescott 
responsible for all aspects of the project and with the authority to make revisions to and approve changes 
to the plans or specifications. 

B. 	 PROJECT DESCRIPTION AND LOCATION 

1. 	 The FY 2016 Sidewalks Repair Project scope shall generally include the replacement of approximately 
16,300 square feet of concrete sidewalks, and the upgrade of approximately 12 handicap ramps in the 
Prescott downtown area. The work also includes milling, grinding, or horizontal precision saw cutting to 
remediate uplifted sidewalk panels. 

C. 	 TIME OF COMPLETION 

l. 	 The Contractor shall commence the work under this contract on or before the tenth (10th) calendar day 
after receiving written Notice to Proceed from the Owner. The Contractor shall fully complete all work 
within 60 (sixty) calendar days in accordance with the date set forth in the Notice to Proceed. The 
Contractor shall at all times during the continuance of the Contract prosecute the work with such work 
force and equipment as is sufficient to complete the project within the time specified. 

100.2 STANDARD SPECIFICATIONS & DRAWINGS 

A. 	 Standard details and specifications for this project shall be the Central Yavapai County Governments 
Unified Construction Standards (Y AG Standards), latest revision, in conjunction with the latest revisions of 
the Maricopa Association of Governments Standard Specifications and Details (MAG Standards), except as 
modified in the plans and by these technical specifications. 

B. 	 Other standard specifications and details will be incorporated within the plans, project documents and 
technical specifications by reference, as necessary. These may include references to Maricopa Association 
of Governments Unifonn Standard Details for Public Works Construction (MAG Standard Details Arizona 
Department of Transportation Standard Specifications and Standard Drawings for Road and Bridge 
Construction (ADOT Specifications or ADOT Standard Details), City of Prescott (COP) revisions to Y AG 
Standards, and others. 

100.3 GENERAL NOTES 

A. 	 All construction shall confonn to Central Yavapai County Governments Unified Construction Standards and 
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Specifications (Y AG Standards), latest revisions, unless modified on the plans, in conjunction with the latest 
revisions of the Maricopa Association of Governments Standard Specifications and Details (MAG Standards) 
unless specifically modified on the plans. 

B. 	 It shall be the Contractor's responsibility to obtain copies ofYAG, MAG, and City of Prescott (COP) Standards 
and Specifications as well as all other standards and specifications necessary to completely and accurately 
interpret the plans. 

C. 	 All plans signed by the Public Works Director are null and void one year from date of signature if construction has 
not started. 

D. 	 All quantities shown on plans are not verified by the Engineer. The Contractor shall verify all quantities 
shown and make his bid based upon those verifications. If any discrepancy in quantities is found, 
Contractor shall notify the Engineer of such no later than 24 hours prior to bid opening. 

E. 	 A City of Prescott Public Works Department permit will be required for all off-site construction and 
construction within the public right of way. 

F. 	 It is the sole responsibility of the Contractor to obtain, at his own expense, such permits as are required from 
the appropriate agencies. 

G. 	 The Public Works Department shall be notified a minimum of24 hours prior to begirming any construction in the 
public right of way at (928) 777-1640. 

H. 	 Inspection is to be done by the City of Prescott Public Works Department. 

1. 	 Any work performed without the knowledge of the City of Prescott inspector or his representative is subject 
to removal and replacement of same, to be done at the Contractor's expense. 

J. 	 All work and materials, which do not conform to the specifications, are subject to removal and replacement 
at the Contractor's expense. 

K. 	 Approval of a portion of the work in progress does not guarantee its final acceptance. Testing and 
evaluation may continue until the written final acceptance of a complete and workable unit. 

L. 	 The City of Prescott may suspend the work by written notice when, in its judgment, progress is 
unsatisfactory, work being done is unauthorized or defective, weather conditions are unsuitable, or there is a 
danger to the public health and safety. 

M. 	 The Contractor shall provide sufficient men and equipment on the job at all times during construction to 
comply with specifications and to complete work. 

N. 	 Contractor shall be responsible for construction surveying and layout. 

O. 	 The Contractor shall notify "Blue Stake" at 811 or 1-800-782-5348 at least 48 hours prior to construction. 

P. 	 It is the Contractor's responsibility to locate all underground pipelines, telephone and electric conduits and 
structures in advance of any construction and will observe all possible precautions to avoid any damage to 
such. The Engineer and/or City will not guarantee any locations as shown on these plans, or those omitted 
from it. 

Q. 	 The Contractor is to uncover all existing lines being tied into and verify grades before any other 
construction. 

R. 	 Arizona Department of Envirorunental Quality Requirements shall be complied with. 

S. 	 All water lines shall be provided with 14-gauge single strand copper wire. Trace wire shall be subject to 
traceability test. 

T. 	 Water/sewer separation shall be pursuant to AAC R-18-4-502C and Y AG specifications. 

U. 	 Water mains shall be subject to a pressure and leakage test in accordance with A WWA C-600 Standard. 

V. 	 Water mains shall be disinfected in accordance with ADEQ Engineering Bulletin No.8 "Disinfection of 
Water Systems". 
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W. 	 Operation of valves to be done by City personnel only. 

X. 	 Ductile Iron Pipe to be installed per manufacturer's requirements. 

Y. 	 All materials for water line construction shall meet AAC R-18-4-119 . 

Z. 	 Arizona Department of Environmental Quality requirements will apply when more stringent than YAG 
Standard Specifications -- more specifically where they pertain to maximum allowable sewer line/pressure 
sewer line exfiltration-infiltration rates. 

AA. Sewer line low-pressure air tests shall be done on 100% of all lines. 

BB. 	Sewer manholes exfiltration tests shall be done on 100% of all manholes. Vacuum testing in accordance 
with City of Prescott Standards may be used in lieu of exfiltration test. 

CC. 	 Sewer line deflection tests shall be done on 100% of all lines . 

DD. Prior to project acceptance, the Contractor shall be responsible for providing the City of Prescott with DVD 
video of the entire sewer main installed. The video will be previewed and deemed acceptable by the City 
prior to project release. 

EE. 	 Acceptance of the completed water/sewer system will not be given until 3 ml photo Mylar or Xerox graphic 
"as-built" reproducible plans have been submitted by a Registered Professional Engineer and approved by 
the Engineer. 

FF. Contractor shall warrant all work for a minimum of two years after formal acceptance of the work. 

104.1.4 CLEANUP AND DUST CONTROL 

A. 	 The work under this item shall consist of applying water required for dust control per MAG Specifications 
and as modified herein. 

B. 	 If in the opinion of the Public Works Director the Contractor fails to keep dust for his operation under 
control, the Public Works Director may order by written order suspension of operations until the situation is 
remedied. No time extension or additional costs will be allowed for this suspension. 

C. 	 All contractors requesting construction water from the City must submit a Construction Water Meter 
Application to the Public Works Department. A $1,000 deposit will be required for hydrant meters. If 
construction water use occurs during the months of May through September the Contractor shall also 
include a dust abatement program. Potable water may not be allowed for dust abatement during these 
months. Potable water can be used to process embankment fill and base materials year round. However, 
contractors are encouraged to use treated effluent for construction activities. The City of Prescott has two 
outlets for effluent, the Sundog Wastewater Treatment Plant and the Airport Wastewater Treatment Plant. 
The City will provide metered standpipes for effluent at both plants. The Contractor will be required to 
estimate daily and total potable/effluent water usage for the project as identified on the Construction Water 
Meter application. The Contractor will be responsible for all costs associated with obtaining and delivering 
construction water. 

D. 	 No separate measurement or payment shall be made for dust control. This work shall be considered 
incidental and included in the unit price bid for construction of the appropriate contract pay items. 

104.1.5 FINAL CLEANING UP 

MAG Section 104.1.5 is supplemented as follows: 

104.1.5.1 RESTORATION Requirements 

A. 	 Upon completion of construction and before Final Acceptance can be made by the Engineer, the Contractor 
shall clean up each individual construction area to the satisfaction of the Engineer. Small trees, weeds, and 
brush, which were removed as part of construction work, shall be removed from the project site and 
properly disposed of. Existing landscape improvements, drainage ditches, etc., shall be restored in " like 
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kind" so that the improvement is put back in as close to its prior state as possible. Restoration of incidental 
items impacted by construction activity shall be in accordance with MAG Section 104.1.3 and 104.1.4. All 
debris, broken pipe, concrete and other construction debris shall be removed from the project site and 
properly disposed. The Contractor shall restore each individual work site to grades existing before 
construction work, including wheel ruts and other scarring. No separate payment will be made for 
restoration of items impacted by the Contractor's construction operation and the cost of these items shall be 
included in the unit bid prices in the bid schedule. 

B. 	 Mailboxes and traffic signs removed during construction shall be reinstalled in "like kind" and shall be 
considered incidental to the unit prices for utility work included in the bidding schedule. 

104.3 MOBILIZATION 

A. 	 Mobilization shall consist of preparatory work and operations, including but not limited to, the movement of 
personnel, equipment, supplies and incidentals to the project site; the establishment of all office buildings 
and other facilities necessalY for work on the project, and for all other work and operations that must be 
performed and costs incurred prior to beginning work on the various items on the project site. 

B. 	 Measurement and Payment 

Mobilization will be measured for payment by the lump sum bid as a single complete unit of work. Payment 
for mobilization will be made as provided herein which shall be full compensation for supplying and 
furnishing all materials, facilities, and services and performing all the work involved as specified above. 
The total amount allowed for mobilization during the life of the contract shall not exceed nine percent (9%) 
of the original contract amount. If the bid price exceeds this percentage the excess amount will be paid to 
the Contractor upon completion of the contract and nine percent of the contract amount shall be used to 
determine partial payments. Partial payments under this item will be made in accordance with the following 
provisions: 

C. 	 The first payment of one third of the lump sum price for mobilization may be made provided that all 
submissions required under Sub-section 108.3 and elsewhere herein are submitted by the Contractor at the 
pre-construction conference to the satisfaction of the Engineer and when the Engineer has determined that a 
significant amount of equipment has been mobilized to the project site which will be used to perform 
portions of the project work. 

The second payment of one third of the lump sum price for mobilization shall be made on the first estimate 
following completion of 13 percent of the contract. 

The third payment of one third of the lump sum price for mobilization will be made on the first estimate 
following completion of 26 percent of the contract. 

Pay Item: 104.3 Mobilization 

105.6 COOPERATION WITH UTILITIES 

MAG Section 105.6 is supplemented as follows: 

105-6A Location of Underground Utilities 

A. 	 Contractor shall contact Blue Stake within the time frame specified under Blue Stake law and request field 
location of underground utilities. At the time these locations have been marked and prior to the 
commencement of excavation within the affected area, the Contractor shall at his expense manually 
determine the exact location of all buried facilities. 

B. 	 Contractor shall notify all affected utilities prior to the start of construction and shall ascertain the location 
of the various underground utilities either shown on the plans and/or as may be brought to his attention. 
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C. 	 Contractor shall perform all operations in accordance with Arizona Blue Stake law. 

D. 	 Utility locations shown on the plans are approximate and based on drawings furnished by the respective 
utility. It shall be the Contractor's responsibility to protect all existing utilities. Should a utility conflict 
occur, the Contractor shall cooperate with the said utility to resolve the conflict. No claim for extra costs 
shall be made against the Owner for delays due to any utility conflict. 

E. 	 If performance of the Contractor's work is delayed because the utility owners fail to relocate or adjust their 
facilities in a timely manner, the Contractor may file for an extension of time. To receive consideration, this 
request shall contain specific information as to the nature of the delay and the actual loss of time involved. 

F. 	 Contractor shall assume full responsibility for damage to all marked utilities due to his operations and shall 
repair the damaged utilities in accordance with regulatory authority requirements at his own expense. 

G. 	 Measurement And Payment 

1. 	 No separate measurement and payment shall be made for Location of Underground Utilities. This work 
shall be considered incidental and included in the unit price bid for construction or installation of the 
appropriate contract pay items. 

105.8 CONSTRUCTION STAKING 

A. 	 Construction staking shall be the responsibility of the CONTRACTOR. The control for the project is 
provided in the CONTRACT DOCUMENTS. The CONTRACTOR shall be held responsible for 
preservation of control monumentation. If any of the control monumentation have been carelessly or 
willfully destroyed or disturbed by the CONTRACTOR, the cost of replacing them will be charged against 
him and will be deducted from the payment of work. 

B. 	 Staking shall be performed and certified by a Registered Land Surveyor in good standing with the Arizona 
State Board of Technical Registration. 

C. 	 Field notes and record drawings shall be provided to the ENGINEER. 

D. 	 The staking shall be performed in such a manner and frequency that the CONTRACTOR is able to construct 
the project in accordance with the plans and specifications. At a minimum, staking shall include 

1. 	 Slope or limit stakes (TCE) 

2. 	 Alignment of Pipeline 

3. 	 Valves, bends, blow offs, air release valves, tracer wire stations, water meters and hydrant 
locations. 

4. 	 Horizontal and vertical bend locations. 

5. 	 Tank and appurtenances. 

6. 	 Electrical, instrumentation and control facilities, including, but not limited to, antennae pole. 

7. 	 Site improvements including, but not limited to, retaining walls, curbs, fencing, drainage, chain 
link fence enclosures, protection posts, gates, etc. The original grade of all retaining walls shall 
be surveyed and established prior to beginning any earthwork. 

8. 	 Cross-sections will be required, at no additional expense to the City, should quantity disputes 
arise pertaining to the following: Earthwork, Sub-grade, ABC or Asphaltic Concrete. 

9. 	 Curb stakes at all PC's, PT's, Vertical PI's (grade breaks), Transitions to and from Super Elevated 
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sections and at 50 foot intervals. 

10. 	Blue top of Sub-grade and ABC at intervals specified for curb. Quarter crown blue tops shall be 
required when the typical section is four lanes or more without median curb. 

11. 	Other staking as needed to complete the work in conformance with the plans and specifications. 

E. 	 The ENGINEER and the CONTRACTOR's Superintendent shall meet monthly or as necessary to jointly 
measure all work items under the contract to determine pay quantities for each pay period. Quantities of 
work items shall be documented on the respective plan sheets and separately in tabular fashion with Station 
to Station measurements noted to assure there is no duplication of payment for work performed. 
Measurements will be for work actually completed. No projections for expected completion of work will be 
allowed. 

F. 	 AJI survey data will be international feet for horizontal and vertical, NAVD 88 for vertical and City of 
Prescott coordinates. Please refer to the City of Prescott Survey Datum Requirements below. 

City of Prescott Survey Datum Requirements 

Coordinate Units: International Feet 

Distance Units: International Feet 

Height Units: International Feet 


Vertical Datum: NAVD 88 


State Plane 


Coordinate System: US State Plane 1983 


Datum: (WGS 84) 


Zone: Arizona Central 0202 


Geoid Model: Geoid99 (Conus) 


City of Prescott - Conversion from State Plane 


Northing: (State Plane x 1.000329975) - 701,456.0090 


Easting: (State Plane x 1.000329975) + 69,457.2499 


State Plane - Conversion from City of Prescott 

Northing: (City of Prescott + 701,456.0090) x 0.999670134 

Easting: (City of Prescott - 69,457.2499) x 0.999670134 

G. 	 Measurement And Payment 

I. 	 The quantity of "Construction Staking" measured for payment shall be the lump sum bid by the 
CONTRACTOR. The contract unit price per lump sum paid for "Construction Staking" shall be full 
compensation for all labor, materials, and equipment to perform the construction staking as described in 
this section. 

Pay Item: 105.8 Construction Staking 

105.16 AS-BUILT PREPARATION AND COORDINATION 
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A. 	 As-built data and preparation will be performed by the ENGINEER. The CONTRACTOR shall notify the 
ENGINEER as required in this Section, provide access to the work and cooperate with the ENGINEER to 
accurately depict the as-built conditions. During the construction phase and prior to any backfilling or 
covering, the ENGINEER will survey the work for the purpose of as-built preparation. Surveying shall be 
performed and certified by a Registered Land Surveyor in good standing with the Arizona State Board of 
Technical Registration . The ENGINEER will supply all horizontal and vertical as-built data in ASCII 
format, including a northing, easting, elevation and description of all work completed under this contract. 
The CONTRACTOR shall aid the ENGINEER in determining and providing this information. As-built data 
shall include, but not be limited to all items noted below. 

1. 	 The alignment of the waterline including all horizontal and vertical bends. If the waterline 
continues in a straight alignment for more than 100 feet, the waterline will be surveyed every 100 
feet. 

2. 	 Valves, bends, blow offs, air release valves, tracer wire stations, water meters, and hydrant 
locations. 

3. 	 Tank and appurtenances 

4. 	 Electrical, instrumentation, and control facilities, including, but not limited to, antennae pole. 

5. 	 Site improvements, including, but not limited to, retaining walls, curbs, fencing, drainage, chain 
link fence enclosures, protection posts, gates, etc. 

B. 	 Prior to backfilling or covering any work, the CONTRACTOR shall notify the ENGINEER 48-hours in 
advance and submit a completed "As-Built Request Form" located in Appendix II for the item of work. The 
minimum 48-hours notice time shall not include weekends or holidays. The notification shall be via e-mail 
to both the CITY and ENGINEER, and shall include the "As-Built Request Form" as an attachment. 

C. 	 The CONTRACTOR must provide access for the ENG.INEER to verify all as-built information prior to 
backfilling or covering. The CONTRACTOR shall not backfill or cover an item of work until verification 
has been completed by the ENGINEER. If an item of work is determined by the ENGINEER to be 
backfilled or covered prior to being recorded by the ENGINEER, the CONTRACTOR at the direction of the 
ENGINEER shall uncover the item of work at no additional cost to the OWNER. 

D. 	 The CONTRACTOR shall maintain a redlined copy of the project plans including changes made in 
construction of the project. The redline copy shall be updated on a weekly basis in preparation for the 
weekly as-built field meeting. The CONTRACTOR shall provide the ENGINEER with a copy of the redline 
plans upon completion of the project. 

E. 	 Weekly field meetings with the CONTRACTOR, ENGINEER and CITY shall occur to review As-Built 
information for conformance with the specifications. The CONTRACTOR shall provide the ENGINEER 
with a schedule of work items to be constructed in the upcoming 30 day period, including approximate dates 
of installation prior to backfilling or covering. The CONTRACTOR field redlines will be reviewed for 
notation of changes in the work. Missing, erroneous or deficient data must be corrected by the 
CONTRACTOR at no additional cost to the OWNER. 

F. 	 Measurement and Payment 

1. 	No separate measurement and payment shall be made for As-Built Preparation And Coordination. This 
work shall be considered incidental and included in the unit price bid for construction or installation of 
the appropriate contract pay items. 

106 CONTROL OF MATERIALS 

Contractor shall submit in writing all materials to be used in the project in accordance with ADOT Specification 
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Section 106 and Subsection 730-4. 

106.2 CONTRACTOR QUALITY CONTROL 

A. 	 Quality control measures sufficient to produce materials and workmanship of acceptable quality are the 
responsibility of Contractor. Upon request Contractor shall provide factory certificates of compliance or 
analysis or both to the Public Works Director. The Contractor shall provide full-time asphaltic concrete 
laydown compaction testing and adequate plant control for each paving day. The Contractor shall provide 
an independent geotechnical firm to perfonn all soils and concrete testing, as required, per these 
specifications. 

B. 	 The weekly reports shall state the type of work performed during the report period and other process control 
measures taken to assure quality. Type of work must be identified by activity, location, station, and offset, 
purpose of test , and any other relevant infonnation that the Engineer needs to identify or replicate the 
quality control testing. Results of all tests, cOlTective actions, re-tests, and control charts shall be attached to 
the weekly reports. AJthough hand written documentation can be included, the quality control report 
nalTative and test results must be typed to insure that clear reproductions of the documents can be made. 
The report period shall end at midnight each Friday and the report shall be submitted to the Engineer no 
later than 5:00 pm of the following Wednesday. Payment in the amount of $500.00 per report will be 
withheld for each individual report that is not delivered to the Engineer by the time and day specified above. 
Only one half of the withheld payments will be returned on the next regular project progress payment when 
the delinquent reports have been turned in and all of the above requirements have been met. Any report 
turned in more than 10 business days beyond the Wednesday due date will not be eligible for withheld 
payments to be returned. 

Minimum Quality Control Sampling Guidelines (may not include all required testing) 

MATERIAL 
TYPE 

REQUIRED 
TEST 

SAMPLING 
POINT 

SAMPLING 
FREQUENCY 

REQUIRED 
RESULT 

Embankment Proctor 

Optimum 

Moisture 

In-Place One per Soil Type 

Compaction In-Place One per 500 LF of 8" 
lift 

95% per ASTM 0-698 

Sub-grade Proctor 

Optimum 

Moisture 

In-Place One per Soil Type 

Compaction One per 500 LF 95% per ASTM 0-698 

Agg. Base Proctor 

Optimum 

Crusher belt or 

Stockpile 

At start of production, 

then as mtl. Changes 
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Moisture 

Compaction In-Place One per 500 LF of 6" 98% Per ASTM 0-698 
lift 

Abrasion Source One per source 

Plasticity Index One per shift Max. 6 per AASHTO 

T89 & T90 

Gradation One per shift 

Crushed Faces One per shift 

Asphalt 
Concrete 

PG 64-22 

Bit. Mtl. Two per day (3/day on 1st day) 
Content 

Marshalls Two per day 

Rice One per day 

MATERIAL REQUIRED SAMPLING SAMPLING REQUIRED 
TYPE TEST POINT FREQUENCY RESULT 

Voids, VMA One per day 

Compaction 95% 

Core One per 1,000 SY within 24 hours 

Min. Agg . Gradation One per 1,200 tons 

Crushed Faces One per day 

Sand One per day 45 or greater 
Equivalent 

Abrasion One 

Asphalt Rubber 

Concrete 

Open Graded 

Asphalt Rubber 

Concrete 

Page 10 rev . 517113 



Asphalt Stock pile 
Concrete 

Friction Course Gradation One per day 

Asphalt Rubber Sand One per day 
Equivalent 

Crushed Faces One per day 

Flakiness One per day 
Index 

Portland 
Cement 

Concrete Air each sample 5% +/- 1% 

Slump each sample max. 3.5" 

Compression 3 per 50 CY per 1 @ 7 day 

YAG 725 Table 725 1 @ 28 day 

1 @ 60 day if failure 

C. 	 No separate payment shall be made for Contractor Quality Control. This work shall be considered 
incidental and included jn the unit price bid for construction or installation of the appropriate contract pay 
items. An independent geotechnical firm shall perform all quality control testing. The Contractor shall 
furnish copjes of all test results to the City on a weekly basis. 

106.9 QUALITY ACCEPTANCE TESTING 

A. 	 The Engineer may provide quality acceptance sampling and testing. The number of tests and location of 
each shall be determined by the Engineer. The expense of the initial sampling and testing shall be paid for 
by the Cjty. Additional sampling and testing required due to failure of the initial test(s) shall be 
accomplished as provided by the City and these additional expenses shall be deducted from moneys due 
Contractor. 

B. 	 Contractor and the Engineer ' s representative shall coordinate on a daily basis the following day's work 
schedule and any testing that may be necessary. The Engineer' quality acceptance testing will generally 
consist of (1) daily sampling and testing for asphalt extraction/gradation and Marshall density for each 
paving day; and (2) asphaltic concrete core drilling after placement to verify thickness and density. A 
minimum of one core per each 1,000 square yards of paving shall be randomly sampled by the Contractor's 
quality control lab after marking by the City inspector. 

C. 	 Construction quality acceptance testing performed by the Cjty of Prescott does not relieve the Contractor or 
the manufacturer of materials produced for the Contractor, of the obligation to perform and document 
quality control testing of materials and workmanship. 

D. 	 No separate payment shall be made for Quality Acceptance Testing or any related work performed by 
Contractor. 

107.6 PUBLIC CONVENIENCE AND SAFETY 

A. 	 Maintenance of Traffic 
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I. 	 Contractor shall at all times conduct his/her work as to ensure the least possible obstruction to traffic. 

2. 	 Unless othelwise provided, the road, while being improved shall be kept open to all traffic by Contractor. 
When so requested by Contractor and approved by the Public Works Director, Contractor may by-pass 
traffic over an approved detour route. Regardless of whether it is through or local traffic, Contractor 
shall keep the portion of the project being used by traffic in such condition that traffic will be adequately 
accommodated. 

3. 	 Contractor shall also provide and maintain in a safe condition temporary approaches or crossings and 
intersections with trails, roads, streets, businesses, parking lots, driveways residences, garages and farms; 
however, Contractor will not be required to remove snow. 

4. 	 Before any detour is opened to traffic, the Public Works Director shall have been satisfied that traffic is 
able to proceed in a safe manner. 

S. 	 Contractor shall bear all expense of maintaining traffic over the road being improved as well as 
constructing, maintaining and subsequently removing Contractor requested detours, approaches, 
crossings, intersections and other features as may be necessary without any direct compensation. 

B. Access to BusinesseslResidences 

Contractor shall provide to all residents and businesses affected by the project, access to one of their 
driveways at all times except as modified by the following: If Contractor finds it unavoidable to temporarily 
close off access for any time, the residents/businesses affected shall be contacted a minimum of 48 hours in 
advance and an alternate procedure for access mutually agreed to. Contractor shall provide the Public Works 
Director with signed evidence of a mutually accepted agreement between the property ownerlbusiness 
manager/residential manager and Contractor prior to said closure. 

C. Safety 

I. The safety and convenience of the general public and the residents along the project and the protection of 
persons and property shall be provided for by the Contractor in accordance with the requirements of this 
contract. 

2. 	 Contractor shall submit a Safety Plan to the Public Works Director at the preconstruct ion conference. 
The plan shall detail the procedures The Contractor will implement to satisfy OSHA and the State 
Occupational Safety Guidelines related to the worker as well as public safety in construction of 
excavations, structures and confined air spaces as identified by the Public Works Director. Contractor's 
Safety Plan shall include the requirement that all workers and visitors must wear hard hats while within 
the project limits. 

3. The Safety Plan submitted by Contractor shall include proposed methods to prevent unauthorized persons 
from gaining access to the work areas. 

4. 	 In conjunction with the Safety Plan, Contractor shall furnish and install 72" temporary chain link fencing, 
or approved equal satisfactory to the Public Works Director, around any unattended excavation deeper 
than four feet with slopes steeper than 2: 1. Temporary fencing shall completely enclose the referenced 
construction activity and shall be secured after normal working hours to prevent unauthorized access. 

S. 	 Unless otherwise approved in writing by the Public Works Director, open utility trenches shall be limited 
to SO ft. In length except for cast-in-place pipe installations and during non-working hours shall be 
covered with steel plate in a manner satisfactory to the Public Works Director. 

107.11 STORM WATER POLLUTION PREVENTION PLAN (SWPPP) 

This project is subject to the Arizona Pollutant Discharge Elimination System (AZPDES) storm water 
requirements for construction sites under the Environmental Protection Agency (EPA) delegation to the Arizona 
Department of Environmental Quality (ADEQ) for the Construction General Permit for Arizona. The following 
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specifications shall apply: 

A. 	 General requirements - The Contractor shall comply with the Arizona Pollutant Discharge Elimination 
System (AZPDES) Stormwater requirements for construction sites under the Arizona Department of 
Environmental Quality (ADEQ) Construction General Permit for Arizona. Under provisions of that 
permit, the Contractor shall be designated as permittee and shall be responsible for providing the 
necessary labor and materials, and for taking the appropriate measures to assure compliance with the 
AZPDES Construction General Permit for Arizona as well as other Federal, State and local requirements 
pertaining to stormwater discharges. As the permittee, the Contractor is responsible for completing, in a 
manner acceptable to the ADEQ, all documents required by this regulation including the following: 

(I) 	 Stormwater Pollution Prevention Plan shall be sealed by a professional engineer licensed in the 
State of Arizona. 

(2) 	 Stormwater Pollution Prevention Plan (SWPPP) for the project including certification form. The 
Contractor will be required to update and revise the SWPPP as necessary throughout the 
construction of the project in order to assure compliance with ADEQ permit requirements. The 
completed SWPPP shall be kept on the project site at all times during construction of the project. 

(3) 	 Notice of Intent (NO!) to be covered by AZPDES Construction General Permit for Arizona 
including certification of signature. 

(4) 	 Notice of Termination (NOT) of coverage under AZPDES Construction General Permit for 
Arizona (upon project completion). 

Copies of necessary forms and guidance for preparing the SWPPP are available at ADEQ's website 
www.adeq.state.az.us/environlwater/permits/azpdes.html 

B. 	 Submittals: 

(I) Preliminary Copies of the NO! and SWPPP shall be submitted to the Engineer at the time of the 
preconstruct ion meeting. Any necessary revisions to the SWPPP shall be subject to review by the 
Engineer, prior to implementation. 

(2) The Contractor shall submit completed, signed NO! forms at least 48 hours prior to the initial 
start of construction on the project to ADEQ. One copy of the completed, signed NO! form shall be 
submitted to Arizona Department of Environmental Quality at the following address: Stormwater 
Program - Water Permits SectionINOI, ADEQ (S4ISB-3), 1110 West Washington, Phoenix, AZ 8S0071. 

(3) Failure by the Contractor (or any of its appropriate subcontractors) to submit the NO! forms 
within the required time frame shall result in delay of the start of construction. The Contractor shall 
submit a completed copy of the NOI prior to Notice to Proceed. A copy of the completed NOI shall be 
posted on the construction site and a copy of the SWPPP shall be kept on the construction site. 

C. 	 Contractor's Responsibilities: 

(I) It is the Contractor's responsibi lity to perform inspection of all stormwater pollution control 
devices on the project on a monthly basis and following each rainfall of O.SO inches or more at the 
project site and as required under the AZPDES Construction General Permit for Arizona. The Contractor 
shall prepare reports on these inspections and retain these reports for a period of three years following 
project completion as required under the AZPDES Construction General Permit for Arizona. Inspection 
reports shall be submitted monthly to the contracting agency along with payment requests. The 
Contractor shall maintain all stormwater pollution control devices on the project in proper working order, 
including cleaning and/or repair during the duration of the project. 

(2) No condition of either the AZPDES Construction General Permit for Arizona or the SWPPP 
shall release the Contractor from any responsibilities or requirements under other environmental statutes 
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and regulations. 

D. 	 Upon total project completion, acceptance, and de-mobilization, the Contractor shall submit its 
completed, signed NOT form to the ADEQ with Copies to the same agencies who received Copies of the 
NOI, thereby terminating all AZPDES permit coverage for the project. 

E. 	 Measurement and Payment 

Payment shall be at the lump sum unit price bid in the Contract Documents for all material, labor, and 
other incidental costs relating to the provision, installation, and maintenance of items relating to this 
permit during project construction. Such incidental costs shall include Contractor costs in order to assure 
proper operation of the pollution-control devices installed including all maintenance, cleaning, and 
disposal costs associated with clean-up and repair following storm events or other runoff or releases on 
the project. 

Pay Item: 107.11 Stormwater Pollution Prevention Plan 

108.4 CONSTRUCTION SCHEDULE 

A. 	 Prior to beginning construction, the Contractor shall submit for review by the Public Works Director a 
complete construction schedule as stated in the General Conditions of these contract documents. 

B. 	 Once this schedule has been accepted by the Public Works Director, Contractor shall not deviate from it 
until a revised schedule has been submitted and accepted by the Public Works Director. 

C. 	 The Public Works Director reserves the right to reject construction schedule submittals when in his opinion 
the schedule lacks the proper detail. 

D. 	 No separate measurement or payment shall be made for work related to these requirements. This work shall 
be considered incidental and included in the unit price bid for appropriate contract pay items. 

109.11 CONTRACT ALLOWANCE 

A. 	 Contract allowance items are provided for the purpose of encumbering funds to cover the costs of possible 
contract amendment work. The amount of the allowance item is determined by the Engineer and is not 
subject to individual bid pricing. AJI bidders shall incorporate the amount pre-entered in the bid proposal 
and shall reflect the same in the total amount bid for this project. 

B. 	 This allowance item provides an estimated funding to cover unforeseen changes that may be encountered 
and corresponding extra work needed to complete the contract per plan. Unforeseen extra work, if any, 
shall be in accordance with the Contract Amendment section of the General Conditions. 

It shall be understood that this allowance item is an estimate only and is based on contract amendment 
history of similar projects. It shall not be utilized without an approved contract amendment. It is further 
understood that authorized extra work, if any, may be less than the allowance item. The Contractor, by 
submittal of his bid, acknowledges that the total bid and individual bid items were prepared without 
anticipation of use of the contract allowance. 

Pay Item: 109.1 Contract Allowance 

200.1 DEWATERING 

A. 	 All water encountered during the work shall be disposed of by the Contractor in a manner such that it will 
not damage public or private property or create a public nuisance or health problem. This work shall consist 
of furnishing equipment, materials, and labor necessary for the control and removal of water, the 
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construction or installation of aJJ facilities necessary to accomplish the work, and the subsequent removal of 
such facilities except when designated on the project plans or in the special provisions to remain in place. 

B. 	 Measurement and Payment 

I. No separate measurement or payment shall be made for dewatering. This work shall be considered 
incidental and included in the unit price bid for construction or installation of the appropriate contract 
pay items. 

201 CLEARJNG AND GRUBBING 

Work under this item shall be as per Y AG Section 201. No separate payment shall be made for clearing and 
grubbing per YAG Section 201.5. 

205.1 EARTHWORK AND ROADWAy EXCAVATION 

A. 	 Work under this item shall be done in accordance with YAG and MAG Specifications Section 205, 211 and 
301. 

B. 	 If material is encountered during excavation that the Engineer detennines to be unsuitable, the following 
shall apply: 

Material which is located in a cut section at an elevation above finished sub-grade shall not be utilized in fill 
construction but shall be removed and disposed of at a site secured by Contractor. 

Material which is located below the natural ground surface in embankment areas and below the finished 
sub-grade elevation in excavation areas shall be removed to the limits as detennined by the Engineer and the 
resultant cavity backftlled with suitable material as directed . 

C. 	 The price bid for roadway excavation shall include all costs for excavating, hauling, placing and constructing 
fills per Y AG and MAG 211, sub-grade preparation, removal and disposal of unsuitable and excess material. 
There will be no separate payment made for overhaul. 

D. 	 The bidding schedule quantities for this item of work will be considered to be the final quantities for 
payment. Adjustments in the bidding schedule quantities for Earthwork as contained in these specifications 
may be initiated by Contractor or the Engineer if evidence indicates that the required quantity varies by an 
amount greater than 5% of the bidding schedule quantity. Contractor shall advise the Engineer, in Writing, 
submitting evidence in the fonn of a construction surveyor photogrammetric survey with measurement for 
the proposed adjustment and requesting an adjustment in quantities. The Engineer will determine the amount 
of adjustment, if any. The quantity upon which payment will be based will be the bidding schedule quantity 
plus or minus only that portion of the adjustment that exceeds 5% of the bidding schedule quantity. 

E. 	 Variations caused by shrink of materials shall not be considered for quantity adjustments. 

F. 	 Adjustments in earthwork quantities due to revisions ordered by the Engineer will be isolated by 
measurement or calculations. The bidding schedule quantities will be adjusted by the amount either 
measured or calculated, regardless of the 5% variation requirement above. 

G. 	 Embankment quality control testing frequency shall be one per soil type for proctor density testing and one 
per 500' per 8" lift for compaction testing. Sub-grade quality control testing shall be one per 500' for 
compaction testing. 

H. 	 Measurement And Payment 
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1. Measurement and Payment shall be in accordance with Y AG Section 205.7 and 205.8 

Pay Item: 205.1 Earthwork and Roadway Excavation 

205.2 REMOV AL OF UNSUITABLE SUB-GRADE MATERIAL AND BACKFILL WITH ABC 

A. 	 Work under this item shall be in accordance with Y AG and MAG Specifications Section 205 and as directed 
by the Engineer. The resultant cavity shall be backfilled with ABC in accordance with the aggregate base 
course section of these specifications. 

B. 	 Measurement and payment shall be to the nearest cubic yard as calculated in the field and shall include all 
excavation, hauling and disposal at a site secured by Contractor, and backfilling with aggregate base course. 

Pay Item: 205.2 Removal Of Unsuitable Sub-grade Material and Backfill With ABC 

300.1 SAW CUT 

A. 	 The work under this item shall consist of saw cutting the existing pavement where new asphalt concrete is to 
match existing bituminous surfaces with no provisions for overlaying the entire section. This item shall also 
include saw cutting of existing Portland cement concrete pavement, sidewalks, driveways and parking lots 
where new construction shall match the grade of existing surfaces that are to remain where called for on the 
project plans or where designated by the Engineer. 

B. 	 Saw cuts shall be made to a full depth of the material to insure a neat vertical joint. Portland cement 
concrete designated to remain that is damaged by the saw cutting shall be replaced in kind at The 
Contractor's expense. 

C. 	 Measurement of this work will be made horizontally at each location to the nearest foot. Payment for this 
work will be made at the contract price bid per linear foot for SA WCUTTING, which price shall be full 
compensation for the work as described and specified herein and on the project plans. Payment will be on 
the total length of saw cut to the nearest foot. 

Pay Item: 300.1 Saw Cutting 

301 SUB-GRADE PREPARATION 

Work under this item shall be as per Y AG Standards Section 301. Payment shall be made at the unit priced per 
square yard as Y.A.G. Standards Section 301 . 

310 UNTREATED BASE 

MAG Section 310 is supplemented as follows: 

310.5 AGGREGATE BASE COURSE 

A. 	 This work consists of furnishing, placing and compacting (the thickness specified on the plans or as required 
by the Engineer) aggregate base course in accordance with the plans and Y AG and MAG Sections 310 and 
702 and as modified herein. 

B. 	 The percent composition by weight shall be within the following limits: 

Sieve Size Percent Passing 
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11
/ 8" 100 


No.4 38- 65 


No.8 25 - 60 


No. 30 10 -40 


No. 200 3 - 12 


C. 	 The maximum plasticity index shall be six when tested in accordance with AASHTO T89 and T-90. 

D. 	 The aggregate base course shall be compacted to 98% of the maximum dry density as determined by ASTM 
D-698. Aggregate base course quality control testing frequency shall be one per source for Abrasion testing, 
one at start of production and again if source changes. Proctor Density testing shall require one per 500' per 
6" lift for compaction and one per shift for crushed faces, PI, and gradation. 

E. 	 Aggregate base course shall not be placed on excessively wet or frozen sub-grade materials as determined 
by the Engineer. 

F. 	 Measurement for payment of aggregate base will be calculated by the cubic yard complete in place as 
follows: 

1. 	Where the plans call out specific base depths, calculations shall be based on plan dimensions. 

2. 	Where the plans are not specific as to depth, calculations shall be based on cross sections of the accepted 
sub-grade and base elevations as surveyed in the field . 

Pay Item: 310.5 Aggregate Base Course 

321 ASPHALT CONCRETE PAVEMENT 

Asphalt mix design materials, manufacture, and placement shall be in accordance with MAG Specifications, 
Section 321 and Section 710 with the additions, clarifications and changes herein: 

SECTION 321.3 WEATHER AND MOISTURE CONDITIONS: shall be changed as follows: 

Asphalt concrete shall be placed only when the surface on which the material is to be placed is dry, unfrozen, 
the atmospheric temperature in the shade is at 40 degrees F and rising, and the temperature of the road 
surface or subsurface is at 50 degrees F and rising as measured in the shade. No asphalt concrete shall be 
placed when the weather is foggy or rainy, when precipitation is eminent, or when the base or sub base on 
which the material is to be placed is unstable. Asphalt concrete shall be placed only when the Public Works 
Director or his authorized representative determines that weather conditions are suitable and sub base 
conditions on which the material is to be placed are acceptable. 

SECTION 321.4 APPLICATION OF TACK COAT: is supplemented as follows: 

a. 	 The application rate shall be between 0.04 to 0.06 gallons per square yard of diluted material, 50% water 
and 50% emulsion, using SS-lH. 

b. 	 The tack coat shall be applied only as far in advance of placing the asphalt concrete as ordered by the 
Engineer; however, in no event should the tack coat be applied and not covered by the asphalt concrete in 
the same day. 

SECTION 321.61VI1X PRODUCTION: is supplemented as follows : 

1. 	 STOCKPILING 
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a. 	 Sufficient virgin mineral aggregate material shall be stockpiled at the site of the hot plant to produce the 
quantity of asphalt concrete required for a minimum of two successive eight hour shifts' however this 
requirement will be modified during the last two days production, or under special conditions with the 
Public Works Director's approval. 

b. 	 Mineral aggregate shall be stockpiled so that segregation is minimized. An approved divider of sufficient 
size to prevent intermingling of stockpiles shall be provided. 

2. 	 PROPORTIONING 

a. 	 No fine material which has been collected in the dust collection system shall be returned to the mixture 
unless the Engineer, on the basis of tests, determines that all or a portion of the collected fines can be 
utilized. If the Engineer so determines, he will authorize in writing the utilization of a specific 
proportion of the fines; however, authorization will not be granted unless the collected fines are 
accurately and uniformly metered into the mixture. 

b. 	 Mineral aggregate and bituminous material shall be proportioned by volume, by weight, or by a 
combination of volume and weight. 

c. 	 When mineral aggregate and bituminous material are proportioned by weight, all boxes, hopper buckets 
or similar receptacles used for weighing materials, together with scales of any kind used in batching 
materials, shall be insulated against the vibration or movement of the rest of the plant due to the 
operation of any equipment so that the error in weighting with the entire plant operating shall not exceed 
2% for any setting nor 112% for any batch. Bituminous material shall be weighed in a heated, insulated 
bucket suspended from a springless dial scale system. 

d. 	 When mineral aggregate and bituminous material are proportioned by volume, the correct portion of each 
mineral aggregate size introduced into the mixture shall be drawn from the storage bins by an approved 
type of continuous feeder which will supply bituminous material and so arranged that the proportion of 
each mineral aggregate size can be separately adjusted. The continuous feeder for the mineral aggregate 
shall be mechanically or electrically actuated . 

3. 	 DRYING AND HEATING 

a. 	 A recording pyrometer or other approved recording thermometric instrument sensitive to a rate of 
temperature change of not less than 10° F per minute shall be so placed at the discharge chute of the drier 
in order to record mineral aggregate and to facilitate reading the recorded temperature. A copy of the 
recording shall be given to the Engineer. The moisture content of the asphalt concrete immediately 
behind the paver shall not exceed 1 %. 

4. 	 MIXING 

a. 	 The production of the plant shall be governed by the rate required to obtain a thorough and uniform 
mixture of the materials . Mixing shall continue until the uniformity of coating, when tested in 
accordance with the requirements of AASHTO T-195, is at least 95%. 

b. 	 A positive signal system shall be provided to indicate the low level of mineral aggregate in the bins. The 
plant will not be permitted to operate unless this signal is in good working condition. Each bin shall have 
an overflow chute or a divider to prevent material from spilling into adjacent bins. 

c. 	 The temperature of asphalt concrete upon discharge from the mixer shall not exceed 325° F. If the 
asphalt concrete is discharged from the mixer into a hopper, the hopper shall be constructed so that 
segregation of asphalt concrete will be minimized. 

SECTION 321.8 PLACEMENT: is supplemented as follows: 

a. 	 Contractor shall stringline finish ABC grade in the presence of the Public Works Director or his 
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representative to verify compliance to specified tolerances prior to the placement of asphalt concrete. 
Placement of asphalt concrete shall not begin prior to completion and adequate curing of all adjoining 
Portland cement concrete items. 

b. 	 The handling of asphalt concrete shall at all times be such as to minimize segregation. Any asphalt 
concrete which displays segregation shall be removed and replaced. 

c. 	 All wheels and tires of compactors and other equipment shall be wiped when necessary with an approved 
product in order to prevent the piclcing up of the asphalt concrete. 

d. 	 Before asphalt concrete is placed, the surface to be paved shall be cleaned of objectionable material. 

e. 	 The base or sub-grade upon which the asphalt concrete is to be placed shall be prepared in accordance 
with the applicable requirements for the material involved and maintained in a smooth and firm condition 
until placement. 

f. 	 At any time, the Public Works Director or his designee may require that the work cease or that the work 
day be reduced in the event of weather conditions either existing or expected which would have an 
adverse effect upon the asphalt concrete. 

g. 	 The temperature of asphalt concrete just prior to compaction shall be at least 2500 F but shall not exceed 
3000 F, unless permitted by the Engineer. 

h. 	 The asphalt concrete shall be placed as a surfacing course. Surfacing courses are defined as courses 
placed to serve either as a traffic surface or as a surface upon which a finishing course or seal coat is to 
be placed. The thickness of surfacing courses will be shown on the project plans. 

I. 	 In order to achieve, as far as practicable, a continuous operation, the speed of the paving machine shall be 
coordinated with the production of the plant. 

J. 	 Tapered sections exceeding eight feet in width or widened sections not exceeding four feet in width may 
be placed and finished by other means approved by the Public Works Director. 

SECTION 321.8.4 Compaction Base and Surface: is supplemented as follows: 

a. 	 Compacting and smoothing shall be accomplished by the use of self-propelled equipment. Compactors 
shall be pneumatic tired and tandem powered (steel wheel) and shall be approved by the Public Works 
Director. 

b. 	 Compactors shall be operated in accordance with the manufacturer's recommendations. Compactors 
shall be designed and properly maintained so that they are capable of accomplishing the required 
compaction. 

c. 	 Steel wheel compactors shall weigh not less than eight tons and have the vibratory mode option. 

d. 	 Pneumatic tired compactors shall be the oscillating type having a width of not less than four feet with 
pneumatic tires of equal size, diameter and having treads satisfactory to the Public Works Director. 
Wobble-wheel compactors will not be permitted. The tires shall be spaced so that the gaps between 
adjacent tires will be covered by the following tires. The tires shall be inflated to 90 lb. per square inch, 
or such lower pressure will not vary more than five lb. per square inch from the designated pressure. 

e. 	 Pneumatic tired compactors shall be constructed so that the total weight of the compactor can be varied 
to produce an operating weight per tire of not less than 2,000 lb. 

f. 	 Steel wheel compactors shall not be used in the vibratory mode when the surface temperature of the 
asphalt concrete falls below 180 0 F. 

g. 	 Asphalt concrete shall be compacted to not less than 95.0% of laboratory density. 
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h. 	 Compaction control shall be defined as the responsibility of Contractor on the basis of his anticipated 
rate of production to determine the number and types of compactors and the sequence and manner in 
which they shall be used in order to achieve the specified percent density. 

1. 	 The responsibility for developing and controlling the compaction lies with Contractor. 

J. 	 The City reserves the right to test Contractor's percent of density at any time. 

k. 	 Core samples shall be taken by Contractor on a random location basis with locations determined by the 
Public Works Director and consist of one core per every 1,000 square yards of roadway, for each day's 
production. The asphalt cores shall be taken on the following workday or within 24 hours whichever 
applies and shall be submitted to the City's Quality Assurance firm for testing. 

I. 	 For complete acceptance, all core densities must show a minimum relative density of 95.0% based on a 
75 blow Marshall Density, AASHTO T-245. The Marshall Density shall consist of two sets of three 
specimens averaged for each day's production. 

m. 	 If the core densities show inadequate compaction the unit price will be adjusted per the table below: 

Percent Compaction 	 Reduction in Payment 

94.0 - 94.9 	 5% 


93.0 - 93.9 	 10% 


92.0 - 92.9 	 25% 


n. 	 When the percent compaction is less than 92.0%, Contractor may be required to remove and replace any 
portions at the discretion of the Public Works Director at no extra cost to the City. 

SECTION 321.8.5 Smoothness: the second sentence is changed as follows: 

a. 	 Surfacing course surfaces shall not vary more than 118 inch from the lower edge of ten-ft. straightedge 
when the straightedge is placed parallel to the center of the roadway. 

SECTION 321.9 QUALITY CONTROL: shall be changed as follows: 

A. 	 Contractor Quality Control 

1. 	 GENERAL REQUIREMENTS 

a. 	 It shall be the responsibility of Contractor to administer a Quality Control Plan, hereinafter referred to as 
"Plan", sufficient to assure a product meeting the requirements of these specifications. The Plan may be 
operated wholly or in part by a subcontractor or an independent organization; however, the Plan's 
administration, including compliance with the Plan and its modification, shall remain the responsibility 
of Contractor. 

b. 	 Contractor is required to provide and maintain a Quality Control Plan, along with all the personnel, 
equipment, supplies and facilities necessary to obtain samples, perform tests, and otherwise assure the 
quality of the project. 

c. 	 Contractor shall submit the Quality Control Plan to the Public Works Director or his designee at the 
preconstruction conference. 

e. 	 Contractor shall perform process control sampling, testing and inspection during all phases of the work 
and shall perform the process control sampling, testing, and inspection at a rate sufficient to assure that 
the work conforms to the contract requirements. Contractor shall provide the Public Works Director a 
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certification stating that all of the testing equipment to be used is properly calibrated and will meet the 
specifications applicable for the specified test procedures. 

2. 	 ELEMENTS OF THE PLAN 

a. 	 The Plan shall address all elements which affect the quality of the asphalt concrete including, but not 
limited to the following: Mix Design, Aggregate Production, Quality of Components, Stockpile 
Management, Proportioning, Mixing (including addition of Mineral Admixture, if required), Placing and 
Finishing, Joints, Compaction. 

3. 	 PLAN IMPLEMENTATION 

a. 	 The Contractor shall provide testing at the frequencies listed in Table 321.9.1 during production of the 
asphalt concrete. A laboratory accredited in each of the listed tests by the AASHTO Materials 
Laboratory (AMRL) shall perform the testing. 

TABLE 321.9.1 

CONTRACTOR QUALITY CONTROL TESTING REQUIREMENTS 

Test Sample Point Frequency 

Ignition Binder Calibration, ASTM 
D 6307 

Stockpiles or 
storage tanks 

1 per mix design per 
project 

Ignition Binder Test, ASTM D 
6307, C 117 & C116 

Plant, truck, or on-
grade 

1 per 1000 tons, but 
not less than 1 per day 

Gyratory or Marshall Density, 
ASTM D 4013 or AASHTO T 166 

Plant, truck, or on-
grade 

1 per 1000 tons, but 
not less than 1 per day 

Maximum Theoretical Density, 
ASTM D 2041 

Plant, truck, or on-
grade 

1 per 1000 tons, but 
not less than 1 per day 

Temperature On-grade Continuous Reading 

Aggregate Gradation, ASTM C 
117 & C 136 

Cold Feed 1 per 1000 tons, but 
not less than 1 per day 

b. 	 Results of each test shall be provided to the Public Works Director or his designee immediately upon 
completion, and in no case later than the end of the day asphalt was produced. Test results shall be used 
to control the asphalt concrete production. Production of the asphalt concrete on consecutive paving 
days shall not commence until the prior day's test results have been submitted to the Public Works 
Director or his designee and appropriate actions have been taken in accordance with the criteria listed in 
Table 321.9.1 and Table 321.9.2. 
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TABLE 321.9.2 

CRITERIA FOR REQUIRED PLANT ADJUSTMENT 

Property Criteria A (Adjustment) Criteria S (Stoppage) 

Binder Content 

Air Voids 

Gradation 

±O.4%of Mix Design 

4±1.5% 

Table 321-3 

±0.5%of Mix Design 

4±2.0% 

Table 321-3 

±15BC of Mix Design Temperature ±1 OBC of Mix Design 

c. 	 The guidelines in Table 321.9.2 and Table 321.9.3 shall be used to determine if the plant will require 
adjustment or stoppage. If the Contractor's test results indicate the mixture does not comply with Criteria 
A in Table 321.9.2, an adjustment to the plant will be required to bring the production closer to the 
middle of the specification bands . The Contractor is responsible for determining the extent and the 
method of adjustment, and shall notify the Public Works Director or his designee in writing of what 
adjustments were made. 

TABLE 321.9.3 

ALLOWABLE GRADATION VARIATION FROM MIX DESIGN 
TARGET 

Maximum Aggregate Size 100% 

Nominal Maximum Aggregate Size (NMAS) ±5% 

#8 (2.36 mm) Sieve to NMAS ±4% 

#40 (0.425mm)Sieve ±3% 

#200 (0.75 mm) Sieve ±1.5% 

d. If the Contractor's test results indicate the mixture is at or beyond the range established by Criteria S in 
Table 321.9.2, production shall cease immediately, and shall not resume (except as required to produce 
material for additional samples) until additional test results verify the adjustments will produce test 
results meeting Criteria A in Table 321.9.2. The Public Works Director or his designee may enforce the 
adjustment or stoppage criteria if the acceptance tests and the quality control tests are not in agreement. 

e. A representative of the City shall 
production. 

secure two representative samples of the mixture for each day's 

f. Samples will be tested for conformance with the mineral aggregate gradation in accordance with the 
requirements of AASHTO T27. The gradation of the mineral aggregate will be considered to be 
acceptable unless the average of any three consecutive tests or the results of a single test varies from the 
mix design gradation percentages as follows : 

Number of Tests 
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Number of Tests 

Passing Sieve Three Consecutive One 

Nominal Maximum ±6% ±8% 
Aggregate Size 

No.8 ±4% ±6% 

No. 40 ±4% ±6% 

No. 200 ± 1.5% ±2.0% 

g. 	 Samples will be tested for conformance with the sand equivalent in accordance with AASHTO T176 and 
will be considered acceptable if the result is 45 or greater and does not vary from the design by more than 
-10 points. At any time that test results indicate that the gradation of the mineral aggregate or sand 
equivalent does not fall within all of the limits indicated, the production of asphalt concrete shall cease 
immediately and shall not begin again until calibration tests indicate that the gradation and sand 
equivalent is within the limits indicated. 

SECTION 321.12 MEASUREMENT: shall be supplemented as follows: 

a. 	 Measurement under this item shall be to the nearest square yard. 

b. 	 No separate measurement shall be given for the thickened edge, COP Standard Detail 201P and as 
detailed on project drawings. This work shall be considered incidental and included in the unit price bid 
in the contract documents. Payment shall be made at the unit price bid in the contract documents for the 
items complete in place, adjusted for compaction and thickness deficiencies as herein provided. 

Pay Item: 321.1 AC Pavement 

340.1 CONCRETE CURB, GUTTER, AND CURB TERMINATIONS 

A. 	 Work under this item shall be performed in accordance to Y AG and MAG Specifications Sections 340, 
725, and 726, the Project Drawings, COP Standard Detail 220P, Y AG Standard Detail 222, and MAG 
Standard Detail 221, as specified on the plans and as modified herein. All curbs, gutters, and curb 
terminations shall be constructed on minimum 4" thick ABC, whether shown on the standard details, or 
not. The sub-grade and aggregate base materials under the curb shall be compacted to not less than 95% 
of the maximum dry density as determined by AASHTO T-99. 

B. 	 Measurement for payment of concrete curb and gutter shall be in accordance with MAG Specifications 
Section 340.5. Measurement of curb and gutter shall exclude driveways unless specified on plans. Curb 
and gutter adjacent to driveways shall be paid for at the unit price for driveway entrances. No additional 
payment will be made for aggregate base material required under concrete curb and gutter. The base 
material shall be considered incidental to the construction of this item and provided for in the unit price 
bid for the work. The pavement section shall extend to the back of curb. In no case shall ABC thickness 
below curb be less than four inches. 

Pay Item: 340.1 Concrete Curb, Gutter, and Curb Terminations 
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340.2 CONCRETE SIDEWALK, SIDEWALK LANDING AND RAMP 

A. 	 Work under this item shall be performed in accordance to Y AG and MAG Specifications Sections 340, 
725, and 726, the Project Drawings; COP Standard Details 230P, 231P, or YAG Standard Detail 215, 
231, or as specified on plans and as modified herein. All sidewalks, sidewalk landings, and ramps shall 
be constructed on minimum 4" thick ABC, whether shown on the standard details, or not. The sub-grade 
and aggregate base materials under the sidewalks, sidewalk landings, and ramps shall be compacted to 
not less than 95% of the maximum dry density as determined by AASHTO T-99. 

B. 	 Ramps shall include Masco Detectable Waming Panels, or approved equal, color Salem Red. 

C. 	 In areas where the existing sidewalk is depressed at driveways, the new construction shall maintain a 
constant grade between the existing sidewalks on each side of the driveway. Match up construction shall 
include 10' of replacement driveway surfacing from the new top of sidewalk to the existing driveway 
elevations behind the sidewalk. 

D. 	 Sidewalk ramps shall include the typical 2' curb returns and transition curb tapers to existing sidewalk 
grades as shown on the ramp details. No separate measurement or payment shall be made, the cost being 
considered incidental to Pay Item 340-2 Concrete Sidewalk, Sidewalk Landing, and Ramp 

E. 	 Measurement and payment for sidewalk, sidewalk landing, and ramps shall be per square foot, to include 
the detectable waming panels, excluding the two-foot curb and gutter section around the radius . No 
additional payment will be made for four inches of aggregate base material required under concrete 
sidewalk, sidewalk landing and ramp. The base material shall be considered incidental to the 
construction of this item and provided for in the unit price bid for the work. 

Pay Item: 340.2 Concrete Sidewalk, Sidewalk Landing, and Ramp 

340.3 CONCRETE DRIVEWAy ENTRANCE AND 6" CONCRETE SLAB 

A. 	 Work under this item shall be performed in accordance to MAG Specifications Sections 340, 725, and 
726, the Project Drawings; COP Standard Details 2-18P and 2-18A-P, and as modified herein. All 
concrete driveway entrances and 6" concrete slabs shall be constructed on minimum 4" thick ABC. The 
sub-grade and aggregate base materials under the concrete driveway entrances and 6" concrete slabs shall 
be compacted to not less than 95% of the maximum dry density as determined by AASHTO T-99. 

B. 	 Portland cement concrete pavement shall be 4-6% air-entrained and with a minimum 28-day design 
strength of 3,500psi. Slump shall be a maximum of 3.5 inches. 

C. 	 Construction Joints shall be a maximum of 15 feet apart. Contractor shall submit a jointing pattem for 
review and approval plior to construction. 

D. 	 Excessive misting or spraying of water during finishing operations resulting in a thick surface layer of 
water/cement paste will not be allowed and may be cause for rejection. 

E. 	 Measurement and payment shall be calculated to the nearest square foot complete in place. No additional 
payment will be made for four inches of aggregate base material required under concrete driveway 
entrances and 6" concrete slabs. The base material shall be considered incidental to the construction of 
this item and provided for in the unit price bid for the work. 

F. 	 Driveways shall include the typical 2' curb retums and transition curb tapers to the existing grades as 
shown on MAG Standard Detail 251 and modified by the driveway details in the plans. All concrete 
used in the driveways and adjacent sidewalk crossings shall be 6" thick. No separate measurement or 
payment for the curb retums and transition curbs shall be made, the cost being considered 
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incidental to Pay Item 340-3 Concrete Driveway Entrances and 6" Concrete Slabs. 

Pay Item: 340.3 Concrete Driveway Entrances and 6" Concrete Slabs. 

350.1 REMOVAL OF EXISTING IMPROVEMENTS 

A. 	 Work under this item shall be performed in accordance with ADOT Specifications Section 202, as 
designated on the project drawings and as modified herein. 

B. 	 ADOT Specifications subsection 202-1 shall be revised by adding the following: All existing utilities not 
designated for removal shall remain in place and be protected against damage. 

C. 	 No item shall be removed if designated by the Public Works Director to remain in place. Such items 
shall be protected from damage. 

D. 	 ADOT Specs subsection 202-3.03, paragraph B shall be revised to read: All bituminous pavements to be 
removed shall be removed from the job site and disposed of at a site secured by Contractor. 

E. 	 Street signs, traffic control signs, traffic signal material and control devices shall be removed as 
designated on project drawings, salvaged and delivered to the Engineer of Prescott at the site designated 
by the Engineer. 

F. 	 ADOT Specs subsection 202-3.08, paragraph 3 shall be revised to read: In areas where new fence or 
relocated fence is to be installed, Contractor shall perform the removals in such a manner as to prevent 
the escape of any livestock and/or domestic pets, including the placement and removal of temporary 
fence when necessary. This work shall be considered incidental and included in the unit price bid for 
removals. 

G. 	 No separate measurement or payment shal/ be made for removal of existing improvements. This work 
shall be considered incidental and included in the unit price bid for construction of the appropriate 
contract pay items. 

401 TRAFFIC CONTROL 

A. 	 Traffic control during construction shall be performed in accordance with MAG Section 401 and the 
Manual on Uniform Traffic Control Devices for Streets and Highways, US Department of Transportation 
Federal Highway Administration, latest edition with the latest revisions, Arizona Department of 
Transportation Traffic Control Manual, the project plans, and as stated herein. 

B. 	 Prior to beginning the project, Contractor shall submit for approval a Traffic Control Plan for the entire 
project. He must obtain approval from the Director of Public Works for the Traffic Control Plan and 
Schedule prior to any construction. Contractor shall submit the Traffic Control Plan to the Director of 
Public Works at or before the project preconstruction conference. 

C. 	 Written notice shall be given to the Director of Public Works or his representative on the job 48 hours 
prior to any changes in detours or routes of access. The notice shall give specific details with maps 
showing the access to all residences and businesses affected by the project. 

D. 	 The Police and Fire Departments shall be continually updated on access routes along and through the site 
during construction. 

E. 	 All traffic control devices required for the project shall be the responsibility of Contractor. 

F. 	 When required to cross, obstruct, or close a street, traffic way, or sidewalk for a short duration that is 
approved by the Director of Public Works, the Contractor shall provide and maintain suitable bridges, 
detours or other approved temporary means for the accommodation of vehicular and pedestrian traffic. 

G. 	 When traffic conditions at the construction site warrant the use of certified police personnel to direct 
traffic, arrangements 	shall be made with the City Of Prescott Police Department, 
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Yavapai County, or Department of Public Safety for off-duty officers. 

H. 	 Payment for traffic control shall be at the applicable unit price bid in the Contract Documents. 

1. Preparation of traffic control plan shall be inclusive of all submittals, reviews and if needed, re­
submittals. 

2. Flaggers shall be per hour for actual time directing traffic. It does not include travel time or time 
spent setting up or taking down devices. 

3. In the event off-duty police personnel are required to direct traffic, the Bid Schedule includes an 
allowance for Certified Police Personnel for the purpose of encumbering funds to cover the cost of 
Certified Police Personnel. The amount of the allowance is determined by the Public Works Director and 
is not subject to individual bid pricing. All bidders shall incorporate the amount in the bid proposal and 
shall reflect the same in the total bid for this project. 

It shall be understood that this allowance is an estimate only. The allowance shall be not used without 
approval of the Public Works Director. 

Reimbursement for Certified Police Personnel shall be based on actual cost, plus an allowable markup to 
the prime contractor of 15%, for use of Certified Police Personnel approved by the Public Works 
Director. 

4. Barricades and storage shall be at the lump sum bid and shall be inclusive of all temporary signs and 
devices in the traffic control plan and as required by the MUTCD and the Public Works Director. 

5. Message boards shall be measured by each per day as determined necessary by the approved traffic 
control plan and the Public Works Director. 

6. Pilot car and driver shall be per hour for actual time used as required by the approved traffic control 
plan and the Public Works Director. It does not include travel time or time spent setting up or taking 
down devices. 

7. Incidental traffic related items shall include all other pertinent tools, equipment, devices and or work 
required to provide safe and effective traffic control in accordance with the approved traffic control plan, 
the MUTCD and the Public Works Director. 

Pay Item: 401.7a Traffic Control Plan (LS) 


Pay Item: 401.7b Flaggers (HR) 


Pay Item: 401.7c Certified Police Personnel AJlowance 


Pay Item: 401.7d Barricades and Storage (LS) 


Pay Item: 401.7e Message Boards (each per day) 


Pay Item: 401.7f Pilot Car and Driver (HR) 


Pay Item: 401.7g Incidental Traffic Related Items (LS) 


610.12 Traffic Rated Concrete Meter Boxes 

A. 	 Meter boxes located within traffic areas shall be Christy model B 1324 by Christy Concrete Products or 
approved equal. Contractor shall submit alternative traffic rated meter boxes for approval by the Engineer 
prior to bid. 

B. 	 Pre-cast concrete meter boxes shall have Hl20 loading and be constructed of high density reinforced concrete 
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with a minimum compressive strength of 4,000psi. Covers to be furnished with the boxes shall be a steel 
checker plate, HJ20 loading, bolt down lid. 

Pay Item: 610.12 Traffic Rated Concrete Meter Box 

710 ASPHALT CONCRETE 

SECTION 710.2.1 Asphalt Binder: shall be deleted as replaced as follows: 

a. 	 The asphalt binder shall be a Perfonnance Grade (PG) PG 64-22 Asphalt confonning to the requirements 
of AASHTO M 320-09 Performance-Graded Asphalt Binder. The binder grade shall be as specified in 
the contract documents or as directed by the Engineer. 

b. 	 The Public Works Director may review a request by the Contractor to change from a PG 64-22 binder 
grade to a PG 64-16 grade. The owner may require the Contractor to provide supporting justification 
and/or data for changing the grade of binder from PG 64-22 to PG 64-16. 

SECTION 710.3.2 Mix Design Criteria: add the following: 

a. 	 The intent of this supplement is to use only 1/2 inch or 3/4 inch Marshall or Gyratory Mix Designs 
within the specification unless specifically called out in the project specifications. 

b. 	 The asphalt mix design shall be for high traffic volume, unless otherwise specified. 

SECTION 710.3.2.1 Marshall Mix Design: make the following change: 

a. 	 In Table 710-3 change the Tensile Strength Ratio minimum percent requirement from 65 to 75 . A tensile 
strength ratio of 75 percent may require more then one percent mineral admixture. 

725 PORTLAND CEMENT CONCRETE 

A. 	 All Portland cement concrete placed under this contract shall be Class A in accordance with Y AG and MAG 
Specifications Section 725, as designated on the Project drawings, and as modified herein. 

B. 	 Subsection 725.6 shall be revised by adding: All Portland cement concrete shall contain 5%, plus or minus 
1 %, entrained air of evenly dispersed air bubbles at the time of placement. The air-entraining agent shall 
contain no chlorides. The air-entraining agent shall be added to the batch in a portion of the mixing water. 
The solution shall be batched by means of a mechanical batcher capable of accurate measurement. Air 
entrainment in the concrete shall be tested in accordance with AASHTO T -152. Air entrainment shall be 
tested at time of sampling in accordance with ASTM C 143 and C231 respectively. The cost of this testing 
shall be the responsibility of the Contractor. 

C. 	 Subsection 725.10 shall be revised by adding: The slump of Portland cement concrete shall be tested in 
accordance with the requirements of AASHTO T119, ASTM C 143 and ASTM C231 respectively. Concrete 
that does not meet the specification requirements as to slump shall not be used, but shall be removed from 
the job at no cost to the Public Works Director. Slump tests will be taken in the field by a representative of 
the Contractor's quality control firm. The cost of this testing shall be the responsibility of the Contractor. 

D. 	 Concrete cylindrical specimens for compression tests will be taken in the field by a representative of the 
Contractor's quality control firm in accordance with AASHTO TI41 and T-23. These samples will be 
tested for compressive strength in accordance to AASHTO T22. Concrete samples will be taken in 
accordance with YAG & MAG 725.10 except as noted hereinafter. One set of not less than four (4) 
cylinders per fifty (50) cubic yards of 12 days pour shall be prepared and retained to verify compressive 
strength of the mixture. One (1) cylinder shall be tested at seven (7) days and two (2) at twenty-eight (28) 
days. The fourth (4th) cylinder shall be retained for up to sixty (60) days. If the 28-day test does not meet 
the minimum strength requirement, cores shall be taken as provided herein and the cost of such will be the 
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responsibility of the Contractor. Acceptance shall be based on minimum 28-day strength requirements. The 
cost of testing shall be the responsibility of the Contractor. 

E. 	 ADVERSE WEATHER CONDITIONS. Placement of all Portland cement concrete shall conform to the 
requirements of YAG & MAG Section 505.6.2. No separate payment shall be made for adverse weather 
concreting. The work shall be considered incidental and included in the unit price bid for construction or 
installation of the appropriate contract pay item. 
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SPECIAL PROVISIONS 


FY 2016 SIDEWALKS REPAIR PROJECT 


The following Special Provisions shall modify and supersede the various sections of the City of Prescott 
Technical Specifications as indicated. 

100.1 SCOPE OF WORK 

Add the following: 

SP 100.1.D PROJECT SEQUENCING 

1. 	 To minimize the impact on the affected neighborhoods, the Contractor shall sequence his work such 
that once started on a block, all work on that block shall be completed in no less than a two week 
period. No demolition on subsequent blocks shall be started until the sidewalks are restored and 
completed, to include landscape restoration, on the previous block(s). 

2. 	 At 325 E. Gurley Street, the Contractor shall schedule his work such that only driveway entrance is 
affected at a time, to include the S. Pleasant Street frontage of the business at 325 E. Gurley Street. 

104.3 RESTORATION REQUIREMENTS 

Add the following to Section 104: 

A. 	 The project construction is immediately adjacent to a variety of property improvements. The 
Contractor shall protect, preserve, and restore improvements as follows: 

B. 	 Existing trees are to be protected in place. The Contractor shall make every effort possible to avoid 
damaging existing trees adjacent to the construction. During construction, any damage inflicted to 
trees shall be remedied that same day by trimming damaged limbs next to the trunk and coating with 
black tree paint. 

The Contractor, at his own expense, shall replace, in like kind, trees or other landscape elements that 
are intended to remain which are killed or damaged beyond repair, to the satisfaction of the Public 
Works Director. 

C. 	 There are numerous landscape features within the project limits such as, but not limited to, fences, 
inlaid brick features, inlaid flagstone, steps, timbers, paving stones, decorative concrete, landscape 
rock, landscape vegetation, and irrigation systems, that are to be protected in place wherever 
possible. Where construction requires disturbing existing landscape features, these items shall be 
restored in like kind. Irrigation systems shall be tested prior to disturbance and restored to operation 
upon completion of disturbance. All work on landscape features shall be coordinated with the City 
Inspector and the affected property owners. 

D. 	 Restorations shall include match up and/or replacement of existing surfacing, sidewalks, decorative 
stone, and other specialty construction elements adjacent to and within 5' of the new curbs, 
sidewalks, driveways and other improvements . Replacement construction shall be sloped to match 
up to the new top of curb elevations. The Contractor shall match existing surface finishes, colors, 
textures, pavers, concrete, curbs, steps, landscaping and other improvements as closely as possible to 
the adjacent improvements. 

E. Where established turf is disturbed or removed, said turf shall be restored with sod. Seeding will not 
be acceptable. 



F. 	 Prior to bidding, prospective bidders shall make themselves aware of the possible impacts to adjacent 
improvements and base their bid accordingly. 

G. 	 During construction the City representative may consider minor deviation from original alignment of 
existing sidewalks to avoid conflicts with existing features such as established fences and other 
established landscape features . These decisions shall be on a case-by-case basis solely at the City ' s 
discretion . 

H. 	 No separate payment shall be made for Restoration Requirements. Such payment shall be considered 
incidental to the item of work for which restorations are required. 

105.8 CONSTRUCTION STAKING 

Replace 105.8 with the following: 

A. 	 Construction staking shall be the responsibility of the Contractor. The control for the project is 
provided in the Contract Documents. The Contractor shall be held responsible for preservation of 
control monumentation . If any of the control monumentation has been carelessly or willfully 
destroyed or disturbed by the Contractor, the cost of replacing them will be charged against him and 
will be deducted from the payment of work. 

B. 	 Survey and layout shall be performed and certified by a Registered Land Surveyor in good standing 
with the Arizona State Board of Technical Registration. 

C. 	 The Public Works Director's representative and the Contractor's Superintendent shall meet monthly 
or as necessary to jointly measure all work items under the contract to determine pay quantities for 
each pay period. Quantities of work items shall be documented on the respective plan sheets and 
separately in tabular fashion with Station to Station measurements noted to assure there is no 
duplication of payment for work performed. Measurements will be for work actually completed. No 
projections for expected completion of work will be allowed. 

E. 	 All survey data will be international feet for horizontal and vertical, NAVD 88 for vertical and City 
of Prescott coordinates. Please refer to the City of Prescott Survey Datum Requirements below. 

City of Prescott Survey Datum Requirements 

Coordinate Units: International Feet 

Distance Units: 	 International Feet 

Height Units: 	 International Feet 

Vertical Datum: 	 NAVD 88 

State Plane 

Coordinate System: US State Plane 1983 

Datum: 	 (WGS 84) 

Zone: 	 Arizona Central 0202 

Geoid Model: 	 Geoid99 (Conus) 

City of Prescott - Conversion from State Plane 



Northing: (State Plane x 1.000329975) - 701,456.0090 

Easting: 	 (State Plane x 1.000329975) + 69,457.2499 

State Plane - Conversion from City of Prescott 

Northing: (City of Prescott + 701,456.0090) x 0.999670134 

Easting: 	 (City of Prescott - 69,457.2499) x 0.999670134 

F. 	 Measurement And Payment 

1. 	 No separate payment shall be made for Construction Staking. Payment for construction staking and 
grade control measures shall be considered incidental to the cost of the work for which construction 
staking and grade control is required . 

107.1 STORM WATER POLLUTION PREVENTION PLAN (SWPPP) 

Replace 107.1 witb tbe following: 

It is anticipated that this project will not be subjected to the requirements of the Arizona Pollutant discharge 
Elimination System (AZPDES) storm water requirements for the construction sites because each site will 
have less than one tenth of an acre (0.1 ac.) of surface disturbance. However, the Contractor will be required 
to install, operate and maintain Best Management Practices (BMP's) for containment and disposal of 
concrete debris, waste and runoff from the construction activities at each site. 

A. 	 The Contractor shall appoint and identify for the City the person responsible for the implementation of 
the BMP's. 

B. 	 The Contractor shall submit to the City for review and approval a copy of the BMP's proposed for use 
and implementation at each of the sites. No repair work shall commence until this su bmittal is approved 
and the BMP's installed, inspected and approved . 

C. 	 It is the Contractor's responsibility to perform inspection of all BMP's on a weekly basis, on a daily 
basis of mechanical equipment is involved or following each measurable rainfall at the project site. The 
Contractor shall coordinate with the City's Project Manger and inspector prior to each inspection . The 
Contractor shall inform them as to the results of these inspections and any corrective actions taken . 

D . 	 Upon total project completion, acceptance and demobilization, the Contractor shall remove all BMP's 
and restore the surface to prior grades and condition. 

E. 	 No separate measurement or payment shall be made for submittals, installation, operation and 
maintenance of BMP' s required for this project. Such costs shall be considered incidental to the work 
and included in other bid items. 

205.1 EARTHWORK AND ROADWAY EXCAVATION 

Paragraph H of20S.1 is replaced with the following: 

H. 	 Measurement and Payment 

1. No separate measurement or payment shall be made for Earthwork and Roadway Excavation. 
Payment for Earthwork and Roadway Excavation shall be included in the unit cost for work for 
which earthwork and roadway excavation is required. 



300.1 SAW CUT 

Paragraph C of TS 300.1 is replaced with the following: 

C. No separate measurement or payment shall be made for Saw Cutting. Payment for saw cutting shall 
be included in the unit cost for work for which saw cutting is required. 

301 SUBGRADE PREPARATION 

Is modified as follows: 

No separate measurement or payment shall be made for Subgrade Preparation. Payment for Subgrade 
Preparation shall be included in the unit cost for work for which Subgrade Preparation is required. 

310.1 AGGREGATE BASE COURSE 

Paragraph F of TS 310.5 is replaced with the following: 

F. 	 No separate measurement or payment shall be made for aggregate base course. Payment for 
aggregate base course shall be included in the unit cost for work for which aggregate base course is 
required. 

321 ASPHALT CONCRETE PAVEMENT 

SECTION 321.12 MEASUREMENT: shall be supplemented as follows : 

a. 	 Measurement under this item shall be to the nearest square foot. 

b. 	 Payment shall include all associated sawcutting, removals of both existing asphalt concrete pavement 
and PCC pavement, roadway excavation, subgrade preparation, aggregate base course, asphalt 
concrete pavement, tack coat as required, and all other work necessary to provide a complete product. 
Payment shall be made at the unit price bid in the contract documents for the items complete in place. 

Pay Item: 321.1 Asphalt Concrete Pavement Repair 

340.1 CONCRETE CURB, GUTTER, AND CURB TERMINATIONS 

SECTION 340.1: shall be supplemented as follows: 

B. 	 Measurement for payment of concrete curb and gutter shall be in accordance with MAG 
Specifications Section 340.5. Measurement of curb and gutter shall exclude driveways unless 
specified on plans. Curb and gutter adjacent to driveways shall be paid for at the unit price for 
driveway entrances. No additional payment will be made for aggregate base material required under 
concrete curb and gutter. The base material shall be considered incidental to the construction of this 
item and provided for in the unit price bid for the work. In no case shall ABC thickness below curb 
be less than four inches. 



Payment shall include all associated sawcutting, removals of existing curb and gutter, roadway 
excavation, subgrade preparation, aggregate base course, PCC curb and gutter, and all other work 
necessary to provide a complete product. Payment shall be made at the unit price bid in the contract 
documents for the items complete in place. 

Pay Item: 340.1 Concrete Curb and Gutter Replacement 

340.2 CONCRETE SIDEWALK, SIDEWALK LANDING AND RAMP 

Paragraph E of TS 340.2 is supplemented as follows: 

Payment for sidewalk replacement, curb ramp replacements, and new curb ramps shall include all 
demolition, removals, excavation, subgrade preparation, restoration of disturbed landscape features, 
and all work necessary to produce a finished product. Payment for concrete sidewalk removal and 
reconstruction shall be paid under item Sidewalk Repair Type 1. Payment for curb ramp replacement 
or new curb ramps shall be paid under item PCC Curb Ramp Replacement - Type 1, and PCC Curb 
Ramp Replacement - Type 2, and shall include truncated domes panels. 

Add the following Section 340.2b - Sidewalk Repair Type 2: 

The work is intended to eliminate potential tripping hazards in eXIsting sidewalk panels. The 
Contractor shall eliminate these hazards by milling, grinding, or horizontal precision saw cutting the 
existing ridge resulting from uplifted concrete panels per the detail shown on the plans. Whichever 
method is chosen the equipment used shall be equipped such that it leaves a smooth, straight surface. 
Humps will not be allowed. Ridges, or generally rough surfaces will not be allowed. All resulting 
residue from the removal process shall be removed and the site left clean and neat. In most cases a 
one foot wide removal is required. 

Payment for Sidewalk Repair Type 2 shall include all work necessary to produce a finished and 
acceptable product. The Contractor shall perform no more area of removal than necessary to result 
in a maximum 12: 1 slope from one concrete panel to the next. 

Pay Items: 340.2a Sidewalk Repair Type 1 

340.2b Sidewalk Repair Type 2 

340.2c PCC Curb Ramp Replacement - Type 1 

340.2d PCC Curb Ramp Replacement - Type 2 

340.3 CONCRETE DRIVEWAY ENTRANCE AND 6" CONCRETE SLAB 

SECTION 340.3: shall be supplemented as follows: 

Payment shall include all associated sawcutting, removal of existing driveway entrance and slab, 
roadway excavation, subgrade preparation, aggregate base course, PCC driveway entrance, and all 
other work necessary to provide a complete product. Payment shall be made at the unit price bid in 
the contract documents for the items complete in place. 

Pay Item: 340.3a - Driveway Entrance Replacement - COP 2-19P 

340.3b - Driveway Entrance Replacement - MAG 250-1 



350.1 REMOVAL OF EXISTING IMPROVEMENTS 

Is supplemented as follows: 

The Contractor shall anticipate the existence of tree roots in the sidewalk excavation prism. The 
Contractor shall remove all tree roots and all other deleterious materials in the excavation prism, 
taking care not to damage adjacent trees or other landscape features . The approximate locations of 
existing trees are shown on the plans. It shall be the Contractor ' s responsibility to examine each site 
prior to bidding to ascertain the amount of tree root removals and all other removals that will be 
necessary to construct a complete and acceptable uni t of work. Trees shall not be removed. 

No extra or separate payment shall be made for removal of tree roots . 

To maintain a clean construction site, all demolished materials, to include but not limited to, asphalt 
pavement, concrete, rock, and dirt shall be removed from the site daily. Stock piling of excess 
materials shall not be allowed . The only material to be stock piled on site shall be materials 
specifically intended for use or re-use. 

No separate payment shall be made for meeting these requirements. 

401 TRAFFIC CONTROL 

Section 401.H.2 is modified as follows: 

No separate payment shall be made for Flaggers. Said payment shall be considered incidental to the 
work for which flaggers are utilized . 

Pay Items are as follows: 

401.7a Traffic Control Plan (LS) 

401.7b Barricades and Storage (LS) 

401.7c Incidental Traffic Related Items (LS) 

610.12 TRAFFIC RATED CONCRETE METER BOXES 

Is supplemented as follows: 

On the project there are three water meter boxes that will require replacement. Water meter boxes 
shall be replaced with the same size as pre-existing. Water meters are not to be disturbed. Payment 
for replacing water meter boxes shall be at the unit bid price as shown in the bid schedule regardless 
of size. Payment shall include all work and materials necessary to complete water meter box 
replacement. 

Pay Item: 610.12 - Water Meter Box (EA) 



SPECIAL PROVISIONS 

FY 2016 SIDEWALKS REPAIR PROJECT 

The following Special Provisions shall modify and supersede the various sections of the City of Prescott 
Technical Specifications as indicated. 

100.1 SCOPE OF WORK 

Add the following: 

SP 100.1.D PROJECT SEQUENCING 

I. 	 To minimize the impact on the affected neighborhoods, the Contractor shall sequence his work such 
that once started on a block, all work on that block shall be completed in no less than a two week 
period. No demolition on subsequent blocks shall be started until the sidewalks are restored and 
completed, to include landscape restoration, on the previous block(s) . 

2. 	 At 325 E. Gurley Street, the Contractor shall schedule his work such that only driveway entrance is 
affected at a time, to include the S. Pleasant Street frontage of the business at 325 E. Gurley Street. 

104.3 RESTORATION REQUIREMENTS 

Add the following to Section 104: 

A. 	 The project construction is irrunediately adjacent to a variety of property improvements. The 
Contractor shall protect, preserve, and restore improvements as follows: 

B. 	 Existing trees are to be protected in place. The Contractor shall make every effort possible to avoid 
damaging existing trees adjacent to the construction. During construction, any damage inflicted to 
trees shall be remedied that same day by trirruning damaged limbs next to the trunk and coating with 
black tree paint. 

The Contractor, at his own expense, shall replace, in like kind, trees or other landscape elements that 
are intended to remain which are killed or damaged beyond repair, to the satisfaction of the Public 
Works Director. 

C. 	 There are numerous landscape features within the project limits such as, but not limited to, fences, 
inlaid brick features, inlaid flagstone, steps, timbers, paving stones, decorative concrete, landscape 
rock, landscape vegetation, and irrigation systems, that are to be protected in place wherever 
possible. Where construction requires disturbing existing landscape features, these items shall be 
restored in like kind. Irrigation systems shall be tested prior to disturbance and restored to operation 
upon completion of disturbance. All work on landscape features shall be coordinated with the City 
Inspector and the affected property owners. 

D. 	 Restorations shall include match up and/or replacement of existing surfacing, sidewalks, decorative 
stone, and other specialty construction elements adjacent to and within 5' of the new curbs, 
sidewalks, driveways and other improvements. Replacement construction shall be sloped to match 
up to the new top of curb elevations. The Contractor shall match existing surface finishes, colors, 
textures, pavers, concrete, curbs, steps, landscaping and other improvements as closely as possible to 
the adjacent improvements. 

E. Where established turf is disturbed or removed, said turf shall be restored with sod. Seeding will not 
be acceptable. 



F. 	 Prior to bidding, prospective bidders shall make themselves aware of the possible impacts to adjacent 
improvements and base their bid accordingly. 

G. 	 During construction the City representative may consider minor deviation from original alignment of 
existing sidewalks to avoid conflicts with existing features such as established fences and other 
established landscape features. These decisions shall be on a case-by-case basis solely at the City's 
discretion. 

H. 	 No separate payment shall be made for Restoration Requirements. Such payment shall be considered 
incidental to the item of work for which restorations are required. 

105.8 CONSTRUCTION STAKING 

Replace 105.8 with the following: 

A. 	 Construction staking shall be the responsibility of the Contractor. The control for the project is 
provided in the Contract Documents. The Contractor shall be held responsible for preservation of 
control monumentation. If any of the control monumentation has been carelessly or willfully 
destroyed or disturbed by the Contractor, the cost of replacing them will be charged against him and 
will be deducted from the payment of work. 

B. 	 Survey and layout shall be performed and certified by a Registered Land Surveyor in good standing 
with the Arizona State Board of Technical Registration. 

C. 	 The Public Works Director's representative and the Contractor ' s Superintendent shall meet monthly 
or as necessary to jointly measure all work items under the contract to determine pay quantities for 
each pay period. Quantities of work items shall be documented on the respective plan sheets and 
separately in tabular fashion with Station to Station measurements noted to assure there is no 
duplication of payment for work performed. Measurements will be for work actually completed. No 
projections for expected completion of work will be allowed. 

E. 	 All survey data will be international feet for horizontal and vertical, NAVD 88 for vertical and City 
of Prescott coordinates. Please refer to the City of Prescott Survey Datum Requirements below. 

City of Prescott Survey Datum Requirements 

Coordinate Units: International Feet 

Distance Units: 	 International Feet 

Height Units: 	 International Feet 

Vertical Datum: 	 NAVD 88 

State Plane 

Coordinate System: US State Plane 1983 

Datum: 	 (WGS 84) 

Zone: 	 Arizona Central 0202 

Geoid Model: 	 Geoid99 (Conus) 

City of Prescott - Conversion from State Plane 



Northing: (State Plane x 1.000329975) - 70 1,456.0090 

Easting: 	 (State Plane x 1.000329975) + 69,457.2499 

State Plane - Conversion from City of Prescott 

Northing: (City of Prescott + 701,456.0090) x 0.999670134 

Easting: 	 (City of Prescott - 69,457.2499) x 0.999670134 

F. 	 Measurement And Payment 

I. 	 No separate payment shall be made for Construction Staking. Payment for construction staking and 
grade control measures shall be considered incidental to the cost of the work for which construction 
staking and grade control is required. 

107.1 STORM WATER POLLUTION PREVENTION PLAN (SWPPP) 

Replace 107.1 with the following: 

It is anticipated that this project will not be subjected to the requirements of the Arizona Pollutant discharge 
Elimination System (AZPDES) storm water requirements for the construction sites because each site will 
have less than one tenth of an acre (0.1 ac.) of surface disturbance. However, the Contractor will be required 
to install, operate and maintain Best Management Practices (BMP's) for containment and disposal of 
concrete debris, waste and runoff from the construction activities at each site. 

A. 	 The Contractor shall appoint and identify for the City the person responsible for the implementation of 
the BMP's. 

B. 	 The Contractor shall submit to the City for review and approval a copy of the BMP's proposed for use 
and implementation at each of the sites. No repair work shall commence until this submittal is approved 
and the BMP's installed, inspected and approved. 

C. 	 It is the Contractor's responsibility to perform inspection of all BMP's on a weekly basis, on a daily 
basis of mechanical equipment is involved or following each measurable rainfall at the project site. The 
Contractor shall coordinate with the City's Project Manger and inspector prior to each inspection. The 
Contractor shall inform them as to the results of these inspections and any corrective actions taken. 

D. 	 Upon total project completion, acceptance and demobilization, the Contractor shall remove all BMP's 
and restore the surface to prior grades and condition. 

E. 	 No separate measurement or payment shall be made for submittals, installation, operation and 
maintenance of BMP's required for this project. Such costs shall be considered incidental to the work 
and included in other bid items. 

205.1 EARTHWORK AND ROADWAY EXCAVATION 

Paragraph H of 205.1 is replaced with the following: 

H. 	 Measurement and Payment 

I. No separate measurement or payment shall be made for Earthwork and Roadway Excavation. 
Payment for Earthwork and Roadway Excavation shall be included in the unit cost for work for 
which earthwork and roadway excavation is required. 



300.1 SAW CUT 

Paragraph C of TS 300.1 is replaced with the following: 

C. No separate measurement or payment shall be made for Saw Cutting. Payment for saw cutting shall 
be included in the unit cost for work for which saw cutting is required. 

301 SUBGRADE PREPARATION 

Is modified as follows: 

No separate measurement or payment shall be made for Subgrade Preparation. Payment for Subgrade 
Preparation shall be included in the unit cost for work for which Subgrade Preparation is required. 

310.1 AGGREGATE BASE COURSE 

Paragraph F of TS 310.5 is replaced with the following: 

F. 	 No separate measurement or payment shall be made for aggregate base course. Payment for 
aggregate base course shall be included in the unit cost for work for which aggregate base course is 
required. 

321 ASPHALT CONCRETE PAVEMENT 

SECTION 321.12 MEASUREMENT: shall be supplemented as follows: 

a. 	 Measurement under this item shall be to the nearest square foot. 

b. 	 Payment shall include all associated sawcutting, removals of both existing asphalt concrete pavement 
and PCC pavement, roadway excavation, subgrade preparation, aggregate base course, asphalt 
concrete pavement, tack coat as required, and all other work necessary to provide a complete product. 
Payment shall be made at the unit price bid in the contract documents for the items complete in place. 

Pay Item: 321.1 Asphalt Concrete Pavement Repair 

340.1 CONCRETE CURB, GUTTER, AND CURB TERMINATIONS 

SECTION 340.1: shall be supplemented as follows: 

B. 	 Measurement for payment of concrete curb and gutter shall be in accordance with MAG 
Specifications Section 340.5 . Measurement of curb and gutter shall exclude driveways unless 
specified on plans. Curb and gutter adjacent to driveways shall be paid for at the unit price for 
driveway entrances. No additional payment will be made for aggregate base material required under 
concrete curb and gutter. The base material shall be considered incidental to the construction of this 
item and provided for in the unit price bid for the work. In no case shall ABC thickness below curb 
be less than four inches. 



Payment shall include all associated sawcutting, removals of existing curb and gutter, roadway 
excavation, subgrade preparation, aggregate base course, PCC curb and gutter, and all other work 
necessary to provide a complete product. Payment shall be made at the unit price bid in the contract 
documents for the items complete in place. 

Pay Item: 340.1 Concrete Curb and Gutter Replacement 

340.2 CONCRETE SIDEWALK, SIDEWALK LANDING AND RAMP 

Paragraph E of TS 340.2 is supplemented as follows: 

Payment for sidewalk replacement, curb ramp replacements, and new curb ramps shall include all 
demolition, removals, excavation, subgrade preparation, restoration of disturbed landscape features, 
and all work necessary to produce a finished product. Payment for concrete sidewalk removal and 
reconstruction shall be paid under item Sidewalk Repair Type 1. Payment for curb ramp replacement 
or new curb ramps shall be paid under item PCC Curb Ramp Replacement - Type 1, and PCC Curb 
Ramp Replacement - Type 2, and shall include truncated domes panels. 

Add the following Section 340.2b - Sidewalk Repair Type 2: 

The work is intended to eliminate potential tripping hazards in eXisting sidewalk panels. The 
Contractor shall eliminate these hazards by milling, grinding, or horizontal precision saw cutting the 
existing ridge resulting from uplifted concrete panels per the detail shown on the plans. Whichever 
method is chosen the equipment used shall be equipped such that it leaves a smooth, straight surface. 
Humps will not be allowed. Ridges, or generally rough surfaces will not be allowed. All resulting 
residue from the removal process shall be removed and the site left clean and neat. In most cases a 
one foot wide removal is required. 

Payment for Sidewalk Repair Type 2 shall include all work necessary to produce a finished and 
acceptable product. The Contractor shall perfonn no more area of removal than necessary to result 
in a maximum 12: 1 slope from one concrete panel to the next. 

Pay Items: 340.2a Sidewalk Repair Type 1 

340.2b Sidewalk Repair Type 2 

340.2c PCC Curb Ramp Replacement - Type 1 

340.2d PCC Curb Ramp Replacement - Type 2 

340.3 CONCRETE DRIVEWAY ENTRANCE AND 6" CONCRETE SLAB 

SECTION 340.3: shall be supplemented as follows: 

Payment shall include all associated sawcutting, removal of existing driveway entrance and slab, 
roadway excavation, subgrade preparation, aggregate base course, PCC driveway entrance, and all 
other work necessary to provide a complete product. Payment shall be made at the unit price bid in 
the contract documents for the items complete in place. 

Pay Item: 340.3a - Driveway Entrance Replacement - COP 2-19P 

340.3b - Driveway Entrance Replacement - MAG 250-1 



350.1 REMOVAL OF EXISTrNG IMPROVEMENTS 

Is supplemented as follows: 

The Contractor shall anticipate the existence of tree roots in the sidewalk excavation prism. The 
Contractor shall remove all tree roots and all other deleterious materials in the excavation prism, 
taking care not to damage adjacent trees or other landscape features . The approximate locations of 
existing trees are shown on the plans . It shall be the Contractor's responsibility to examine each site 
prior to bidding to ascertain the amount of tree root removals and all other removals that will be 
necessary to construct a complete and acceptable unit of work. Trees shall not be removed. 

No extra or separate payment shall be made for removal of tree roots . 

To maintain a clean construction site, all demolished materials , to include but not limited to, asphalt 
pavement, concrete, rock, and dirt shall be removed from the site daily. Stock piling of excess 
materials shall not be allowed . The only material to be stock piled on site shall be materials 
specifically intended for use or re-use. 

No separate payment shall be made for meeting these requirements. 

401 TRAFFIC CONTROL 

Section 401.H.2 is modified as follows: 

No separate payment shall be made for Flaggers. Said payment shall be considered incidental to the 
work for which flaggers are utilized. 

Pay Items are as follows: 

401.7a Traffic Control Plan (LS) 

401.7b Barricades and Storage (LS) 

401.7c Incidental Traffic Related Items (LS) 

610.12 TRAFFIC RATED CONCRETE METER BOXES 

Is supplemented as follows: 

On the project there are three water meter boxes that will require replacement. Water meter boxes 
shall be replaced with the same size as pre-existing. Water meters are not to be disturbed . Payment 
for replacing water meter boxes shall be at the unit bid price as shown in the bid schedule regardless 
of size. Payment shall include all work and materials necessary to complete water meter box 
replacement. 

Pay Item: 610.12 - Water Meter Box (EA) 
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