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. a Laster, Contract Specialist 

REQUEST FOR PROPOSAL AND QUALIFICATIONS 

ZONE 561.5 MG WATER TANK & PIPING 

The City of Prescott, Arizona, Requests Proposals and Qualifications (RFP) from design 
professionals/engineering firms to provide professional engineering design services for the City 
of Prescott, Arizona. Proposals must be received before 2:00 PM on Thursday 6/23/2016, City 
Clerk's Office, 201 South Cortez Street, Prescott Arizona 86303 , at which time all proposals will 
be publicly opened. 

Any proposals received at or after 2:00 PM on the above stated date will be returned unopened. 
Proposals must conform to this RFP and the attached Project Scoping Report. The City of 
Prescott reserves the right to reject any and all proposals and the City assumes no liability for the 
cost of preparing a response to this request. 

The outside of the submittal envelope shall indicate the name and address of the respondent, 
shall be addressed to the City Clerk, City of Prescott, at the above address and shall be marked: 
Request for Proposal Submittal: ZONE 56 1.5 MG WATER TANK & PIPING. 

A mandatory pre-proposal conference will be held at the Public Works conference room , 433 N. 
Virginia Street, Prescott, AZ 86301 at 1 0:00AM on 6/8/2016. 

ublished : 2TC May 15 & 22, 2016. 
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A. 	 DESCRIPTION OF WORK 

The City of Prescott will be reviewing the proposals and qualifications of engineering firms 
for the purpose of entering into contracts for the following services: 

The project will consist of revising and completing existing design plans created by City staff 
for a new 1.25 million gallon welded steel water tank. Changes will include raising the 
current design tank base elevation from 5670' to 5690'. A second revision will change the 
tank material from welded steel to partially buried 1.50 million gallon pre-stressed concrete 
tank. The revisions will require changes to the access roadway grades, site grading, pipe 
profiles, tank details and other miscellaneous items. An additional design element will 
include removing and replacing approximately 4300 lineal feet of existing 8-inch CIP water 
line with a new 16-inch DIP water line. Site security and SCADA communication will also 
be required. 

An update to the existing preliminary design report and hydraulic analysis will also be 
required, including a pressure reducing station within the Prescott Canyon Estates 
subdivision. The design and location will need to be determined by the consultant in 
coordination with the City. 

The Zone 7 Pump Station will be located west of Yark Motors. The pump station will serve 
the Zone 7 area in conjunction with the existing Prescott Lakes Pump Station (PLPS). The 
pump station will replace the existing Yavapai Hills Lower Pump Station (YHLPS) located 
off of State Route 69 adjacent to Lowe's. 

The Zone 7 Pump Station design is 100% complete and will be constructed in conjunction 
with this project. The Zone 56 Water Tank and Improvements & Zone 7 Pump Station water 
main construction projects will be packaged, bid, and constructed as a single contract. The 
selected firm will be requested to provide post design services for the Zone 7 Pump Station 
project in addition to the Zone 56 Water Tank. 

Additional information is included in the attached Project Scoping Report. 

B. 	 SUBMITTAL 
Sealed Proposals and Statements of Qualifications will be received before 2:00 PM on 
Thursday 6/23/2016, at the City Clerk's Office, 201 South Cortez Street, Prescott Arizona 
86303, at which time all submittals will be publicly opened. Any submittals received at or 
after 2:00 PM on the above-stated date will be returned unopened . 

Proposals shall be submitted in seven (7 copies), and must conform to the attached Project 
Scoping Report dated 5/10/2016. The City of Prescott reserves the right to reject any and all 
statements and the City assumes no liability for the cost of preparing a response to this 
request. 

The outside of the proposal envelope shall indicate the name and address of the respondent, 
shall be addressed to the City Clerk, City of Prescott at the above address and shall be 
marked: Proposal and Statement of Qualifications: ZONE 56 1.5 MG WATER TANK & 
PIPING 
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C. 	 EVALUATION AND FORMAT OF PROPOSALS AND STATEMENTS OF QUALIFICATIONS; 

C.l EVALUATION 

Proposals and Statements of Qualifications will be evaluated by a Review Committee 
appointed by the City for this project according to the following criteria, with weighting as 
indicated: 

1) 	 Specific experience of the firm with comparable pump station and water designs In 

municipalities within the State of Arizona - 20% 

2) 	 Experience and perfonnance of the proposed project team and availability, within current 
and anticipated workload, for this project - 25% 

3) 	 Proposed project approach, to include a detailed discussion and identification of areas 
that will require special attention - 25% 

4) 	 Overall quality of the Proposal, evidencing interest in the project - 15% 

5) 	 Knowledge and experience with City of Prescott rules, regulations, procedures and local I 
regional construction conditions including subsurface and geophysical conditions - 15% 

C.2 STATEMENTS OF QUALIFICATIONS 


The statement shall be limited to no more than 5 pages, and include the following: 


• 	 Location of the finn 
• 	 Names of the team members proposed for the project 
• 	 A list of similar projects in which the team has participated, and contact infonnation 
• 	 A brief resume of each of the team members describing their experience and 

background 
• 	 A summary of the current workload of key team members and list of their notable 

projects 
• 	 A list of all sub-consultants proposed to be utilized on the project and a description of 

their roles 

Five (5) additional pages of appendices are allowed and may include graphs, charts, photos, 
or additional resumes. The letter of transmittal shall not exceed two pages and is exclusive 
of the 5/5 page limitation for the Statement of Qualifications. 

C.3 PROPOSAL 

The proposal shall be limited to no more than 5 pages, and include the following: 


• 	 A tentative schedule for completion of the project 
• 	 A proposal that demonstrates that the firm understands of the project purpose and 

scope, and a description of how the firm would approach, manage, and complete the 
project. Refer to the attached Project Scoping Report for the City's expectations. 
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• 	 Identify any suggestions to improve the project and/or schedule of delivery for the 
project. 

• 	 Cost Proposals will not be accepted with the initial response to this RFP. Submittal of a 
cost proposal with this RFP will automatically disqualify the sUbmitting firm. Once 
selected, the City will negotiate a final scope of work and cost proposal with the 
successful firm. 

Three (3) additional pages of appendices are allowed and may include graphs, charts, photos, 
or any additional information that would aid the review team in ranking this submittal. 

D. 	 SHORTLIST AND INTERVIEWS 

Following evaluation of the Proposals and Statements of Qualifications, a shortlist of up to 
five (0-5) firms will be determined based upon the composite score of Review Committee 
members. A presentation-interview session with each of the top ranked firm(s) will comprise 
the second half of the evaluation/selection process, if deemed necessary by the City. In the 
presentation-interviews, candidate firms will be required to demonstrate their understanding 
and familiarity with the scope, location, and other aspects of this project. The Review 
Committee will have the opportunity to discuss questions regarding the firms' submittal and 
presentation at that time. Criteria and weighting for evaluation of the presentation-interviews 
are as follows: 

1) 	 Observation of existing conditions and grasp of key project information - 25% 

2) 	 Identification of issues or problems (solutions) that will need to be considered - 25% 

3) 	 Approach to project reports, information gathering and analysis, report formatting, 
including innovative ideas - 35% 

4) 	 Experience and capabilities with public meeting's and community outreach - 15% 

It is highly recommended that candidate firms visit the project site(s). 

The City reserves the right to proceed to Final Ranking based on the Proposals and 
Statements of Qualifications submitted without conducting Interviews. 

E. 	 FINAL RANKING AND CONTRACT NEGOTIATION 

The Review Committee members will individually evaluate the presentation-interviews of 
each of the candidate firm(s) and rank them according to the aforementioned criteria. The 
Review Committee will also consider information from the Proposals and Statements of 
Qualifications in their final ranking of firm(s). The Review Committee will then formulate a 
consensus ranking, notify each of the candidate firms of the final rankings and meet with the 
top-ranked firm for the purpose of initiating contract negotiations. If negotiations are 
unsuccessful with the top ranked firm, the City will terminate negotiation efforts and open 
negotiations with the 2nd ranked firm. This process will continue until negotiation efforts are 
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successful. The final list will remain in effect for a period of twelve months from the date of 
issuance by the City. The City also reserves the right to reject all submittals and readvertise 
the project should the City not reach agreement on the terms of the contract with the selected 
firm(s). 

Approval of the City Council will be required for award of a contract for performance of the 
services described herein. 
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Public Works Department 

CITYoF PRESCOTT
,U,' L/ • .,. Z 0 EY'!J''' 'JJ rlfH1tatHI)-~ 

Project Description 

Project Name: 

CIP Number: 

Project Type: 

Project Account No.(s) 


Funding Sources: 


Phase Schedule: 


PS&E 


ROW 


Construction 


Project Team 

Project Review Team: 

Prime Consultant(s) : 
Sub-consultants: 

II • 

Project Scoping Report 

May 10,2016 


Zone 56 1.5 MG Water Tank & Piping 
06-004 
Water IDistributionlProduction 
7007810-8930-09516 
71 F781 0-8930-09516 
Water Fund 

Begin End 

FY17 FY17 

N /A N/A 

FY17 FY18 

Project Manager - Tim Sherwood 

433 N. Virginia Street 
Prescott AZ 86301 

928-777-1130 

Program Development Manager- Steve Orosz 
City Engineer- Charles Andrews 
Transportation Engineering- Ian Mattingly 
Utilities Engineering- Bruce Canavan 
Drainage Engineering- Marc DuBroy 
Utilities Operations - Craig Dotseth 

TBD 

Environmental/Permitting: 

Public Involvement: 

ROW: 

Geotechnical: 

Systems Engineer: 


TBD 
TBD 
TBD 
TBD 
TBD 



Zone 56 1.5 MG Water Tank & Piping - Project Scoping Report 

Goal Statement 

By completing this project the City will upgrade water storage and delivery in the Zone 56 water 
pressure zone, providing enhanced storage, distribution and fire flow reserves in the commercial 
corridor along SR 69 and improve delivery of water to the Zone 7 area. 

Project Description 

This project will consist of revising and completing existing design plans created by City staff for a 
new 1.25 million gallon welded steel water tank. Changes will include raising the current design 
tank base elevation from 5670 to 5690. A second revision will change the tank material from 
welded steel to partially buried 1.50 million gallon pre-stressed concrete tank. The revisions will 
require changes to the access roadway grades, site grading, pipe profiles, tank details and other 
miscellaneous items. An additional design element will include removing and replacing 
approximately 4300 lineal feet of existing 8-inch ClP water line with a new 16-inch DIP water line. 
Site security and SCADA communication will also be required. 

An update to the existing preliminary design report and hydraulic analysis will also be required, 
including a pressure reducing station within the Prescott Canyon Estates subdivision. The design 
and location will need to be determined by the consultant in coordination with the City. 

The Zone 7 Pump Station will be located west of York Motors. The pump station will serve the 
Zone 7 area in conjunction with the existing Prescott Lakes Pump Station (PLPS). The pump station 
will replace the existing Yavapai Hills Lower Pump Station (YHLPS) located off of State Route 69 
adjacent to Lowe's. 

The Zone 7 Pump Station design is 100% complete and will be constructed in conjunction with this 
project. The Zone 56 Water Tank and Improvements & Zone 7 Pump Station water main 
construction projects will be packaged, bid, and constructed as a single contract. The selected firm 
will be requested to provide post design services for the Zone 7 Pump Station project in addition to 
the Zone 56 Water Tank. 

Project Limits - Existing Conditions: 

The site is located west of Prescott Lakes Parkway and north of SR 69 on Arizona State Trust 
Department (ASLD) ROW granted to the City of Prescott. Proposed access to the site is through an 
existing auto dealership west of Prescott Lakes Parkway or by easement across state land. 
Alternative access options should be considered. See attached map. 

Associated Project Studies: (Supplied to selected firm) 

• 2013 Water & Wastewater Model Update - City will provide consultant with a zone 
extraction from the model to be analyzed, verified, and utilized in the design and permitting 
of the project. 

• Zone 7 Booster Station Design Report and Surge Analysis. 
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Zone 56 1.5 MG Water Tank & Piping - Project Scoping Report 

Related Documents: (Supplied to selected finn) 

• 	 Zone 56 Tank Design Plans and Specifications 
• 	 Zone 56 Tank Preliminary Design Report 

• 	 City of Prescott as-builts (AB 1974-006, AB2002-039) Lowes, PCE, Calvary Chapel, 
Arizona Tile, York Motors 

• 	 Zone 7 Pump Station Design Plans and Specifications 
• 	 Arizona State Land ROW Documents 

• 	 Prescott Lakes Parkway Geotechnical Report and Slope Stability Analysis 

Adjacent Public CIP Projects: 

• 	 Zone 7 Pump Station CIP#] 1-023 

Adjacent Plivate Development Projects: 

• 	 N/A 

Public Involvement: 

• 	 Coordination with adjacent auto dealership(s), Prescott Canyon Estates HOA, Arizona State 
Land Department, ADOT and COP Parks & Recreation trail coordination. A minimum of 
one Public Meeting should be anticipated. 

Primary Technical I Administrative Issues 

Existing Utilities: 

• 	 8-inch Water main and disruption of water transmission capabilities. 
• 	 Existing communications paralleling water line throughout ASLD property. 
• 	 Consultant to verify horizontal and vertical alignments for all existing utilities and identify 

all conflicts anticipated within the project site. 

Utility Relocation Issues: 

• 	 Existing utilities along SR69 will need to be identified for potential conflicts. 

Design: 

Roadway Design 

• 	 All weather access roadway located within existing easement. 
• 	 Alternative access road from the existing Zone 7 Pump Station adjacent to Lowe's. 
• 	 Pavement replacement within car dealership if an alternate access cannot be obtained. 
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Zone 56 1.5 MG Water Tank & Piping - Project Scoping Report 

Drainage Design 

• 	 Manage storm flow runoff from site and new access roadway. 
• 	 Drainage design to be in accordance with City standards. 

Sewer Design 

• 	 N/A 

Water Design 

• 	 This project will consist of a new 1.5 MG Zone 56 tank and a new 16-inch water main. The 
new 16-inch water main will begin on SR69 at the YPIT boundary extending easterly to an 
existing 16-inch stub at the Lowe's entrance, then continuing from the 16-inch stub on the 
eastern boundary of Lowe's across ASLD to the piping stub out for the Zone 7 pump station. 
Placement and sizing of a Pressure reducing station for the Prescott Canyon Estates 
subdivision. 

• 	 Removal of existing Zone 56 tank and appurtenances within Prescott Canyon Estates. 
• 	 Implementation of security and SCADA system compatible with City requirements. 

Geotechnical Design and Recommendations 

• 	 Consultant to retain a qualified geotechnical firm to complete a subsurface investigation; 
and provide recommendations for site work to include access roads, tank foundation, tank 
backfill, pipeline backfill design and potential retaining walls. 

Private Development Partners 

• 	 N/A 

Right-of-Way CR.O.W.) and Easements: 

• 	 Easements and rights-of-way have been acquired by the City from Arizona State Land 
Department for the tank site, access roadway, water line and Zone 7 pump station. 

• 	 The City is evaluating a potential access road from the existing Lowes 16-inch water 
improvements on ASLD. 

Environmental Constraints - Required Permits: 

100-Year Floodplain 

• 	 N/A 

ADOT 

• 	 Potential Encroachment Permit and ADOT plan review. 
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Zone 56 1.5 MG Water Tank & Piping - Project Scoping Report 

ADEQ­

• 	 Consultant will acquire all ADEQ (YCES) pennits, including the Approval to Construct, 
Approval to Operate, and the Engineer's Certificate of Completion. 

• 	 The project will need to obtain an AzPDES pennit and proper erosion control BMPs will 
need to be incorporated into the plans and construction methods. 

• 	 Dust Control measures will need to be incorporated into the construction methods and a City 
construction pennit will be required. 

Yavapai County 

• 	 N/A 

Archaeological/Cultural Issues 

• 	 N/A 

Endangered Species Act (ESA) ­

• 	 A pre-detennination for any listed endangered species that may be impacted within the 
project vicinity, along with an evaluation, if deemed necessary from the pre-detennination. 

Required Environmental Pennits/Approvals ­

• 	 ADOT Pennit - TBD 
• 	 NPDES Pennit - SWPPP and NOI 

• 	 FEMA - N/A 

Construction Issues: 

• 	 Water disruption during construction. 
• 	 Timing and sequencing of construction during lower demand periods. 
• 	 State Land grazing access and security. 
• 	 Coordination and access through the car dealership. 
• 	 Limited access to site and spoiling of excavated material. 
• 	 Coordination with Prescott Canyon Estates HOA. 
• 	 Temporary Construction Easements 

City Liability and Risk Assessment 

• 	 Water loss and disruption of service to the city in the event of a failure. 
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Zone 56 1.5 MG Water Tank & Piping - Project Scoping Report 

Preliminary Design Deliverables 

1. 	 Project Kick-Off Meeting. The Engineer will be required to attend a kick-off meeting with 
City staff at a time and on a date amenable to both parties. At that meeting, the Engineer 
will be required to provide a detailed design schedule, a list of the team members who will 
be involved in the project, along with their phone numbers and e-mail addresses.an 
organization chart showing the relationship of all of the team members and any submittals 
required contractually. 

2. 	 Design Schedule. The Engineer will be required to submit a detailed schedule depicting all 
major tasks and primary submittal dates for approval by the City. Thereafter, the Engineer 
shall submit monthly project schedule updates in the same format and shall highlight and 
provide justification for any changes to the approved schedule. The Engineer shall include 3 
weeks for each of the Ci ty review periods. 

3. 	 Public Meetings. The Engineer will be required to attend and conduct 1 public meeting. 
This meeting will be scheduled (tentatively) to correspond with the completion of the 90% 
plans. The meeting will be for the purpose of informing the public about the final design. 

Fonnats for individual meetings will be decided as scheduling of the meetings are 
determined. The Engineer shall prepare a newsletter publication for each public forum. The 
City shall be responsible for printing of such newsletters. The Engineer and the City will 
participate in the public meeting and help the attendees understand the project, its 
limitations, the options considered, and other project aspects. 

Following the meeting, The Engineer shall meet with City staff to review the outcomes and 
will prepare the final pre-design report. This report will present the design that is to be 
carried out and will summarize the analyses and communications that led to the decisions. 

4. 	 Preliminary Design Report and Preliminary Construction Cost Estimate. Within 60 days 
of entering into a contract with the City of Prescott, the Engineer will be required to provide 
a set of preliminary alignment plans, a preliminary design report with major infrastructure 
components sized and a preliminary cost estimate. An analysis of alternate design 
considerations shall be included in this submittal. 

5. 	 Utility Review. Concurrent with submittal to the City of the 30% design, the Engineer shall 
submit copies to the private utility companies (electric, cable, telephone, gas) for their 
comments and/or clearance letters. The Engineer will provide to the City copies of each of 
the transmittal letters to each of the utilities. If necessary, a meeting will be held between the 
Engineer and reviewing agencies to discuss the conceptual plan and construction scheduling. 
Based upon input from the 30% plans, the Engineer shall submit a revised design 
completion schedule. 

6. 	 Utility Potholing. Based on the results of utility research, the need for utility potholing to 
establish existing horizontal and vertical locations of utilities will be established. The City 
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Zone 56 J.5 MG Water Tank & Piping - Project Scoping Report 

will provide utility potholing by way of a third party contractor. The consultant shall 
incorporate the findings of the utility potholing into the plans and design. 

7. 	 Geotechnical Investigation and Recommendations. A geotechnical report will be prepared 
to identify subsurface conditions and need for any special equipment for excavation. Two 
(2) to Six (6) soil borings per street up to eight (8) feet in depth will be performed and a 
geotechnical report will be prepared. Findings in the geotechnical report will be incorporated 
into the design and specifications. 

8. 	 Preparation of Preliminary (30%) Design. The conceptual design shall identify exiting 
conditions including: right-of-way and easements; topography; benchmarks; adjacent 
property lines; existing pavement limits; proposed plan and profile pipe alignments; and all 
utilities (ie. electric, gas, fiber, water, sewer, effluent, and storm drain) located within the 
project limits. The conceptual design shall further identify any required additional 
easements/right-of-way; all existing water meters, water valves, sewer manholes and 
cleanouts and any other utility fixture or potential utility conflict, and any other efforts 
required to design and construct a quality product. The design submittal shall include a 
detailed construction cost estimate. 

In generating the specifications, the Engineer shall adhere to the City ' s boilerplate for 
Technical Specifications unless conditions require Special Provisions. All bid items shall be 
addressed in the Technical Specifications or Special Provisions. Items not required for the 
project shall be deleted from the text. Any deviation(s) from the boilerplate shall be brought 
to the City's attention. 

9. 	 Preparation of Preliminary (60%) Design. Review comments shall be solicited, received 
and addressed by the Engineer. Utility conflicts that were identified from the Utility Review 
shall be addressed with a detailed approach for mitigation of these conflicts and coordination 
with respective utility companies. 

10. Preparation ofPre-Final (90%) Plans, Specifications, and Estimate {or Submittal to City 
and Utility Companies. Final review comments shall be solicited, received, and addressed 
by the Engineer. 

11. Regulatory Agency Review. It shall be the responsibility of the Engineer to prepare the 
application, plans, specifications, and design report for submittal by the City to ADEQ for 
review, respond to comments and obtain the "Approval to Construct". Any review fees 
assessed by the regulatory agency will be paid by the City. It will be the responsibility of the 
Engineer to include estimated time frames for the reviewing agency in the schedule. 

12. Preparation of Easement Legal Descriptions and MaplDrawings. The Engineer shall 
prepare all legal descriptions, maps, and obtain all pertinent title reports for the acquisitions 
of additional easements required, if any, to construct the proposed improvements. In the 
event additional easements are needed to construct the project, the Engineer shall provide 
two (2) originals of detailed legal descriptions and maps/drawings, both stamped by a 
Registered Land Surveyor. The Engineer may be required to accompany the City (or their 
representative) at meeting(s) held with the respective property owner(s) to explain the need 
for the taking and it's affect on the property. The Engineer will not be required to negotiate 

7 



Zone 56 1.5 MG Water Tank & Piping - Project Scoping Report 

with the pertinent property owners for the acquisitions of any of the required easements. A 
final easement map (record of survey) will be required which indicates new pennanent 
easements required. The additional easements shall be staked prior to meetings with 
property owners. 

13. Pre-Final (90%) Design Meeting. A meeting will be held between the Engineer and the 
City to discuss any revisions or additional work required for generation of final (100%) 
plans and specifications. 

14. Final Concept Stakeholder/Public Meeting. The final public meeting will be to present the 
final project plans. Fonnats for individual meetings will be decided as scheduling of the 
meetings are detennined. The Engineer shall prepare a newsletter publication for each public 
forum. The City shall be responsible for printing of such newsletters. The Engineer and the 
City will participate in the public meeting and help the attendees understand the project, its 
limitations, the options considered, and other project aspects. 

15. Preparation of Final OOO%)Plans. Specifications. Design Report. Bid Schedule and 
Engineers Estimate. The final plans shall be prepared incorporating any adjustments or 
corrections made during the review of the pre-final plans. A set of final reproducible plans 
shall be provided on 3 mil Mylar and on disk (compatible with AUTOCAD *.DXF). A hard 
copy and disk of specifications, bid schedule, and engineers estimate, shall be submitted 
(compatible with Microsoft Word). Plans shall not be considered final until ADEQ 
"Approval to Construct" is acquired. The Engineer will only be responsible for the technical 
provisions portion of the specifications, bidding schedule, and engineer's estimate. The City 
will prepare the fonnal contract documents. 

16. Construction Pre-Bid Meeting. The Engineer shall attend the construction pre-bid meeting 
held by the City of Prescott to answer questions from prospective bidders. In the event an 
addendum is required, the Engineer shall prepare the necessary changes to the plans and 
specifications. 

17. Pre-Construction Meeting. The Engineer shall attend the pre-construction meeting held by 
the City of Prescott to answer questions from the construction contractor. The Engineer shall 
be prepared to address any design questions presented by the contractor. 

18. Monthly Progress Meetings. In addition to those meetings indicated above, the Engineer 
shall meet monthly with the City to discuss the project status and any pertinent issues. 

19. Benchmarks. The Engineer will be responsible for finding or setting sufficient temporary 
benchmarks in the field to allow the project to be constructed in accordance with the design. 
Pennanent benchmarks may be included in some projects. 

20. Provision ofPost-Design Consultation Services. The Engineer will be retained to provide 
consultation assistance during construction, relative to questions pertaining to their design. 
Construction meeting attendance, technical submittals, RFI's, as-built coordination and 
preparation, quality assurance/control, project closeout, certification, and other construction 
phase engineering services shall be anticipated functions of the engineer of record. 
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Zone 56 1.5 MG Water Tank & Piping - Project Seoping Report 

21. Meeting Minutes. The Engineer shall be responsible for recording and preparing accurate 
minutes from all meetings involved with the project. A hard copy and disk of the minutes 
shall be submitted to the Public Works Department. The disk must be compatible with 
Microsoft Word. 

Miscellaneous Other Deliverables 

• 	 Technical Design Reports (ie. Drainage, Water, and Structural Reports) 
• 	 SWPPP Plan 
• 	 Erosion and Sediment Control Plans 
• 	 Hydraulic Analysis to evaluate head, flow and operational abilities, etc. 

Post-Design Construction Services 

• 	 Submittal! RFI reviews 
• 	 As-Built surveying and final mylar preparation; As-built certification 
• 	 Attending construction meetings 
• 	 Completion of Engineers Certificate of Completion (ECC) 
• 	 Construction to be managed and inspected by City personnel. Consultant to be retained as 

Engineer of Record during construction phase. 

Major Milestones 

Milestone 	 Tentative Date 

Advertise RFP!RSOQ May, 2016 

Award Design Contract(s) July, 2016 

Survey complete TBD 

Preliminary Design Report Complete TBD 

30% Design Complete TBD 

60% Design Complete TBD 

90% Design Complete TBD 

RIW Easements Complete TBD 

100% Plans and Specs complete TBD 

TBDBid Award 

Begin Construction TBD 

Construction Complete TBD 

Project Close-out Complete TBD 
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Zone 56 1.5 MG Water Tank & Piping - Project Scoping Report 

Approvals 

_~~~, __=--___f_ lf S-JO-t(PD~_\ _DateUtilities Manager: 

Craig Dotseth 

Program Development Manager: --~' L..Y..J ----E-+-________Date 5 ~ \0 --H.p-+"7 --=-iJV

~ 
City Engineer: ~~ ~J-_Date 5- 10-- 1b~{1M~ L~... 


Charles Andrews, PE 

Public Works Director: ~~~~~~~~~~__ 5-(( 1.&Date 

Hen;y ~h, PE 
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Zone 56 1.5 MG Water Tank & Piping - Project Scoping Report 

City of Prescott 

CIP Design Submittal Requirements 


In order to maintain a consistent and effective review of the plans, it is important for the necessary 
infonnation to be provided as follows: 

30% Submittal 
1. Preliminary water design report 
2. Preliminary drainage design report 
3. Preliminary geotechnical report 
4. Preliminary pavement recommendations 
5. Aerial photograph with catch points & preliminary right-of-way superimposed (1 :50) scale 
6. Preliminary plan & profile for all required facilities - road, water, stonn sewer 
7. Preliminary catch points 
8. Alternative drainage analysis, conceptual drainage layout 
9. Conceptual wall locations 
10. Conceptual stonn water control facility location 
11 . Preliminary land acquisition estimate 
12. Preliminary utility conflicts and relocations (dry & wet utilities) 
13. Preliminary typical sections 
14. Preliminary erosion control sheets 
15. Total Estimated Quantities and Engineer' s Estimate 
16. Value Engineering Study (projects > 1 million or State or Federal funding) 

60% Submittal 
1. Draft final water design report 
2. Draft final drainage design report 
3. Draft final geotechnical report 
4. Preliminary structural design report 
5. Final pavement recommendations 
6. Preliminary pavement mix design 
7. Final plan & profile for all required facilities - road, water, stonn sewer 
8. Final Intersection horizontal layout (including curb return and curb ramp info.) 
9. Draft final wall locations - Plan & Profile 
10. Catch points 
11. Draft final drainage layout including pipe profiles 
12. Updated utility locations/relocations 
13. RIW purchase plans, contact summary - including property owners for water, sanitary, 
14. Roadway typical sections 
15. Preliminary detail sheets 
16. Draft construction notes 
17. Erosion control plan sheets 
18. Cross Section sheets 
19. Draft Specifications, Special Provisions, including landscape requirements and slope 

stabilization 
20. Total Estimated Quantities and Engineer's Estimate 
21. Variance modification requests (as required) 
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Zone 56 1.5 MG Water Tank & Piping - Project Scoping Report 

90% Submittal 
1. Final water design report 
2. Final drainage design report 
3. Final geotechnical report 
4. Final structural design report 
5. Final pavement recommendations 
6. Final pavement mix design 
7. Final plan & profile for all required facilities - road, water, storm sewer 
8. Final Intersection horizontal layout (including curb return and curb ramp info.) 
9. Final wall locations - Plan & Profile 
10. Catch points 
II. Final drainage layout including pipe profiles 
12. Final utility locations/relocations 
13. Roadway typical sections 
14. Final detail sheets 
15. Final construction notes 
16. Final Erosion control plan sheets 
17. Final Cross Section sheets 
18. Final Specifications and Special Provisions 
19. Total Estimated Quantities and Engineer's Estimate 
20. Submit plans to all agencies required for permitting 

Final P.S. & E 
1. Final Civil plans (Mylar & Digital) 
2. Submittal of all final Technical reports 
3. Final Technical Specifications and Special Provisions 
4. Final Total Estimates Quantities and Engineer' s Estimate 
5. Approved permits (DEQ, COE, etc.) 

Definitions 

Conceptual: General design idea or plan based upon experience and judgment from other 
comparable work. Cursory plan view illustrations; calculations not required . 

Preliminary: Introductory, but reasonably accurate, design element or feature. General consistency 
with design standards. Plan view illustration. Rough calculations and notes. First run models. 

Final: Complete and ultimate design element or feature. Full consistency with design standards (or 
road modifications). Complete plan, profile and section views, as applicable. Thorough and 
complete engineering calculations and notes. Finished run models. 

Alternative analysis: Study of all (at least two) viable options which satisfies a given 
transportation plan or design need. Analysis to include, but not limited to, comparisons of: safety, 
scope, cost, functionality, efficiency, compliance to standards and environmental effects. 
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Professional Services Agreement 

Zone 56 1.5 MG Water Tank & Piping P. 
Contract #** 

WHEREAS, the City of Prescott (hereinafter referred to as "City") is • ices; 
and 

WHEREAS, the City has solicited Requests for Qualifica '0 

services. 

NOW, THEREFORE, IN CONSIDERA TI 
and for other good and valuable cons· 
acknowledged by each pa11y to the oth 

l. 	 ity in relation to the Zone 56 1.5 MG 
. it "A" (Request for Statements of 

e Estimate, and Project Schedule) and as 

2. 	 In addition to ,... ....,~ aragraph 1 above, the Professional shall also 
perform all sub ifically referenced in Paragraph 1, but necessary to the 
full and effective specifically referenced. 

3. 

r 

4. 
with the Professional's project schedule 

5. 

6. 	 Notwithstanding the foregoing, this Agreement may be terminated by either party upon ten 
(10) days written notice, with or without cause or upon completion of services. If this 
Agreement is terminated, the Professional shall be paid for authorized services satisfactorily 
performed to the date of the Professional's receipt of such termination notice. 

7. 	 It is agreed by and between the parties that this Agreement incorporates the attached Exhibit 
"A" thereto as a part of this Agreement, and that the terms thereof shall be binding between 
the parties. 



8. 	 Pursuant to A.R.S. § 38-511, the City may cancel this Agreement, without penalty or further 
obligation, if any person significantly involved in initiating, negotiating, securing, drafting or 
creating the Agreement on behalf of the City is, at any time while the Agreement or any 
extension of the Agreement is in effect, an employee or agent of any other party to the 
Agreement in any capacity or a Professional to any other party of the Agreement with respect 
to the subject matter of the Agreement. In the foregoing event, the City further elects to 
recoup any fee or commission paid or due to any person significantly involved in initiating, 
negotiating, securing, drafting or creating this Agreement on behal the City from any 

9. 

Public Works Director 

City of Prescott 

433 N. Virginia Street 

Prescott, AZ 86301 


10. 	It is expressly agreed and understood by e Professional is an 
independent Contractor, and, as such, not be City employee, and is 
not entitled to payment or compel ' ty, or to an fringe benefits to which 
other City employees are entitle • endent Contractor, Professional further 
acknowledges that it is solely resp ent of any and all income taxes, FICA, 
withholding, unemployment insuranc r tax e and owing any governmental entity 
whatsoever as a result 0 eemen . A indep dent Contractor, Professional further 
agrees that it will condu a m ner sistent with such status, and that it will 
neither hold itself out nor c • cer or employee of the City by reason thereof, 

other party to the Agreement arising as a result of this Agreement. 

Any notices to be given by either party to the other must be in 
delivered or mailed by prepaid postage, at the following address 

** 

and that it will or application to or for any right or privilege 
of the City, including, but not limited to, worker's 

insurance benefits, social security coverage, or 

Y t rofessional a total sum of ** dollars and no cents ($**) for all 
ections 1 and 2 of this Agreement, as specified in Exhibit "A". 

([d_Pil~ sum includes payment for any and all services to be rendered by 
Professiona r sub-contractors, which the Professional may employ for this Contract. It is 
expressly agreed by and between the parties that the Professional is solely responsible for any 
and all payment to such any other professionals or sub-contractors retained by the 
Professional. 

(C) Payment of the total amount provided for under Section 12 (A) shall not relieve 
Professional of its obligation to complete the perfonnance of all those services specified in 
Sections, 1, 2, and 3. Should the City request in writing additional services beyond that 
specified in Sections 1, 2, and 3, then Professional shall charge and City shall pay 
Professional in accordance with Exhibit "A". 

Professional Services Agreement 

2 



(D) Prior to the final payment to the Professional, the City shall deduct therefrom any and all 
unpaid plivilege, license and other taxes, fees and any and all other unpaid monies due the 
City from the Professional, and shall apply to those monies to the appropriate accounts. 
Professional shall provide to the City any information necessary to determine the total 
amount(s) due. 

(E) The Professional shall bill the City monthly for the fee due the Professional, based upon 
an hourly rate for work completed for each itemized task pursuant to this Agreement and 
Exhibit "A" during the billing period. City shall pay such billings h thirty (30) days of 
the date of their receipt. 

13 . This Agreement is the result of negotiations by and between t 
drafted by the Prescott City Attorney, it is the result of nego • 
Therefore, any ambiguity in this Agreement is not to be construed alYfa1tftc.!1r.,; , 

14. 	This Agreement shall be construed under the laws 0 

t in the event of a dispute arising from 
yes a ~ht to a trial by jury. In the event of 

tria before the Court. The Professional 
in all sub-contracts related to the project, 

frtl'ii:"e]{nre.<;.sly cov and agree that in the event of litigation arising from 
all b e itled to an award of attorney fees, either pursuant to 

1 -341.01 (A) and (B), or pursuant to any other state or 
case law or common law. The Professional further agrees that this 

ed in all sub-contracts related to the project, which is the subject of 

se s the entire and integrated Agreement between the City and the 
ersedes all prior negotiations, representations or agreements, either 

's Agreement may be amended only by written instrument signed by both 
the City an Professional. Written and signed amendments shall automatically become 
part of the Agreement, and shall supersede any inconsistent provision therein; provided, 
however, that any apparent inconsistency shall be resolved, if possible, by construing the 
provisions as mutually complementary and supplementary. 

19. 	In the event any provision of this Agreement shall be held to be invalid and unenforceable, 
the remaining provisions shall be valid and binding upon the parties. One or more waivers by 
either party of any provision, term, condition or covenant shall not be construed by the other 
party as a waiver of a subsequent breach of the same by the other party. 

Professional Services Agreement 
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20. 	The Professional hereby agrees to indemnify and hold harmless the City, its departments and 
divisions, its employees and agents, from any and all claims, liabilities, expenses or lawsuits 
as a result of the Professional's negligent acts, errors, or omissions, pursuant to this 
Agreement, except to the extent said claims, liabilities, expenses or lawsuits arise by the 
negligent acts or omissions of the City or hislher agents. The Professional further releases 
and discharges the City, its departments and divisions, its agents and employees, and any and 
all persons legally responsible for the acts or omissions of the City, from any and all claims 
which the Professional has or may have against the City, its agents or 
of or in any way connected with the Professional's activities as s fi 
those acts which occur due to the negligence of the City, its emp 

ployees, arising out 
h below, other than 

21 . No oral order, objection, claim or notice by any party to the 0 

of the terms or obligations contained in this Agreement, and non 
Agreement shall be held to be waived or modified by reason of a 
than by a definitely agreed waiver or modificati hereof in writi n 
modification or waiver other than evidence of any suc 
shall be introduced in any proceeding. 

22. 	(A) Changes in Work: The City, witho y order extra work, 
make changes by al tering, or delete an 'Mmn,c,d herein , or as deemed 
necessary or desirable by the Publio shall be executed under 
the conditions of the original Co tr any claim for extension of time and 
additional cost caused thereby shal time of ordering such change or extra 
work. 

(B) Extra work shall be ~"''''''-' r detai led on the Scope of Work and not 
specified. Such work sha 1 applicable provisions on the Contract 
Document. 

Works Director shall have authority to make minor 
cost, and not inconsistent with the purposes of the 

g be made unless in pursuance of a written order by the 
no claim for an addition to the total amount of the Contract shall 

( ~_~_._=;!oO'"w".....!Ilft:u 	C ge ordered by the Public Works Director which involves work 
he Contract, but for which no basis of payment is provided for herein , 
ement prior to said work being performed. 

(E) Adjus price and/or Contract Time which are agreed upon shall be incorporated 
in the written order issued by the Public Works Director, which shall be written so as to 
indicate acceptance on the part of the Professional as evidenced by its signature. In the event 
prices cannot be agreed upon, the City reserves the right to terminate the Contract as it 
applies to the items in question and make such arrangements as it may deem necessary to 
complete the work, or it may direct the Professional to proceed with the items in question to 
be reimbursed pursuant to the unit prices in the Professional's fee proposal. 

(F) If the Professional claims that any instructions involve extra cost under this Contract, it 
shall give the Public Works Director written notice thereof within forty-eight (48) hours after 
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the receipt of such instructions, and in any event before proceeding to execute the work. No 
such claim shall be valid unless so made. The Professional shall do such extra work 
therefore upon receipt of an accepted Contract Amendment or other written order of the 
Public Works Director and in the absence of such Contract Amendment or other written order 
of the Public Works Director, the Professional shall not be entitled to payment for such extra 
work. In no case shall work be undertaken without written notice from the Public Works 
Director to proceed with the work. All Contract Amendments must be approved by the Public 
Works Director. Contract Amendments over $10,000.00 must be appr by City Council. 

23. (A) The Professional shall obtain and maintain in effect during 
acceptance of all work under this Agreement, a policy or poJici 
the following coverage: 

1) Commercial General Liability - Occun'ence Form (if appJica 

Policy shall include bodily injury, property 
contractual liability, and XCU coverage. 

General Aggregate 
Products - Completed Operation 

00,000 
2,000,000 

Personal and Advertising Inju $ 1,000,000 
Each Occun'ence $ 1,000,000 
Fire Legal Liability (Dam $ 100,000 

The policy shall be endorsed to i jng additional insured language: 


"The City of Presco o ad •• nal insured with respect to liability 

arising out of the acti Vll'tll'la5'<oUIC£ behalf of the Professional." 


2) 


$ 1,000,000 
$ 2,000,000 

".....u"""l·lity insurance required by this Contract is written on a 
actor wan'ants that any retroactive date under the policy shall 

te of this Contract and that either continuous coverage will be 
discovery period will be exercised for a period of two (2) years at 

ontract is completed. 

r professional misconduct or lack of ordinary skill for those positions 
('t1ir.r~~.",P of Work of this contract. 

3) Business Automobile Liability (if applicable) Bodily Injury and Property Damage for 
any owned, hired , and/or non-owned vehicles used in the performance of this Contract. 

Combined Single Limit (CSL) $ 1,000,000 

(B) City and Professional waive all rights against each other and their directors, officers, 
partners, commissioners, officials, agents, sub-contractors and employees for damages 
covered by property insurance during and after completion of the Services. 
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(C) All insurance required pursuant to this Agreement must be written by an insurance 
company authorized to do business in the State of Arizona, to be evidenced by a Certificate 
of Authority as defined in ARS § 20-217, a copy of which certificate is to be attached to each 
applicable bond or binder. 

(D) Prior to commencing work under this Agreement, the Professional shall provide City 
with evidence that it is either a "self-insured employer" or a "canier insured employer" for 
Workers' Compensation as required by ARS 23-901 et seq. , or that it employs no persons 
subject to the requirement for such coverage. 

(E) Notice of Cancellation: With the exception of a ten (10) d 
non-payment of premium, any changes material to compli 
insurance policies above shall require a thirty (30) day written n i 

in the 

(F) Acceptability of Insurers: Insurance is to be placed with insu 
Best's rating of no less than A-VII, unless otherwis approved by the 
Management Division. All insurance is to be placed ' th an insurer adn . 
which operations are taking place. 

A.M. 

(G) Verification of Coverage: Profess' 
insurance (ACORD form or equivalen 
The certificates for each insurance oli 
insurer to bind coverage on its beh f. 

D 

d leases of equipment. The Professional 
'1-1lj:ftr,:~tlW in the discrimination prohibited by or pursuant 

Section 504 of the Rehabilitation Act of 1973, 
a Community Development Act of 1974, the Age 

;r- . __-- Am ·cans With Disability Act (Public Law 101-336, 42 
all a able federal regulations under the Act, and Arizona 

rs 99-4, 2000-4 and 2009-09 as amended. 

25. P 

Profession 

lds and acknowledges the applicability to it of the Americans with 
Immigration Reform and Control Act of 1986 and the Drug Free 
89. The following is only applicable to construction contracts: The 

also comply with A.R.S. § 34-301 , "Employment of Aliens on Public 
Works Prohibited", and A.R.S. § 34-302, as amended, "Residence Requirements for 
Employees". 

Under the provisions of A.R.S. § 41-4401 , Professional hereby warrants to the City that the 
Professional and each of its sub-contractors ("Sub-contractors") will comply with, and are 
contractually obligated to comply with all Federal Immigration laws and regulations that 
relate to their employees and A.R.S. § 23-214(A) (hereinafter "Professional Immigration 
Warranty"). 
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A breach of the Professional Immigration Warranty shall constitute a material breach of this 
Contract and shall subject the Professional to penalties up to and including termination of this 
Contract at the sole discretion of the City. 

The City retains the legal right to inspect the papers of any Professional or Sub-contractors' 
employee who works on this Contract to ensure that the Professional or Sub-contractor is 
complying with the Professional Immigration Warranty. Professional agrees to assist the City 
in regard to any such inspections. 

The City may, at its sole discretion, conduct random verification 0 

of the Professional and any of Sub-contractors to ensure comrl' e with the Professional 
Immigration Warranty. Professional agrees to assist the Q ~ 10 random 
verification performed. 

Neither the Professional nor any Sub-contractor shall be deemed to 
the Professional Immigration Warranty if the Profe . nal or Sub-cont 
it has complied with employment verification provl ' prescribed by :secmo' 
274B of the Federal Immigration and Nati i~ and the E- requirements 
prescribed by A.R.S. § 23-214, Subsection 

The provisions of this Article must be n rofessional enters into 
with any and all of its Sub-contract rs wh ovi ices unde this Contract or any sub­
contract. "Services" are defined a . shin I , time or effort in the State of Arizona by 
a professional or sub-contractor. e construction or maintenance of any 
structure, building or transportation f: ent to real property. 

26. 	Professional shall exerci 
the Services as 
circumstances. 

27. 	Nothing in this , a.'iChooo..rtl_ 

than the City and 

28. 	In the this Agreement and Exhibit "A", this Agreement shall 

29. 	 : Fulfillment of the obligation of the City under this Agreement is 
a . bility of funds appropriated or allocated for the performance of 
funds are not allocated and available for the continuance of this 

ement may be terminated by the City at the end of the period for which 
able. No liability shall accrue to the City in the event this provision is 

exercised, and the City shall not be obligated or liable for any future payments as a result of 
termination under this paragraph. 
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Dated this _______ day of_____________" 2016. 

City of Prescott, a municipal corporation: PROFESSIONAL: 

Harry B. Oberg ** 

By: _____~~~--~~~ __ 

ATTEST: 

•
Jon M. Paladini, City Attorney 
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