
Item Description Quantity Unit Unit Cost Total Amount Unit Cost Total Amount Unit Cost Total Amount Unit Cost Total Amount Unit Cost Total Amount

1 Contract Allowance - Street Improvements 1 LS 95,000.00               95,000.00                   95,000.00               95,000.00                   95,000.00     95,000.00                   95,000.00     95,000.00                   95,000.00    95,000.00                  

2 Construction Staking and As-Built Preparation 1 LS                20,000.00 20,000.00                                  26,100.00 26,100.00                        29,500.00 29,500.00                        16,300.00 16,300.00                        17,000.00 17,000.00                  

3 Mobilization 1 LS                60,100.00 60,100.00                                  40,000.00 40,000.00                      110,600.00 110,600.00                    136,200.00 136,200.00                      97,000.00 97,000.00                  

4
Prepare and Implement Stormwater Pollution Prevention 
Plan (SWPP) 1 LS                20,000.00 20,000.00                                    3,550.00 3,550.00                          20,000.00 20,000.00                          7,000.00 7,000.00                            6,000.00 6,000.00                    

5 Traffic Control Plan 1 LS 2,000.00                 2,000.00                     750.00                    750.00                        500.00          500.00                        11,500.00     11,500.00                   500.00         500.00                       

6 Flaggers 3,000 HOUR 25.00                      75,000.00                   0.01                        30.00                          16.00            48,000.00                   20.00            60,000.00                   14.00           42,000.00                  

7 Barricades and Storage 1 LS 10,000.00               10,000.00                   21,000.00               21,000.00                   50,000.00     50,000.00                   13,100.00     13,100.00                   27,000.00    27,000.00                  

8
Lighted Message Board - Provisionary Item; May Not Be 
Used 300 DAY 100.00                    30,000.00                   45.00                      13,500.00                   26.00            7,800.00                     20.00            6,000.00                     50.00           15,000.00                  

9
Certified Police Personnel Allowance - Provisionary Item; 
May Not Be Used 1 LS 4,500.00                 4,500.00                     4,500.00                 4,500.00                     4,500.00       4,500.00                     4,500.00       4,500.00                     4,500.00      4,500.00                    

10 Remove Existing Curb and Gutter 1,405 LF 6.40                        8,992.00                     2.25                        3,161.25                     2.50              3,512.50                     2.50              3,512.50                     3.00             4,215.00                    

11 Remove Existing Valley Gutter and Spandrels 6,780 SF 1.10                        7,458.00                     1.50                        10,170.00                   1.00              6,780.00                     1.00              6,780.00                     1.40             9,492.00                    

12
Remove Existing Concrete, Scuppers, Sidewalk and 
Sidewalk Ramp 7,465 SF 1.90                        14,183.50                   1.20                        8,958.00                     0.65              4,852.25                     1.00              7,465.00                     0.70             5,225.50                    

13 Remove Existing Concrete Driveway 825 SF 1.90                        1,567.50                     1.20                        990.00                        1.00              825.00                        1.70              1,402.50                     0.70             577.50                       

14 Remove Existing Asphalt Driveway 109 SF 1.90                        207.10                        5.00                        545.00                        2.00              218.00                        2.50              272.50                        0.70             76.30                         

15 Remove Existing Storm Drain Pipe 210 LF 2.90                        609.00                        4.54                        953.40                        9.00              1,890.00                     12.00            2,520.00                     8.30             1,743.00                    

16 Remove Existing Asphalt (Milling) (3" - 4") 18,276 SY 2.00                        36,552.00                   1.50                        27,414.00                   1.00              18,276.00                   1.50              27,414.00                   2.50             45,690.00                  

17 Roadway Excavation 5,413 CY 20.00                      108,260.00                 5.00                        27,065.00                   12.00            64,956.00                   10.25            55,483.25                   6.50             35,184.50                  

18
Unsuitable Material Remediation; Provisionary Item, May 
Not Be Used 1,000 CY                       30.00 30,000.00                                         26.84 26,840.00                               12.25 12,250.00                               25.00 25,000.00                               34.00 34,000.00                  

19 Roadway Subgrade Preparation 17,666 SY 1.75                        30,915.50                   1.65                        29,148.90                   1.00              17,666.00                   1.00              17,666.00                   1.50             26,499.00                  

20 Geogrid, Tensar TX-160 and Geotextile Fabric 16,137 SY 1.00                        16,137.00                   5.54                        89,398.98                   5.00              80,685.00                   7.00              112,959.00                 8.10             130,709.70                

21 Aggregate Base Course (6") (Structural Section No. 2) 255 CY 50.20                      12,801.00                   26.93                      6,867.15                     23.00            5,865.00                     25.50            6,502.50                     39.50           10,072.50                  

22 Aggregate Base Course (8") (Structural Section No. 3) 483 CY 50.20                      24,246.60                   26.93                      13,007.19                   21.00            10,143.00                   32.50            15,697.50                   37.00           17,871.00                  

23 Aggregate Base Course (12") (Structural Section No. 1) 4,655 CY 50.20                      233,681.00                 26.93                      125,359.15                 23.00            107,065.00                 25.50            118,702.50                 35.00           162,925.00                

24
Asphalt Concrete Pavement (2" Base Course) (Structural 
Section No. 3) 2,173 SY                         8.65 18,796.45                                           8.54 18,557.42                                 8.00 17,384.00                                 9.00 19,557.00                                 9.00 19,557.00                  

25
Asphalt Concrete Pavement (3" Base Course) (Structural 
Section No. 1) 13,964 SY                       12.72 177,622.08                                       12.32 172,036.48                             13.00 181,532.00                             12.70 177,342.80                             12.60 175,946.40                
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26
Rubberized Asphalt Concrete Pavement (2" Thick Finish 
Course) 16,137 SY                         9.76 157,497.12                                       12.98 209,458.26                             11.50 185,575.50                             12.40 200,098.80                             13.50 217,849.50                

27
Non-Stamped Concrete Pavement (8" Thick) (Tined Finish) 
Structural Section No. 2 1,308 SY                       88.65 115,954.20                                       63.78 83,424.24                               60.00 78,480.00                               71.00 92,868.00                               92.50 120,990.00                

28
Stamped Concrete Pavement (8" Thick) (Structural Section 
No. 2) 221 SY 88.65                      19,591.65                   100.00                    22,100.00                   61.00            13,481.00                   74.00            16,354.00                   95.80           21,171.80                  

29
Stamped Concrete Pavement (4" Thick) (Side and Center 
Medians) 5,141 SF 6.00                        30,846.00                   12.20                      62,720.20                   5.00              25,705.00                   4.75              24,419.75                   7.10             36,501.10                  

30 Roll Curb and Gutter, COP 220P Type "C" 203 LF 15.00                      3,045.00                     14.75                      2,994.25                     10.00            2,030.00                     12.00            2,436.00                     15.80           3,207.40                    

31 6" Vertical Concrete Curb & Gutter, COP 220P Type "A" 1,361 LF 15.00                      20,415.00                   15.80                      21,503.80                   12.00            16,332.00                   11.00            14,971.00                   16.00           21,776.00                  

32 6" Vertical Concrete Curb, YAG 222, Type "A" 2,118 LF 14.50                      30,711.00                   15.80                      33,464.40                   10.00            21,180.00                   11.00            23,298.00                   17.70           37,488.60                  

33
1' Concrete Ribbon Curb (Type "B" Modified) (Special 
Detail) 117 LF                       22.00 2,574.00                                           15.00 1,755.00                                   8.00 936.00                                    10.00 1,170.00                                 16.00 1,872.00                    

34 2' Concrete Ribbon Curb per COP 220P 45 LF                       55.00 2,475.00                                           13.10 589.50                                      8.00 360.00                                    11.00 495.00                                    16.00 720.00                       

35 Driveway Entrance per COP 2-19P 833 SF 23.00                      19,159.00                   6.25                        5,206.25                     5.00              4,165.00                     6.50              5,414.50                     6.80             5,664.40                    

36 Standard Driveway Entrance (Special Detail) 277 SF 23.00                      6,371.00                     6.25                        1,731.25                     5.00              1,385.00                     4.75              1,315.75                     6.80             1,883.60                    

37 Return Type Driveway Entrance (Special Detail) 620 SF 25.00                      15,500.00                   7.30                        4,526.00                     5.00              3,100.00                     4.25              2,635.00                     6.80             4,216.00                    

38 5" Thick Concrete Driveway 415 SF 9.00                        3,735.00                     5.40                        2,241.00                     5.00              2,075.00                     5.25              2,178.75                     6.80             2,822.00                    

39
Asphalt Driveway - 3" Thick (Std. 1/2" Mix) Asphalt Concrete 
on 6" Aggregate Base Course 109 SF 7.80                        850.20                        21.34                      2,326.06                     2.00              218.00                        7.00              763.00                        5.70             621.30                       

40 Concrete Valley Gutter and Spandrels per COP Detail 240P 7,660 SF 16.00                      122,560.00                 6.00                        45,960.00                   5.00              38,300.00                   4.75              36,385.00                   7.60             58,216.00                  

41 4' Wide Concrete Sidewalk per COP Detail 230 3,825 SF 4.30                        16,447.50                   3.25                        12,431.25                   3.00              11,475.00                   2.75              10,518.75                   3.10             11,857.50                  

42 5' Wide Concrete Sidewalk per COP Detail 230 6,552 SF 4.30                        28,173.60                   3.25                        21,294.00                   3.50              22,932.00                   2.95              19,328.40                   3.10             20,311.20                  
43 Concrete Sidewalk Ramp per COP Detail 231P, Type "A" 2,066 SF                       17.00 35,122.00                                           8.29 17,127.14                                 9.00 18,594.00                                 8.00 16,528.00                                 7.80 16,114.80                  

44
Offsite Replacement of Concrete Sidewalk Ramp per COP 
Detail 231P, Type "A" 260 SF                       20.00 5,200.00                                           10.19 2,649.40                                 10.00 2,600.00                                   8.00 2,080.00                                   7.80 2,028.00                    

45 Type "B" Sidewalk Ramp per COP Detail 232 196 SF                     144.00 28,224.00                                           8.29 1,624.84                                 10.00 1,960.00                                   8.00 1,568.00                                   7.80 1,528.80                    

46 Type "C" Sidewalk Ramp per ADOT 05.30 96 SF                       12.00 1,152.00                                             8.29 795.84                                    10.00 960.00                                      8.00 768.00                                    10.50 1,008.00                    

47 2' CMU Block Retaining Wall 134 SF                       35.00 4,690.00                                             6.72 900.48                                    33.00 4,422.00                                 35.00 4,690.00                                 49.50 6,633.00                    

48 Adjust Existing Manhole to Grade per COP Detail 4-05P 18 EA 500.00                    9,000.00                     275.00                    4,950.00                     450.00          8,100.00                     500.00          9,000.00                     550.00         9,900.00                    

49 Adjust Existing Water Valve to Grade per COP Detail 3-15P 5 EA 300.00                    1,500.00                     250.00                    1,250.00                     450.00          2,250.00                     435.00          2,175.00                     360.00         1,800.00                    

50
Adjust Existing Sewer Cleanout to Grade per COP Detail 
270P 2 EA 300.00                    600.00                        275.00                    550.00                        450.00          900.00                        435.00          870.00                        360.00         720.00                       

51 Survey Marker, per COP Detail 120-1, Type "A" 23 EA 350.00                    8,050.00                     167.00                    3,841.00                     325.00          7,475.00                     350.00          8,050.00                     250.00         5,750.00                    

52
Slope Embankment Protection (Angled riprap. D50=6", 12" 
Thick) 13 CY 75.00                      975.00                        250.00                    3,250.00                     80.00            1,040.00                     70.00            910.00                        105.00         1,365.00                    
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53 Scupper per MAG Detail 203 1 EA 3,000.00                 3,000.00                     1,635.00                 1,635.00                     1,900.00       1,900.00                     2,200.00       2,200.00                     3,750.00      3,750.00                    

54
Concrete Scupper (Curb Opening = 12') per Modified MAG 
Detail 206-2 1 EA 10,500.00               10,500.00                   2,685.00                 2,685.00                     1,800.00       1,800.00                     2,000.00       2,000.00                     5,000.00      5,000.00                    

55
Concrete Scupper (Curb Opening = 16') per Modified MAG 
Detail 206-3 1 EA 14,000.00               14,000.00                   3,399.00                 3,399.00                     1,800.00       1,800.00                     2,000.00       2,000.00                     5,000.00      5,000.00                    

56 Spillway and Outlet per MAG 550 1 EA 2,500.00                 2,500.00                     2,055.00                 2,055.00                     1,500.00       1,500.00                     1,800.00       1,800.00                     1,400.00      1,400.00                    

57 18" RGRCP Storm Drain Pipe 179 LF -                          -                              50.95                      9,120.05                     37.00            6,623.00                     86.00            15,394.00                   50.50           9,039.50                    

58 24" RGRCP Storm Drain Pipe 237 LF 80.00                      18,960.00                   67.10                      15,902.70                   39.00            9,243.00                     76.50            18,130.50                   58.50           13,864.50                  

59 Catch Basin per MAG Detail 530 1 EA 2,700.00                 2,700.00                     2,313.00                 2,313.00                     2,800.00       2,800.00                     3,800.00       3,800.00                     2,250.00      2,250.00                    

60 Catch Basin per MAG Detail 533, L=10' 2 EA 3,500.00                 7,000.00                     4,385.00                 8,770.00                     3,000.00       6,000.00                     4,100.00       8,200.00                     4,450.00      8,900.00                    

61 Headwall per YAG Detail 501, "L" Type 1 EA 1,000.00                 1,000.00                     2,200.00                 2,200.00                     1,500.00       1,500.00                     2,250.00       2,250.00                     830.00         830.00                       

62
Headwall per YAG Detail 501, "U" Type (Special Headwall 
for 18" and 24" Pipes) 1 EA 4,000.00                 4,000.00                     2,410.00                 2,410.00                     1,800.00       1,800.00                     2,600.00       2,600.00                     2,200.00      2,200.00                    

63 Rip Rap Outlet Protection 28 CY 75.00                      2,100.00                     45.00                      1,260.00                     65.00            1,820.00                     78.00            2,184.00                     105.00         2,940.00                    

64
Install Handrail per COP Detail 1-01P to Existing Scuppers 
and Headwall 48 LF 85.00                      4,080.00                     32.00                      1,536.00                     40.00            1,920.00                     45.00            2,160.00                     45.00           2,160.00                    

65 Paint Marking, 4" Solid Double Yellow 1,820 LF 1.00                        1,820.00                     0.22                        400.40                        0.21              382.20                        0.25              455.00                        0.22             400.40                       

66 Paint Marking, 4" Solid Yellow 373 LF 0.50                        186.50                        0.11                        41.03                          0.12              44.76                          0.15              55.95                          0.11             41.03                         

67 Paint Marking, 6" Solid White 5,167 LF 1.50                        7,750.50                     0.11                        568.37                        0.12              620.04                        0.15              775.05                        0.11             568.37                       

68 Paint Marking, 8" Solid White 194 LF 2.00                        388.00                        0.22                        42.68                          0.22              42.68                          0.25              48.50                          0.22             42.68                         

69 12" Solid White - Thermoplastic 660 LF 3.50                        2,310.00                     1.75                        1,155.00                     1.70              1,122.00                     1.90              1,254.00                     1.80             1,188.00                    

70 18" Solid White - Thermoplastic 128 LF 4.50                        576.00                        2.25                        288.00                        2.10              268.80                        2.35              300.80                        2.20             281.60                       

71 Type "D" RPM's 61 EA 5.00                        305.00                        15.70                      957.70                        15.00            915.00                        16.00            976.00                        15.50           945.50                       

72 Bike Lane Symbol Including Arrow - Paint 14 EA 350.00                    4,900.00                     67.20                      940.80                        65.00            910.00                        70.00            980.00                        66.50           931.00                       

73 Preformed Turn Arrow 4 EA 200.00                    800.00                        100.00                    400.00                        95.00            380.00                        105.00          420.00                        100.00         400.00                       

74 Relocate Existing Sign 4 EA 500.00                    2,000.00                     215.00                    860.00                        210.00          840.00                        240.00          960.00                        230.00         920.00                       

75
Provide and Install Sign Set Per Detail "A", to Include Post 
and Foundation 10 EA                     500.00 5,000.00                                         462.00 4,620.00                               420.00 4,200.00                               480.00 4,800.00                               455.00 4,550.00                    

76
Provide and Install Sign Set Per Detail "B", to Include Post 
and Foundation 14 EA                     500.00 7,000.00                                         480.00 6,720.00                               430.00 6,020.00                               500.00 7,000.00                               475.00 6,650.00                    

77
Provide and Install Sign No. OM2-1H, to Include Post and 
Foundation 6 EA                     500.00 3,000.00                                         323.00 1,938.00                               300.00 1,800.00                               340.00 2,040.00                               320.00 1,920.00                    

78
Provide and Install Special Traffic Calming Signs, to Include 
Posts and Foundations 2 EA                     500.00 1,000.00                                         517.00 1,034.00                               500.00 1,000.00                               525.00 1,050.00                               515.00 1,030.00                    

Storm Drain Construction

Pavement Markings and Signage
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79 Remove Conflicting Sign 1 EA                  1,300.00 1,300.00                                           50.00 50.00                                      90.00 90.00                                    100.00 100.00                                    95.00 95.00                         

80
Provide and Install R2-1, 24"x30" - Provisionary Item; May 
Not Be Used 2 EA                     500.00 1,000.00                                         350.00 700.00                                  220.00 440.00                                  325.00 650.00                                  475.00 950.00                       

81 Install Preformed Traffic Loop Detectors (Measured in Pairs) 6 EA                  1,300.00 7,800.00                                         750.00 4,500.00                               400.00 2,400.00                            2,400.00 14,400.00                             900.00 5,400.00                    

$1,846,023.00 $1,414,067.81 $331,353.87 $1,436,011.73 $1,548,149.55 $1,681,447.98

82 Contract Allowance - Sewer Construction 1 LS 4,000.00                 4,000.00                     4,000.00                 4,000.00                     4,000.00       4,000.00                     4,000.00       4,000.00                     4,000.00      4,000.00                    

83 Construction Staking and As-Built Preparation 1 LS                  2,500.00 2,500.00                                      1,940.00 1,940.00                          10,000.00 10,000.00                             900.00 900.00                               1,000.00 1,000.00                    

84 Mobilization 1 LS                  4,500.00 4,500.00                                    25,000.00 25,000.00                        25,000.00 25,000.00                          1,000.00 1,000.00                            1,000.00 1,000.00                    

85 Traffic Control Plan 1 LS 1,000.00                 1,000.00                     150.00                    150.00                        100.00          100.00                        1,500.00       1,500.00                     100.00         100.00                       

86 Flaggers 600 HOUR 25.00                      15,000.00                   0.01                        6.00                            16.00            9,600.00                     20.00            12,000.00                   14.00           8,400.00                    

87 Barricades and Storage 1 LS 6,000.00                 6,000.00                     12,500.00               12,500.00                   31,500.00     31,500.00                   1.00              1.00                            1,000.00      1,000.00                    

88 5' Diameter Sanitary Sewer Manhole 1 EA 4,000.00                 4,000.00                     1,950.00                 1,950.00                     2,600.00       2,600.00                     6,000.00       6,000.00                     4,400.00      4,400.00                    

89 4' Diameter Flat Top Sanitary Sewer Manhole 1 EA 3,500.00                 3,500.00                     1,950.00                 1,950.00                     2,000.00       2,000.00                     3,400.00       3,400.00                     3,350.00      3,350.00                    

90 8" PVC Sewer Pipe 360 LF 42.50                      15,300.00                   36.55                      13,158.00                   17.00            6,120.00                     140.00          50,400.00                   34.00           12,240.00                  

91 Sewer Cleanout 1 EA 380.00                    380.00                        464.00                    464.00                        300.00          300.00                        700.00          700.00                        600.00         600.00                       

92 Sewer Service 1 EA 1,000.00                 1,000.00                     749.00                    749.00                        400.00          400.00                        2,900.00       2,900.00                     600.00         600.00                       

93 Remove Existing Sewer Manhole 1 EA 2,500.00                 2,500.00                     400.00                    400.00                        600.00          600.00                        1,500.00       1,500.00                     250.00         250.00                       

94 Sewer Bypass Pumping 1 LS 10,000.00               10,000.00                   750.00                    750.00                        1,500.00       1,500.00                     1,650.00       1,650.00                     2,850.00      2,850.00                    

95 Rock Excavation; Provisionary Item, May Not be Used 300 CY                       50.00 15,000.00                                           0.01 3.00                                        32.00 9,600.00                                   1.00 300.00                                    14.00 4,200.00                    

84,680.00$                 63,020.00$                 103,320.00$               86,251.00$                 43,990.00$                

96 Contract Allowance - Waterline Construction 1 LS 45,000.00               45,000.00                   45,000.00               45,000.00                   45,000.00     45,000.00                   45,000.00     45,000.00                   45,000.00    45,000.00                  

97 Construction Staking and As-Built Preparation 1 LS                  6,000.00 6,000.00                                      2,040.00 2,040.00                            5,000.00 5,000.00                               900.00 900.00                               1,000.00 1,000.00                    

98 Mobilization 1 LS                10,300.00 10,300.00                                  25,000.00 25,000.00                        37,000.00 37,000.00                          1,000.00 1,000.00                            1,000.00 1,000.00                    

99
Prepare and Implement Stormwater Polution Prevention 
Plan (SWPP) 1 LS                  4,000.00 4,000.00                                         500.00 500.00                               1,000.00 1,000.00                                   1.00 1.00                                   1,000.00 1,000.00                    

Subtotal Roadwork:

Sanitary Sewer Construction

Sanitary Sewer Traffic Control

Sanitary Sewer Construction

Subtotal Sewer Work:

Waterline Construction

Waterline Construction Traffic Control
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100 Traffic Control Plan 1 LS 2,000.00                 2,000.00                     150.00                    150.00                        100.00          100.00                        3,300.00       3,300.00                     100.00         100.00                       

101 Flaggers 1,200 HOUR 25.00                      30,000.00                   0.01                        12.00                          16.00            19,200.00                   20.00            24,000.00                   14.00           16,800.00                  

102 Barricades and Storage 1 LS 6,000.00                 6,000.00                     12,500.00               12,500.00                   16,000.00     16,000.00                   1.00              1.00                            1,000.00      1,000.00                    

103
Lighted Message Board - Provisionary Item; May Not Be 
Used 60 DAY                     100.00 6,000.00                                           42.00 2,520.00                                 26.00 1,560.00                                 20.00 1,200.00                                 50.00 3,000.00                    

104
Certified Police Personnel Allowance - Provisionary Item; 
May Not Be Used 1 LS 2,500.00                 2,500.00                     2,500.00                 2,500.00                     2,500.00       2,500.00                     2,500.00       2,500.00                     2,500.00      2,500.00                    

105 6" Ductile Iron Pipe and Fittings 334 LF 40.00                      13,360.00                   52.95                      17,685.30                   24.00            8,016.00                     60.00            20,040.00                   33.00           11,022.00                  

106 6" Valve, Box, and Cover 8 EA 1,300.00                 10,400.00                   1,185.00                 9,480.00                     910.00          7,280.00                     1,300.00       10,400.00                   1,350.00      10,800.00                  

107 8" Ductile Iron Pipe and Fittings 364 LF 50.00                      18,200.00                   63.34                      23,055.76                   26.00            9,464.00                     87.00            31,668.00                   47.50           17,290.00                  

108 8" Valve, Box, and Cover 8 EA 1,900.00                 15,200.00                   1,504.00                 12,032.00                   1,600.00       12,800.00                   1,625.00       13,000.00                   1,700.00      13,600.00                  

109 12" Ductile Iron Pipe and Fittings 2,612 LF 110.00                    287,320.00                 50.53                      131,984.36                 47.00            122,764.00                 53.50            139,742.00                 48.00           125,376.00                

110 12" Valve, Box, and Cover 11 EA 2,300.00                 25,300.00                   2,340.00                 25,740.00                   2,700.00       29,700.00                   2,500.00       27,500.00                   2,800.00      30,800.00                  

111 12" Tapping Sleeve and Valve 2 EA 3,000.00                 6,000.00                     3,861.00                 7,722.00                     4,300.00       8,600.00                     4,800.00       9,600.00                     4,900.00      9,800.00                    

112 Connect to Existing Waterline 11 EA 3,400.00                 37,400.00                   2,735.00                 30,085.00                   4,000.00       44,000.00                   3,300.00       36,300.00                   3,300.00      36,300.00                  

113 Install 2" Air Release Valve (ARV) 1 EA 1,900.00                 1,900.00                     2,302.00                 2,302.00                     2,800.00       2,800.00                     2,500.00       2,500.00                     2,900.00      2,900.00                    

114 Water Service Reconnections 20 EA 2,400.00                 48,000.00                   1,545.00                 30,900.00                   1,600.00       32,000.00                   1,500.00       30,000.00                   1,500.00      30,000.00                  

115 Fire Hydrant Assembly 5 EA 4,000.00                 20,000.00                   3,672.00                 18,360.00                   4,200.00       21,000.00                   4,300.00       21,500.00                   4,700.00      23,500.00                  

116 Salvage Existing Valves and Abandon Existing Waterline 25 EA                  1,000.00 25,000.00                                       387.00 9,675.00                               175.00 4,375.00                               600.00 15,000.00                             350.00 8,750.00                    

117 Install Blowoff Assembly 2 EA 2,500.00                 5,000.00                     855.00                    1,710.00                     1,100.00       2,200.00                     1,000.00       2,000.00                     850.00         1,700.00                    

118 Remove Existing Air Release Valve (ARV) 1 EA 2,000.00                 2,000.00                     155.00                    155.00                        700.00          700.00                        300.00          300.00                        130.00         130.00                       

119 Rock Excavation; Provisionary Item, May Not be Used 800 CY                       40.00 32,000.00                                           0.01 8.00                                        32.00 25,600.00                                 1.00 800.00                                    14.00 11,200.00                  

120
Removal of Existing ACP Waterline; Provisionary Item, May 
Not be Used 2,000 LF                       20.00 40,000.00                                           6.25 12,500.00                                 5.50 11,000.00                                 5.00 10,000.00                                 7.00 14,000.00                  

121 Extra Protection (Concrete Pipe Encasement) per MAG 404 178 LF                       35.00 6,230.00                                           45.00 8,010.00                                 76.00 13,528.00                               53.00 9,434.00                                 33.00 5,874.00                    

705,110.00$               431,626.42$               483,187.00$               457,686.00$               424,442.00$              

2,635,813.00$            1,908,714.23$            2,022,518.73$            2,092,086.55$            2,149,879.98$           

Waterline Construction

Subtotal Water Work:

Grand Total Bid Option 1:
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Bid Option No. 2 - Rosser Street Improvements Phase II

Item Description Quantity Unit Unit Cost Total Amount Unit Cost Total Amount Unit Cost Total Amount Unit Cost Total Amount Unit Cost Total Amount

Street Improvements

1 Contract Allowance - Street Improvements 1 LS 95,000.00               95,000.00                   95,000.00               95,000.00                   95,000.00    95,000.00                   95,000.00    95,000.00                   95,000.00    95,000.00                   

2 Construction Staking and As-Built Preparation 1 LS                 20,000.00 20,000.00                                   26,100.00 26,100.00                        22,000.00 22,000.00                        16,300.00 16,300.00                        17,000.00 17,000.00                   

3 Mobilization 1 LS                 59,900.00 59,900.00                                   40,000.00 40,000.00                      125,000.00 125,000.00                    113,200.00 113,200.00                      97,000.00 97,000.00                   

4
Prepare and Implement Stormwater Pollution Prevention 
Plan (SWPP) 1 LS                 20,000.00 20,000.00                                     3,550.00 3,550.00                          20,000.00 20,000.00                          7,000.00 7,000.00                            6,000.00 6,000.00                     

Street Improvements Traffic Control

5 Traffic Control Plan 1 LS 2,000.00                 2,000.00                     750.00                    750.00                        500.00         500.00                        11,500.00    11,500.00                   500.00         500.00                        

6 Flaggers 3,000 HOUR 25.00                      75,000.00                   0.01                        30.00                          16.00           48,000.00                   20.00           60,000.00                   14.00           42,000.00                   

7 Barricades and Storage 1 LS 10,000.00               10,000.00                   21,000.00               21,000.00                   25,000.00    25,000.00                   12,200.00    12,200.00                   27,000.00    27,000.00                   

8
Lighted Message Board - Provisionary Item; May Not Be 
Used 300 DAY 100.00                    30,000.00                   45.00                      13,500.00                   26.00           7,800.00                     20.00           6,000.00                     50.00           15,000.00                   

9
Certified Police Personnel Allowance - Provisionary Item; 
May Not Be Used 1 LS 4,500.00                 4,500.00                     4,500.00                 4,500.00                     4,500.00      4,500.00                     4,500.00      4,500.00                     4,500.00      4,500.00                     

Street Improvements

11 Remove Existing Curb and Gutter 1,405 LF 6.40                        8,992.00                     2.25                        3,161.25                     3.00             4,215.00                     2.50             3,512.50                     3.00             4,215.00                     

12 Remove Existing Valley Gutter and Spandrels 6,780 SF 1.10                        7,458.00                     1.50                        10,170.00                   1.00             6,780.00                     1.00             6,780.00                     1.40             9,492.00                     

13
Remove Existing Concrete, Scuppers, Sidewalk and 
Sidewalk Ramp 7,465 SF 1.90                        14,183.50                   1.20                        8,958.00                     1.00             7,465.00                     1.00             7,465.00                     0.70             5,225.50                     

14 Remove Existing Concrete Driveway 825 SF 1.90                        1,567.50                     1.20                        990.00                        1.00             825.00                        1.70             1,402.50                     0.70             577.50                        

15 Remove Existing Asphalt Driveway 109 SF 1.90                        207.10                        5.00                        545.00                        2.00             218.00                        2.50             272.50                        0.70             76.30                          

16 Remove Existing Storm Drain Pipe 210 LF 2.90                        609.00                        4.54                        953.40                        9.00             1,890.00                     12.00           2,520.00                     8.30             1,743.00                     

17 Remove Existing Asphalt (Milling) (3" - 4") 18,276 SY 2.00                        36,552.00                   1.50                        27,414.00                   1.00             18,276.00                   1.50             27,414.00                   2.50             45,690.00                   

18 Roadway Excavation 5,413 CY 20.00                      108,260.00                 5.00                        27,065.00                   12.00           64,956.00                   10.25           55,483.25                   6.50             35,184.50                   

19
Unsuitable Material Remediation; Provisionary Item, May 
Not Be Used 1,000 CY                        30.00 30,000.00                                          26.84 26,840.00                               12.25 12,250.00                               25.00 25,000.00                               34.00 34,000.00                   

20 Roadway Subgrade Preparation 17,666 SY 1.75                        30,915.50                   1.65                        29,148.90                   1.00             17,666.00                   1.00             17,666.00                   1.50             26,499.00                   

21 Geogrid, Tensar TX-160 and Geotextile Fabric 16,435 SY 1.00                        16,435.00                   5.54                        91,049.90                   5.00             82,175.00                   7.00             115,045.00                 8.10             133,123.50                 

22 Aggregate Base Course (6") (Structural Section No. 2) 255 CY 50.20                      12,801.00                   26.93                      6,867.15                     25.00           6,375.00                     25.50           6,502.50                     39.50           10,072.50                   

23 Aggregate Base Course (8") (Structural Section No. 3) 496 CY 50.20                      24,899.20                   26.93                      13,357.28                   22.00           10,912.00                   32.50           16,120.00                   37.00           18,352.00                   

24 Aggregate Base Course (12") (Structural Section No. 1) 4,734 CY 50.20                      237,646.80                 26.93                      127,486.62                 23.00           108,882.00                 25.50           120,717.00                 35.00           165,690.00                 

25
Asphalt Concrete Pavement (2" Base Course) (Structural 
Section No. 3) 2,233 SY                          8.65 19,315.45                                            8.54 19,069.82                                 9.00 20,097.00                                 9.00 20,097.00                                 9.00 20,097.00                   

26
Asphalt Concrete Pavement (3" Base Course) (Structural 
Section No. 1) 14,202 SY                        12.72 180,649.44                                        12.32 174,968.64                             13.00 184,626.00                             12.70 180,365.40                             12.60 178,945.20                 

Bid Tabulation 
Rosser Street Improvements Phase II

Bid Opening: April 7, 2011

Engineer's Estimate CLM Earthmovers Combs Construction Fann Contracting Asphalt Paving & Supply
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Bid Option No. 2 - Rosser Street Improvements Phase II

Item Description Quantity Unit Unit Cost Total Amount Unit Cost Total Amount Unit Cost Total Amount Unit Cost Total Amount Unit Cost Total Amount

Bid Tabulation 
Rosser Street Improvements Phase II

Bid Opening: April 7, 2011

Engineer's Estimate CLM Earthmovers Combs Construction Fann Contracting Asphalt Paving & Supply

27
Rubberized Asphalt Concrete Pavement (2" Thick Finish 
Course) 16,435 SY                          9.76 160,405.60                                        12.98 213,326.30                             12.00 197,220.00                             12.40 203,794.00                             13.50 221,872.50                 

28
Non-Stamped Concrete Pavement (8" Thick) (Tined Finish) 
Structural Section No. 2 1,308 SY                        88.65 115,954.20                                        63.78 83,424.24                               62.00 81,096.00                               71.00 92,868.00                               92.50 120,990.00                 

29
Stamped Concrete Pavement (8" Thick) (Structural Section 
No. 2) 221 SY 88.65                      19,591.65                   100.00                    22,100.00                   62.00           13,702.00                   74.00           16,354.00                   95.80           21,171.80                   

30
Stamped Concrete Pavement (4" Thick) (Side and Center 
Medians) 3,107 SF 6.00                        18,642.00                   12.20                      37,905.40                   5.00             15,535.00                   4.75             14,758.25                   7.10             22,059.70                   

31 Roll Curb and Gutter, COP 220P Type "C" 203 LF 15.00                      3,045.00                     14.75                      2,994.25                     10.00           2,030.00                     12.00           2,436.00                     15.80           3,207.40                     

32 6" Vertical Concrete Curb & Gutter, COP 220P Type "A" 1,361 LF 15.00                      20,415.00                   15.80                      21,503.80                   11.00           14,971.00                   11.00           14,971.00                   16.00           21,776.00                   

33 6" Vertical Concrete Curb, YAG 222, Type "A" 958 LF 14.50                      13,891.00                   15.80                      15,136.40                   11.00           10,538.00                   11.00           10,538.00                   17.70           16,956.60                   

34 1' Concrete Ribbon Curb (Type "B" Modified) (Special Detail) 117 LF                        22.00 2,574.00                                            15.00 1,755.00                                   8.00 936.00                                    10.00 1,170.00                                 16.00 1,872.00                     

35 2' Concrete Ribbon Curb per COP 220P 45 LF                        55.00 2,475.00                                            13.10 589.50                                    13.00 585.00                                    11.00 495.00                                    16.00 720.00                        

36 Driveway Entrance per COP 2-19P 833 SF 23.00                      19,159.00                   6.25                        5,206.25                     5.00             4,165.00                     6.50             5,414.50                     6.80             5,664.40                     

37 Standard Driveway Entrance (Special Detail) 277 SF 23.00                      6,371.00                     6.25                        1,731.25                     5.00             1,385.00                     4.75             1,315.75                     6.80             1,883.60                     

38 Return Type Driveway Entrance (Special Detail) 620 SF 25.00                      15,500.00                   7.30                        4,526.00                     5.00             3,100.00                     4.25             2,635.00                     6.80             4,216.00                     

39 5" Thick Concrete Driveway 415 SF 9.00                        3,735.00                     5.40                        2,241.00                     5.00             2,075.00                     5.25             2,178.75                     6.80             2,822.00                     

40
Asphalt Driveway - 3" Thick (Std. 1/2" Mix) Asphalt Concrete 
on 6" Aggregate Base Course 109 SF 7.80                        850.20                        21.34                      2,326.06                     2.00             218.00                        7.00             763.00                        5.70             621.30                        

41 Concrete Valley Gutter and Spandrels per COP Detail 240P 7,660 SF 16.00                      122,560.00                 6.00                        45,960.00                   5.00             38,300.00                   4.75             36,385.00                   7.60             58,216.00                   

42 4' Wide Concrete Sidewalk per COP Detail 230 3,825 SF 4.30                        16,447.50                   3.25                        12,431.25                   3.00             11,475.00                   2.75             10,518.75                   3.10             11,857.50                   

43 5' Wide Concrete Sidewalk per COP Detail 230 6,552 SF 4.30                        28,173.60                   3.25                        21,294.00                   4.00             26,208.00                   2.95             19,328.40                   3.10             20,311.20                   

44 Concrete Sidewalk Ramp per COP Detail 231P, Type "A" 2,066 SF                        17.00 35,122.00                                            8.29 17,127.14                                 8.00 16,528.00                                 8.00 16,528.00                                 7.80 16,114.80                   

45
Offsite Replacement of Concrete Sidewalk Ramp per COP 
Detail 231P, Type "A" 260 SF                        20.00 5,200.00                                            10.19 2,649.40                                 10.00 2,600.00                                   8.00 2,080.00                                   7.80 2,028.00                     

46 Type "B" Sidewalk Ramp per COP Detail 232 196 SF                        14.00 2,744.00                                              8.29 1,624.84                                 11.00 2,156.00                                   8.00 1,568.00                                   7.80 1,528.80                     

47 Type "C" Sidewalk Ramp per ADOT 05.30 96 SF                        12.00 1,152.00                                              8.29 795.84                                    11.00 1,056.00                                   8.00 768.00                                    10.50 1,008.00                     

48 2' CMU Block Retaining Wall 134 SF                        35.00 4,690.00                                              6.72 900.48                                    33.00 4,422.00                                 35.00 4,690.00                                 49.50 6,633.00                     

49 Adjust Existing Manhole to Grade per COP Detail 4-05P 18 EA 500.00                    9,000.00                     275.00                    4,950.00                     450.00         8,100.00                     500.00         9,000.00                     550.00         9,900.00                     

50 Adjust Existing Water Valve to Grade per COP Detail 3-15P 5 EA 300.00                    1,500.00                     250.00                    1,250.00                     450.00         2,250.00                     435.00         2,175.00                     360.00         1,800.00                     

51
Adjust Existing Sewer Cleanout to Grade per COP Detail 
270P 2 EA 300.00                    600.00                        275.00                    550.00                        450.00         900.00                        435.00         870.00                        360.00         720.00                        

52 Survey Marker, per COP Detail 120-1, Type "A" 23 EA 350.00                    8,050.00                     167.00                    3,841.00                     325.00         7,475.00                     350.00         8,050.00                     250.00         5,750.00                     

53
Slope Embankment Protection (Angled riprap. D50=6", 12" 
Thick) 13 CY 75.00                      975.00                        250.00                    3,250.00                     80.00           1,040.00                     70.00           910.00                        105.00         1,365.00                     

Storm Drain Construction
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Bid Option No. 2 - Rosser Street Improvements Phase II

Item Description Quantity Unit Unit Cost Total Amount Unit Cost Total Amount Unit Cost Total Amount Unit Cost Total Amount Unit Cost Total Amount

Bid Tabulation 
Rosser Street Improvements Phase II

Bid Opening: April 7, 2011

Engineer's Estimate CLM Earthmovers Combs Construction Fann Contracting Asphalt Paving & Supply

54 Scupper per MAG Detail 203 1 EA 3,000.00                 3,000.00                     1,635.00                 1,635.00                     2,000.00      2,000.00                     2,200.00      2,200.00                     3,750.00      3,750.00                     

55
Concrete Scupper (Curb Opening = 12') per Modified MAG 
Detail 206-2 1 EA 10,500.00               10,500.00                   2,685.00                 2,685.00                     1,800.00      1,800.00                     2,000.00      2,000.00                     5,000.00      5,000.00                     

56
Concrete Scupper (Curb Opening = 16') per Modified MAG 
Detail 206-3 1 EA 14,000.00               14,000.00                   3,399.00                 3,399.00                     1,800.00      1,800.00                     2,000.00      2,000.00                     5,000.00      5,000.00                     

57 Spillway and Outlet per MAG 550 1 EA 2,500.00                 2,500.00                     2,055.00                 2,055.00                     1,500.00      1,500.00                     1,800.00      1,800.00                     1,400.00      1,400.00                     

58 18" RGRCP Storm Drain Pipe 179 LF 70.00                      12,530.00                   50.95                      9,120.05                     37.00           6,623.00                     86.00           15,394.00                   50.50           9,039.50                     

59 24" RGRCP Storm Drain Pipe 237 LF 80.00                      18,960.00                   67.10                      15,902.70                   39.00           9,243.00                     76.50           18,130.50                   58.50           13,864.50                   

60 Catch Basin per MAG Detail 530 1 EA 2,700.00                 2,700.00                     2,313.00                 2,313.00                     2,800.00      2,800.00                     3,800.00      3,800.00                     2,250.00      2,250.00                     

61 Catch Basin per MAG Detail 533, L=10' 2 EA 3,500.00                 7,000.00                     4,385.00                 8,770.00                     3,000.00      6,000.00                     4,100.00      8,200.00                     4,450.00      8,900.00                     

62 Headwall per YAG Detail 501, "L" Type 1 EA 1,000.00                 1,000.00                     2,200.00                 2,200.00                     1,500.00      1,500.00                     2,250.00      2,250.00                     830.00         830.00                        

63
Headwall per YAG Detail 501, "U" Type (Special Headwall 
for 18" and 24" Pipes) 1 EA 4,000.00                 4,000.00                     2,410.00                 2,410.00                     1,800.00      1,800.00                     2,600.00      2,600.00                     2,200.00      2,200.00                     

64 Rip Rap Outlet Protection 28 CY 75.00                      2,100.00                     45.00                      1,260.00                     65.00           1,820.00                     78.00           2,184.00                     105.00         2,940.00                     

65
Install Handrail per COP Detail 1-01P to Existing Scuppers 
and Headwall 48 LF 85.00                      4,080.00                     32.00                      1,536.00                     40.00           1,920.00                     45.00           2,160.00                     45.00           2,160.00                     

66 Paint Marking, 4" Solid Double Yellow 1,820 LF 1.00                        1,820.00                     0.22                        400.40                        0.21             382.20                        0.25             455.00                        0.22             400.40                        

67 Paint Marking, 4" Solid Yellow 373 LF 0.50                        186.50                        0.11                        41.03                          0.11             41.03                          0.15             55.95                          0.11             41.03                          

68 Paint Marking, 6" Solid White 4,970 LF 1.50                        7,455.00                     0.11                        546.70                        0.11             546.70                        0.15             745.50                        0.11             546.70                        

69 Paint Marking, 8" Solid White 194 LF 2.00                        388.00                        0.22                        42.68                          0.21             40.74                          0.25             48.50                          0.22             42.68                          

70 12" Solid White - Thermoplastic 660 LF 3.50                        2,310.00                     1.75                        1,155.00                     1.70             1,122.00                     1.90             1,254.00                     1.80             1,188.00                     

71 18" Solid White - Thermoplastic 128 LF 4.50                        576.00                        2.25                        288.00                        2.10             268.80                        2.35             300.80                        2.20             281.60                        

72 Type "D" RPM's 18 EA 5.00                        90.00                          15.70                      282.60                        15.00           270.00                        16.00           288.00                        15.50           279.00                        

73 Bike Lane Symbol Including Arrow - Paint 14 EA 350.00                    4,900.00                     67.20                      940.80                        65.00           910.00                        70.00           980.00                        66.50           931.00                        

74 Preformed Turn Arrow 4 EA 200.00                    800.00                        100.00                    400.00                        95.00           380.00                        105.00         420.00                        100.00         400.00                        

75 Relocate Existing Sign 4 EA 500.00                    2,000.00                     215.00                    860.00                        210.00         840.00                        240.00         960.00                        230.00         920.00                        

76
Provide and Install Sign Set Per Detail "B", to Include Post 
and Foundation 14 EA                      500.00 7,000.00                                          480.00 6,720.00                               450.00 6,300.00                               500.00 7,000.00                               455.00 6,370.00                     

77
Provide and Install Special Traffic Calming Signs, to Include 
Posts and Foundations 2 EA                      500.00 1,000.00                                          517.00 1,034.00                               470.00 940.00                                  540.00 1,080.00                               515.00 1,030.00                     

78 Remove Conflicting Sign 1 EA                      250.00 250.00                                               50.00 50.00                                      90.00 90.00                                    100.00 100.00                                    95.00 95.00                          

79
Provide and Install R2-1, 24"x30" - Provisionary Item; May 
Not Be Used 2 EA                      500.00 1,000.00                                          350.00 700.00                                  150.00 300.00                                  325.00 650.00                                  475.00 950.00                        

80 Install Preformed Traffic Loop Detectors (Measured in Pairs) 6 EA                   1,300.00 7,800.00                                          750.00 4,500.00                               400.00 2,400.00                            2,400.00 14,400.00                             900.00 5,400.00                     

Pavement Markings and Signage
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Bid Option No. 2 - Rosser Street Improvements Phase II

Item Description Quantity Unit Unit Cost Total Amount Unit Cost Total Amount Unit Cost Total Amount Unit Cost Total Amount Unit Cost Total Amount

Bid Tabulation 
Rosser Street Improvements Phase II

Bid Opening: April 7, 2011

Engineer's Estimate CLM Earthmovers Combs Construction Fann Contracting Asphalt Paving & Supply

81 Pole Mounted Solar Radar Speed Sign 2 EA                   6,950.00 13,900.00                                     3,000.00 6,000.00                            5,500.00 11,000.00                        10,500.00 21,000.00                          7,200.00 14,400.00                   

82
12' Type "A" Pole per ADOT T. S. 4-1 - Provisionary Item; 
May Not Be Used 2 EA                   1,000.00 2,000.00                                          500.00 1,000.00                               800.00 1,600.00                            1,650.00 3,300.00                            1,900.00 3,800.00                     

$1,821,559.74 $1,382,111.32 $1,431,711.47 $1,530,381.30 $1,670,458.01

83 Contract Allowance - Sewer Construction 1 LS 4,000.00                 4,000.00                     4,000.00                 4,000.00                     4,000.00      4,000.00                     4,000.00      4,000.00                     4,000.00      4,000.00                     

84 Construction Staking and As-Built Preparation 1 LS                   2,500.00 2,500.00                                       1,940.00 1,940.00                          13,750.00 13,750.00                             900.00 900.00                               1,000.00 1,000.00                     

85 Mobilization 1 LS                   4,500.00 4,500.00                                     10,000.00 10,000.00                        25,000.00 25,000.00                          1,000.00 1,000.00                            1,000.00 1,000.00                     

86 Traffic Control Plan 1 LS 1,000.00                 1,000.00                     150.00                    150.00                        100.00         100.00                        1,500.00      1,500.00                     100.00         100.00                        

87 Flaggers 600 HOUR 25.00                      15,000.00                   0.01                        6.00                            16.00           9,600.00                     20.00           12,000.00                   14.00           8,400.00                     

88 Barricades and Storage 1 LS 6,000.00                 6,000.00                     12,500.00               12,500.00                   25,000.00    25,000.00                   1.00             1.00                            1,000.00      1,000.00                     

89 5' Diameter Sanitary Sewer Manhole 1 EA 4,000.00                 4,000.00                     1,950.00                 1,950.00                     2,500.00      2,500.00                     10,000.00    10,000.00                   4,400.00      4,400.00                     

90 4' Diameter Flat Top Sanitary Sewer Manhole 1 EA 3,500.00                 3,500.00                     1,950.00                 1,950.00                     2,100.00      2,100.00                     3,400.00      3,400.00                     3,350.00      3,350.00                     

91 8" PVC Sewer Pipe 360 LF 42.50                      15,300.00                   36.55                      13,158.00                   17.00           6,120.00                     140.00         50,400.00                   34.00           12,240.00                   

92 Sewer Cleanout 1 EA 380.00                    380.00                        464.00                    464.00                        300.00         300.00                        700.00         700.00                        600.00         600.00                        

93 Sewer Service 1 EA 1,000.00                 1,000.00                     749.00                    749.00                        400.00         400.00                        2,900.00      2,900.00                     600.00         600.00                        

94 Remove Existing Sewer Manhole 1 EA 2,500.00                 2,500.00                     400.00                    400.00                        600.00         600.00                        1,500.00      1,500.00                     250.00         250.00                        

95 Sewer Bypass Pumping 1 LS 10,000.00               10,000.00                   750.00                    750.00                        1,500.00      1,500.00                     1,650.00      1,650.00                     2,850.00      2,850.00                     

96 Rock Excavation; Provisionary Item, May Not be Used 300 CY                        50.00 15,000.00                                            0.01 3.00                                        32.00 9,600.00                                   1.00 300.00                                    14.00 4,200.00                     

84,680.00$                 48,020.00$                 100,570.00$               90,251.00$                 43,990.00$                 

-                              

97 Contract Allowance - Waterline Construction 1 LS 45,000.00               45,000.00                   45,000.00               45,000.00                   45,000.00    45,000.00                   45,000.00    45,000.00                   45,000.00    45,000.00                   

98 Construction Staking and As-Built Preparation 1 LS                   6,000.00 6,000.00                                       2,040.00 2,040.00                          10,000.00 10,000.00                             900.00 900.00                               1,000.00 1,000.00                     

99 Mobilization 1 LS                 10,300.00 10,300.00                                   20,000.00 20,000.00                        25,000.00 25,000.00                          1,000.00 1,000.00                            1,000.00 1,000.00                     

100
Prepare and Implement Stormwater Polution Prevention 
Plan (SWPP) 1 LS                   4,000.00 4,000.00                                          500.00 500.00                             10,000.00 10,000.00                                 1.00 1.00                                   1,000.00 1,000.00                     

101 Traffic Control Plan 1 LS 2,000.00                 2,000.00                     150.00                    150.00                        100.00         100.00                        3,300.00      3,300.00                     100.00         100.00                        

Subtotal Roadwork:

Sanitary Sewer Construction

Sanitary Sewer Traffic Control

Sanitary Sewer Construction

Subtotal Sewer Work:

Waterline Construction

Waterline Construction Traffic Control
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Bid Option No. 2 - Rosser Street Improvements Phase II

Item Description Quantity Unit Unit Cost Total Amount Unit Cost Total Amount Unit Cost Total Amount Unit Cost Total Amount Unit Cost Total Amount

Bid Tabulation 
Rosser Street Improvements Phase II

Bid Opening: April 7, 2011

Engineer's Estimate CLM Earthmovers Combs Construction Fann Contracting Asphalt Paving & Supply

102 Flaggers 1,200 HOUR 25.00                      30,000.00                   0.01                        12.00                          16.00           19,200.00                   20.00           24,000.00                   14.00           16,800.00                   

103 Barricades and Storage 1 LS 6,000.00                 6,000.00                     12,500.00               12,500.00                   25,000.00    25,000.00                   1.00             1.00                            1,000.00      1,000.00                     

104
Lighted Message Board - Provisionary Item; May Not Be 
Used 60 DAY                      100.00 6,000.00                                            42.00 2,520.00                                 26.00 1,560.00                                 20.00 1,200.00                                 50.00 3,000.00                     

105
Certified Police Personnel Allowance - Provisionary Item; 
May Not Be Used 1 LS 9,250.00                 9,250.00                     2,500.00                 2,500.00                     2,500.00      2,500.00                     2,500.00      2,500.00                     2,500.00      2,500.00                     

-                              

106 6" Ductile Iron Pipe and Fittings 334 LF 40.00                      13,360.00                   52.95                      17,685.30                   24.00           8,016.00                     60.00           20,040.00                   33.00           11,022.00                   

107 6" Valve, Box, and Cover 8 EA 1,300.00                 10,400.00                   1,185.00                 9,480.00                     1,000.00      8,000.00                     1,300.00      10,400.00                   1,350.00      10,800.00                   

108 8" Ductile Iron Pipe and Fittings 364 LF 50.00                      18,200.00                   63.34                      23,055.76                   26.00           9,464.00                     87.00           31,668.00                   47.50           17,290.00                   

109 8" Valve, Box, and Cover 8 EA 1,900.00                 15,200.00                   1,504.00                 12,032.00                   1,600.00      12,800.00                   1,625.00      13,000.00                   1,700.00      13,600.00                   

110 12" Ductile Iron Pipe and Fittings 2,612 LF 110.00                    287,320.00                 50.53                      131,984.36                 46.00           120,152.00                 53.50           139,742.00                 48.00           125,376.00                 

111 12" Valve, Box, and Cover 11 EA 2,300.00                 25,300.00                   2,340.00                 25,740.00                   2,600.00      28,600.00                   2,500.00      27,500.00                   2,800.00      30,800.00                   

112 12" Tapping Sleeve and Valve 2 EA 3,000.00                 6,000.00                     3,861.00                 7,722.00                     4,300.00      8,600.00                     4,800.00      9,600.00                     4,900.00      9,800.00                     

113 Connect to Existing Waterline 11 EA 3,400.00                 37,400.00                   2,735.00                 30,085.00                   3,900.00      42,900.00                   3,300.00      36,300.00                   3,300.00      36,300.00                   

114 Install 2" Air Release Valve (ARV) 1 EA 1,900.00                 1,900.00                     2,302.00                 2,302.00                     2,800.00      2,800.00                     2,500.00      2,500.00                     2,900.00      2,900.00                     

115 Water Service Reconnections 20 EA 2,400.00                 48,000.00                   1,545.00                 30,900.00                   1,600.00      32,000.00                   1,500.00      30,000.00                   1,500.00      30,000.00                   

116 Fire Hydrant Assembly 5 EA 4,000.00                 20,000.00                   3,672.00                 18,360.00                   4,300.00      21,500.00                   4,300.00      21,500.00                   4,700.00      23,500.00                   

117 Salvage Existing Valves and Abandon Existing Waterline 25 EA                   1,000.00 25,000.00                                        387.00 9,675.00                               175.00 4,375.00                               600.00 15,000.00                             350.00 8,750.00                     

118 Install Blowoff Assembly 2 EA 2,500.00                 5,000.00                     855.00                    1,710.00                     1,100.00      2,200.00                     1,000.00      2,000.00                     850.00         1,700.00                     

119 Remove Existing Air Release Valve (ARV) 1 EA 2,000.00                 2,000.00                     155.00                    155.00                        700.00         700.00                        300.00         300.00                        130.00         130.00                        

120 Rock Excavation; Provisionary Item, May Not be Used 800 CY                        40.00 32,000.00                                            0.01 8.00                                        32.00 25,600.00                                 1.00 800.00                                    14.00 11,200.00                   

121
Removal of Existing ACP Waterline; Provisionary Item, May 
Not be Used 2,000 LF                        20.00 40,000.00                                            6.25 12,500.00                                 5.00 10,000.00                                 5.00 10,000.00                                 7.00 14,000.00                   

122 Extra Protection (Concrete Pipe Encasement) per MAG 404 178 LF                        35.00 6,230.00                                            45.00 8,010.00                                 75.00 13,350.00                               53.00 9,434.00                                 33.00 5,874.00                     

711,860.00$               426,626.42$               489,417.00$               457,686.00$               424,442.00$               

2,618,099.74$            1,856,757.74$            2,021,698.47$            2,078,318.30$            2,138,890.01$            

Waterline Construction

Subtotal Water Work:

Grand Total Bid Option 2:
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Bid Option No. 3 - Rosser Street Improvements Phase II

Item
Description

Quantity Unit Unit Cost Total Amount Unit Cost Total Amount Unit Cost Total Amount Unit Cost Total Amount Unit Cost Total Amount

1 Contract Allowance - Street Improvements 1 LS 95,000.00               95,000.00                   95,000.00               95,000.00                   95,000.00    95,000.00                  95,000.00    95,000.00                  95,000.00    95,000.00                  

2 Construction Staking and As-Built Preparation 1 LS                20,000.00 20,000.00                                  26,100.00 26,100.00                        22,500.00 22,500.00                       16,300.00 16,300.00                       17,000.00 17,000.00                  

3 Mobilization 1 LS                59,300.00 59,300.00                                  40,000.00 40,000.00                      124,000.00 124,000.00                   108,300.00 108,300.00                     97,000.00 97,000.00                  

4
Prepare and Implement Stormwater Pollution Prevention 
Plan (SWPP) 1 LS                20,000.00 20,000.00                                    3,550.00 3,550.00                          20,000.00 20,000.00                         7,000.00 7,000.00                           6,000.00 6,000.00                    

5 Traffic Control Plan 1 LS 2,000.00                 2,000.00                     750.00                    750.00                        500.00         500.00                       11,500.00    11,500.00                  500.00         500.00                       

6 Flaggers 3,000 HOUR 25.00                      75,000.00                   0.01                        30.00                          16.00           48,000.00                  20.00           60,000.00                  14.00           42,000.00                  

7 Barricades and Storage 1 LS 10,000.00               10,000.00                   21,000.00               21,000.00                   33,600.00    33,600.00                  11,300.00    11,300.00                  27,000.00    27,000.00                  

8
Lighted Message Board - Provisionary Item; May Not Be 
Used 300 DAY 100.00                    30,000.00                   45.00                      13,500.00                   26.00           7,800.00                    20.00           6,000.00                    50.00           15,000.00                  

9
Certified Police Personnel Allowance - Provisionary Item; 
May Not Be Used 1 LS 4,500.00                 4,500.00                     4,500.00                 4,500.00                     4,500.00      4,500.00                    4,500.00      4,500.00                    4,500.00      4,500.00                    

10 Remove Existing Curb and Gutter 1,405 LF 6.40                        8,992.00                     2.25                        3,161.25                     3.00             4,215.00                    2.50             3,512.50                    3.00             4,215.00                    

11 Remove Existing Valley Gutter and Spandrels 6,780 SF 1.10                        7,458.00                     1.50                        10,170.00                   1.00             6,780.00                    1.00             6,780.00                    1.40             9,492.00                    

12
Remove Existing Concrete, Scuppers, Sidewalk and 
Sidewalk Ramp 7,465 SF 1.90                        14,183.50                   1.20                        8,958.00                     1.00             7,465.00                    1.00             7,465.00                    0.70             5,225.50                    

13 Remove Existing Concrete Driveway 825 SF 1.90                        1,567.50                     1.20                        990.00                        1.00             825.00                       1.70             1,402.50                    0.70             577.50                       

14 Remove Existing Asphalt Driveway 109 SF 1.90                        207.10                        5.00                        545.00                        2.00             218.00                       2.50             272.50                       0.70             76.30                         

15 Remove Existing Storm Drain Pipe 210 LF 2.90                        609.00                        4.54                        953.40                        9.00             1,890.00                    12.00           2,520.00                    8.30             1,743.00                    

16 Remove Existing Asphalt (Milling) (3" - 4") 18,276 SY 2.00                        36,552.00                   1.50                        27,414.00                   1.00             18,276.00                  1.50             27,414.00                  2.50             45,690.00                  

17 Roadway Excavation 5,413 CY 20.00                      108,260.00                 5.00                        27,065.00                   12.00           64,956.00                  10.25           55,483.25                  6.50             35,184.50                  

18
Unsuitable Material Remediation; Provisionary Item, May 
Not Be Used 1,000 CY                       30.00 30,000.00                                         26.84 26,840.00                               12.25 12,250.00                              25.00 25,000.00                              34.00 34,000.00                  

19 Roadway Subgrade Preparation 17,666 SY 1.75                        30,915.50                   1.65                        29,148.90                   1.00             17,666.00                  1.00             17,666.00                  1.50             26,499.00                  

20 Geogrid, Tensar TX-160 and Geotextile Fabric 16,835 SY 1.00                        16,835.00                   5.54                        93,265.90                   6.00             101,010.00                7.00             117,845.00                8.10             136,363.50                

21 Aggregate Base Course (6") (Structural Section No. 2) 255 CY 50.20                      12,801.00                   26.93                      6,867.15                     24.00           6,120.00                    25.50           6,502.50                    39.50           10,072.50                  

22 Aggregate Base Course (8") (Structural Section No. 3) 503 CY 50.20                      25,250.60                   26.93                      13,545.79                   22.00           11,066.00                  32.50           16,347.50                  37.00           18,611.00                  

23 Aggregate Base Course (12") (Structural Section No. 1) 4,858 CY 50.20                      243,871.60                 26.93                      130,825.94                 23.00           111,734.00                25.50           123,879.00                35.00           170,030.00                

24
Asphalt Concrete Pavement (2" Base Course) (Structural 
Section No. 3) 2,262 SY                         8.65 19,566.30                                           8.54 19,317.48                                 9.00 20,358.00                                9.00 20,358.00                                9.00 20,358.00                  

25
Asphalt Concrete Pavement (3" Base Course) (Structural 
Section No. 1) 14,573 SY                       12.72 185,368.56                                       12.32 179,539.36                             12.00 174,876.00                            12.70 185,077.10                            12.60 183,619.80                

Bid Tabulation 
Rosser Street Improvements Phase II

Bid Opening: April 7, 2011

Engineer's Estimate CLM Earthmovers Combs Construction Fann Contracting Asphalt Paving & Supply

Street Improvements

Street Improvements Traffic Control

Street Improvements
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Bid Option No. 3 - Rosser Street Improvements Phase II

Item
Description

Quantity Unit Unit Cost Total Amount Unit Cost Total Amount Unit Cost Total Amount Unit Cost Total Amount Unit Cost Total Amount

Bid Tabulation 
Rosser Street Improvements Phase II

Bid Opening: April 7, 2011

Engineer's Estimate CLM Earthmovers Combs Construction Fann Contracting Asphalt Paving & Supply

26
Rubberized Asphalt Concrete Pavement (2" Thick Finish 
Course) 16,835 SY                         9.76 164,309.60                                       12.98 218,518.30                             12.00 202,020.00                            12.40 208,754.00                            13.50 227,272.50                

27
Non-Stamped Concrete Pavement (8" Thick) (Tined Finish) 
Structural Section No. 2 1,308 SY                       88.65 115,954.20                                       63.75 83,385.00                               60.00 78,480.00                              71.00 92,868.00                              92.50 120,990.00                

28
Stamped Concrete Pavement (8" Thick) (Structural Section 
No. 2) 221 SY 88.65                      19,591.65                   100.00                    22,100.00                   60.00           13,260.00                  74.00           16,354.00                  95.80           21,171.80                  

29 Roll Curb and Gutter, COP 220P Type "C" 203 LF 15.00                      3,045.00                     14.75                      2,994.25                     10.00           2,030.00                    12.00           2,436.00                    15.80           3,207.40                    

30 6" Vertical Concrete Curb & Gutter, COP 220P Type "A" 1,361 LF 15.00                      20,415.00                   15.80                      21,503.80                   11.00           14,971.00                  11.00           14,971.00                  16.00           21,776.00                  

31
1' Concrete Ribbon Curb (Type "B" Modified) (Special 
Detail) 117 LF                       22.00 2,574.00                                           15.00 1,755.00                                   8.00 936.00                                   10.00 1,170.00                                16.00 1,872.00                    

32 2' Concrete Ribbon Curb per COP 220P 45 LF                       55.00 2,475.00                                           13.10 589.50                                      8.00 360.00                                   11.00 495.00                                   16.00 720.00                       

33 Driveway Entrance per COP 2-19P 833 SF 23.00                      19,159.00                   6.25                        5,206.25                     5.00             4,165.00                    6.50             5,414.50                    6.80             5,664.40                    

34 Standard Driveway Entrance (Special Detail) 277 SF 23.00                      6,371.00                     6.25                        1,731.25                     4.00             1,108.00                    4.75             1,315.75                    6.80             1,883.60                    

35 Return Type Driveway Entrance (Special Detail) 620 SF 25.00                      15,500.00                   7.30                        4,526.00                     5.00             3,100.00                    4.25             2,635.00                    6.80             4,216.00                    

36 5" Thick Concrete Driveway 415 SF 9.00                        3,735.00                     5.40                        2,241.00                     5.00             2,075.00                    5.25             2,178.75                    6.80             2,822.00                    

37
Asphalt Driveway - 3" Thick (Std. 1/2" Mix) Asphalt Concrete 
on 6" Aggregate Base Course 109 SF 7.80                        850.20                        21.34                      2,326.06                     2.00             218.00                       7.00             763.00                       5.70             621.30                       

38 Concrete Valley Gutter and Spandrels per COP Detail 240P 7,660 SF 16.00                      122,560.00                 6.00                        45,960.00                   5.00             38,300.00                  4.75             36,385.00                  7.60             58,216.00                  

39 4' Wide Concrete Sidewalk per COP Detail 230 3,825 SF 4.30                        16,447.50                   3.25                        12,431.25                   3.00             11,475.00                  2.75             10,518.75                  3.10             11,857.50                  

40 5' Wide Concrete Sidewalk per COP Detail 230 6,552 SF 4.30                        28,173.60                   3.25                        21,294.00                   4.00             26,208.00                  2.95             19,328.40                  3.10             20,311.20                  

41 Concrete Sidewalk Ramp per COP Detail 231P, Type "A" 2,066 SF                       17.00 35,122.00                                           8.29 17,127.14                                 8.00 16,528.00                                8.00 16,528.00                                7.80 16,114.80                  

42
Offsite Replacement of Concrete Sidewalk Ramp per COP 
Detail 231P, Type "A" 260 SF                       20.00 5,200.00                                           10.19 2,649.40                                   9.00 2,340.00                                  8.00 2,080.00                                  7.80 2,028.00                    

43 Type "B" Sidewalk Ramp per COP Detail 232 196 SF                       14.00 2,744.00                                             8.29 1,624.84                                 10.00 1,960.00                                  8.00 1,568.00                                  7.80 1,528.80                    

44 Type "C" Sidewalk Ramp per ADOT 05.30 96 SF                       12.00 1,152.00                                             8.29 795.84                                    11.00 1,056.00                                  8.00 768.00                                   10.50 1,008.00                    

45 2' CMU Block Retaining Wall 134 SF                       35.00 4,690.00                                             6.72 900.48                                    33.00 4,422.00                                35.00 4,690.00                                49.50 6,633.00                    

46 Adjust Existing Manhole to Grade per COP Detail 4-05P 18 EA 500.00                    9,000.00                     275.00                    4,950.00                     425.00         7,650.00                    500.00         9,000.00                    550.00         9,900.00                    

47 Adjust Existing Water Valve to Grade per COP Detail 3-15P 5 EA 300.00                    1,500.00                     250.00                    1,250.00                     425.00         2,125.00                    435.00         2,175.00                    360.00         1,800.00                    

48
Adjust Existing Sewer Cleanout to Grade per COP Detail 
270P 2 EA 300.00                    600.00                        275.00                    550.00                        425.00         850.00                       435.00         870.00                       360.00         720.00                       

49 Survey Marker, per COP Detail 120-1, Type "A" 23 EA 350.00                    8,050.00                     167.00                    3,841.00                     325.00         7,475.00                    350.00         8,050.00                    250.00         5,750.00                    

50
Slope Embankment Protection (Angled riprap. D50=6", 12" 
Thick) 13 CY 75.00                      975.00                        250.00                    3,250.00                     80.00           1,040.00                    70.00           910.00                       105.00         1,365.00                    

51 Scupper per MAG Detail 203 1 EA 3,000.00                 3,000.00                     1,635.00                 1,635.00                     2,000.00      2,000.00                    2,200.00      2,200.00                    3,750.00      3,750.00                    

52
Concrete Scupper (Curb Opening = 12') per Modified MAG 
Detail 206-2 1 EA 10,500.00               10,500.00                   2,685.00                 2,685.00                     1,900.00      1,900.00                    2,000.00      2,000.00                    5,000.00      5,000.00                    

Storm Drain Construction
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Bid Option No. 3 - Rosser Street Improvements Phase II

Item
Description

Quantity Unit Unit Cost Total Amount Unit Cost Total Amount Unit Cost Total Amount Unit Cost Total Amount Unit Cost Total Amount

Bid Tabulation 
Rosser Street Improvements Phase II

Bid Opening: April 7, 2011

Engineer's Estimate CLM Earthmovers Combs Construction Fann Contracting Asphalt Paving & Supply

53
Concrete Scupper (Curb Opening = 16') per Modified MAG 
Detail 206-3 1 EA 14,000.00               14,000.00                   3,399.00                 3,399.00                     1,900.00      1,900.00                    2,000.00      2,000.00                    5,000.00      5,000.00                    

54 Spillway and Outlet per MAG 550 1 EA 2,500.00                 2,500.00                     2,055.00                 2,055.00                     1,500.00      1,500.00                    1,800.00      1,800.00                    1,400.00      1,400.00                    

55 18" RGRCP Storm Drain Pipe 179 LF 70.00                      12,530.00                   50.95                      9,120.05                     36.00           6,444.00                    86.00           15,394.00                  50.50           9,039.50                    

56 24" RGRCP Storm Drain Pipe 237 LF 80.00                      18,960.00                   67.10                      15,902.70                   39.00           9,243.00                    76.50           18,130.50                  58.50           13,864.50                  

57 Catch Basin per MAG Detail 530 1 EA 2,700.00                 2,700.00                     2,313.00                 2,313.00                     3,000.00      3,000.00                    3,800.00      3,800.00                    2,250.00      2,250.00                    

58 Catch Basin per MAG Detail 533, L=10' 2 EA 3,500.00                 7,000.00                     4,385.00                 8,770.00                     3,000.00      6,000.00                    4,100.00      8,200.00                    4,450.00      8,900.00                    

59 Headwall per YAG Detail 501, "L" Type 1 EA 1,000.00                 1,000.00                     2,200.00                 2,200.00                     1,500.00      1,500.00                    2,250.00      2,250.00                    830.00         830.00                       

60
Headwall per YAG Detail 501, "U" Type (Special Headwall 
for 18" and 24" Pipes) 1 EA 4,000.00                 4,000.00                     2,410.00                 2,410.00                     1,800.00      1,800.00                    2,600.00      2,600.00                    2,200.00      2,200.00                    

61 Rip Rap Outlet Protection 28 CY 75.00                      2,100.00                     45.00                      1,260.00                     67.00           1,876.00                    78.00           2,184.00                    105.00         2,940.00                    

62
Install Handrail per COP Detail 1-01P to Existing Scuppers 
and Headwall 48 LF 85.00                      4,080.00                     32.00                      1,536.00                     40.00           1,920.00                    45.00           2,160.00                    45.00           2,160.00                    

63 Paint Marking, 4" Solid Double Yellow 1,820 LF 1.00                        1,820.00                     0.22                        400.40                        0.21             382.20                       0.25             455.00                       0.22             400.40                       

64 Paint Marking, 4" Solid Yellow 373 LF 0.50                        186.50                        0.11                        41.03                          0.11             41.03                         0.15             55.95                         0.11             41.03                         

65 Paint Marking, 6" Solid White 4,970 LF 1.50                        7,455.00                     0.11                        546.70                        0.11             546.70                       0.15             745.50                       0.11             546.70                       

66 Paint Marking, 8" Solid White 194 LF 2.00                        388.00                        0.22                        42.68                          0.21             40.74                         0.25             48.50                         0.22             42.68                         

67 12" Solid White - Thermoplastic 660 LF 3.50                        2,310.00                     1.75                        1,155.00                     1.70             1,122.00                    1.90             1,254.00                    1.80             1,188.00                    

68 18" Solid White - Thermoplastic 128 LF 4.50                        576.00                        2.25                        288.00                        2.10             268.80                       2.35             300.80                       2.20             281.60                       

69 Type "D" RPM's 18 EA 5.00                        90.00                          15.70                      282.60                        15.00           270.00                       16.00           288.00                       15.50           279.00                       

70 Bike Lane Symbol Including Arrow - Paint 14 EA 350.00                    4,900.00                     67.20                      940.80                        65.00           910.00                       70.00           980.00                       66.50           931.00                       

71 Preformed Turn Arrow 4 EA 200.00                    800.00                        100.00                    400.00                        95.00           380.00                       105.00         420.00                       100.00         400.00                       

72 Relocate Existing Sign 4 EA 500.00                    2,000.00                     215.00                    860.00                        210.00         840.00                       250.00         1,000.00                    230.00         920.00                       

73
Provide and Install Sign Set Per Detail "B", to Include Post 
and Foundation 14 EA                     500.00 7,000.00                                         480.00 6,720.00                               440.00 6,160.00                              500.00 7,000.00                              475.00 6,650.00                    

74
Provide and Install Special Traffic Calming Signs, to Include 
Posts and Foundations 2 EA                     500.00 1,000.00                                         517.00 1,034.00                               470.00 940.00                                 540.00 1,080.00                              515.00 1,030.00                    

75 Remove Conflicting Sign 1 EA                     250.00 250.00                                              50.00 50.00                                      90.00 90.00                                   100.00 100.00                                   95.00 95.00                         

76
Provide and Install R2-1, 24"x30" - Provisionary Item; May 
Not Be Used 2 EA                     500.00 1,000.00                                         350.00 700.00                                  210.00 420.00                                 325.00 650.00                                 475.00 950.00                       

77 Install Preformed Traffic Loop Detectors (Measured in Pairs) 6 EA                  1,300.00 7,800.00                                         750.00 4,500.00                               700.00 4,200.00                           2,400.00 14,400.00                            900.00 5,400.00                    

78 Pole Mounted Solar Radar Speed Sign 2 EA                  6,950.00 13,900.00                                    3,000.00 6,000.00                            6,000.00 12,000.00                       10,500.00 21,000.00                         7,200.00 14,400.00                  

79
12' Type "A" Pole per ADOT T. S. 4-1 - Provisionary Item; 
May Not Be Used 2 EA                  1,000.00 2,000.00                                         500.00 1,000.00                               800.00 1,600.00                           1,650.00 3,300.00                           1,900.00 3,800.00                    

Pavement Markings and Signage
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Bid Option No. 3 - Rosser Street Improvements Phase II

Item
Description

Quantity Unit Unit Cost Total Amount Unit Cost Total Amount Unit Cost Total Amount Unit Cost Total Amount Unit Cost Total Amount

Bid Tabulation 
Rosser Street Improvements Phase II

Bid Opening: April 7, 2011

Engineer's Estimate CLM Earthmovers Combs Construction Fann Contracting Asphalt Paving & Supply

Subtotal Roadwork: 1,804,276.91$            1,344,784.49$            1,429,051.47$           1,515,447.25$           1,649,896.31$           

80 Contract Allowance - Sewer Construction 1 LS 4,000.00                 4,000.00                     4,000.00                 4,000.00                     4,000.00      4,000.00                    4,000.00      4,000.00                    4,000.00      4,000.00                    

81 Construction Staking and As-Built Preparation 1 LS                  2,500.00 2,500.00                                      1,940.00 1,940.00                          12,500.00 12,500.00                            900.00 900.00                              1,000.00 1,000.00                    

82 Mobilization 1 LS                  4,500.00 4,500.00                                    20,000.00 20,000.00                        25,000.00 25,000.00                         1,000.00 1,000.00                           1,000.00 1,000.00                    

83 Traffic Control Plan 1 LS 1,000.00                 1,000.00                     150.00                    150.00                        100.00         100.00                       1,500.00      1,500.00                    100.00         100.00                       

84 Flaggers 600 HOUR 25.00                      15,000.00                   0.01                        6.00                            16.00           9,600.00                    20.00           12,000.00                  14.00           8,400.00                    

85 Barricades and Storage 1 LS 3,000.00                 3,000.00                     12,500.00               12,500.00                   25,000.00    25,000.00                  1.00             1.00                           1,000.00      1,000.00                    

86 5' Diameter Sanitary Sewer Manhole 1 EA 4,000.00                 4,000.00                     1,950.00                 1,950.00                     2,500.00      2,500.00                    6,000.00      6,000.00                    4,400.00      4,400.00                    

87 4' Diameter Flat Top Sanitary Sewer Manhole 1 EA 3,500.00                 3,500.00                     1,950.00                 1,950.00                     2,000.00      2,000.00                    3,400.00      3,400.00                    3,350.00      3,350.00                    

88 8" PVC Sewer Pipe 360 LF 42.50                      15,300.00                   36.55                      13,158.00                   17.00           6,120.00                    140.00         50,400.00                  34.00           12,240.00                  

89 Sewer Cleanout 1 EA 380.00                    380.00                        464.00                    464.00                        300.00         300.00                       700.00         700.00                       600.00         600.00                       

90 Sewer Service 1 EA 1,000.00                 1,000.00                     749.00                    749.00                        400.00         400.00                       2,900.00      2,900.00                    600.00         600.00                       

91 Remove Existing Sewer Manhole 1 EA 2,500.00                 2,500.00                     400.00                    400.00                        600.00         600.00                       1,500.00      1,500.00                    250.00         250.00                       

92 Sewer Bypass Pumping 1 LS 10,000.00               10,000.00                   750.00                    750.00                        1,500.00      1,500.00                    1,650.00      1,650.00                    2,850.00      2,850.00                    

93 Rock Excavation; Provisionary Item, May Not be Used 300 CY                       50.00 15,000.00                                           0.01 3.00                                        32.00 9,600.00                                  1.00 300.00                                   14.00 4,200.00                    

Subtotal Sewer Work: 81,680.00$                 58,020.00$                 99,220.00$                86,251.00$                43,990.00$                

94 Contract Allowance - Waterline Construction 1 LS 45,000.00               45,000.00                   45,000.00               45,000.00                   45,000.00    45,000.00                  45,000.00    45,000.00                  45,000.00    45,000.00                  

95 Construction Staking and As-Built Preparation 1 LS                  6,000.00 6,000.00                                      2,040.00 2,040.00                          10,000.00 10,000.00                            900.00 900.00                              1,000.00 1,000.00                    

96 Mobilization 1 LS                10,300.00 10,300.00                                  10,000.00 10,000.00                          5,000.00 5,000.00                           1,000.00 1,000.00                           1,000.00 1,000.00                    

97
Prepare and Implement Stormwater Polution Prevention 
Plan (SWPP) 1 LS                  4,000.00 4,000.00                                         500.00 500.00                               5,000.00 5,000.00                                  1.00 1.00                                  1,000.00 1,000.00                    

98 Traffic Control Plan 1 LS 2,000.00                 2,000.00                     150.00                    150.00                        100.00         100.00                       3,300.00      3,300.00                    100.00         100.00                       

99 Flaggers 1,200 HOUR 25.00                      30,000.00                   0.01                        12.00                          16.00           19,200.00                  20.00           24,000.00                  14.00           16,800.00                  

100 Barricades and Storage 1 LS 6,000.00                 6,000.00                     12,500.00               12,500.00                   25,000.00    25,000.00                  1.00             1.00                           1,000.00      1,000.00                    

Waterline Construction

Waterline Construction Traffic Control

Sanitary Sewer Construction

Sanitary Sewer Traffic Control

Sanitary Sewer Construction
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Bid Option No. 3 - Rosser Street Improvements Phase II

Item
Description

Quantity Unit Unit Cost Total Amount Unit Cost Total Amount Unit Cost Total Amount Unit Cost Total Amount Unit Cost Total Amount

Bid Tabulation 
Rosser Street Improvements Phase II

Bid Opening: April 7, 2011

Engineer's Estimate CLM Earthmovers Combs Construction Fann Contracting Asphalt Paving & Supply

101
Lighted Message Board - Provisionary Item; May Not Be 
Used 60 DAY                     100.00 6,000.00                                           42.00 2,520.00                                 26.00 1,560.00                                20.00 1,200.00                                50.00 3,000.00                    

102
Certified Police Personnel Allowance - Provisionary Item; 
May Not Be Used 1 LS 2,500.00                 2,500.00                     2,500.00                 2,500.00                     2,500.00      2,500.00                    2,500.00      2,500.00                    2,500.00      2,500.00                    

103 6" Ductile Iron Pipe and Fittings 334 LF 40.00                      13,360.00                   52.95                      17,685.30                   24.00           8,016.00                    60.00           20,040.00                  33.00           11,022.00                  

104 6" Valve, Box, and Cover 8 EA 1,300.00                 10,400.00                   1,185.00                 9,480.00                     1,000.00      8,000.00                    1,300.00      10,400.00                  1,350.00      10,800.00                  

105 8" Ductile Iron Pipe and Fittings 364 LF 50.00                      18,200.00                   63.34                      23,055.76                   27.00           9,828.00                    87.00           31,668.00                  47.50           17,290.00                  

106 8" Valve, Box, and Cover 8 EA 1,900.00                 15,200.00                   1,504.00                 12,032.00                   1,600.00      12,800.00                  1,625.00      13,000.00                  1,700.00      13,600.00                  

107 12" Ductile Iron Pipe and Fittings 2,612 LF 110.00                    287,320.00                 50.53                      131,984.36                 47.00           122,764.00                56.00           146,272.00                48.00           125,376.00                

108 12" Valve, Box, and Cover 11 EA 2,300.00                 25,300.00                   2,340.00                 25,740.00                   2,700.00      29,700.00                  2,500.00      27,500.00                  2,800.00      30,800.00                  

109 12" Tapping Sleeve and Valve 2 EA 3,000.00                 6,000.00                     3,861.00                 7,722.00                     4,400.00      8,800.00                    4,800.00      9,600.00                    4,900.00      9,800.00                    

110 Connect to Existing Waterline 11 EA 3,400.00                 37,400.00                   2,735.00                 30,085.00                   4,000.00      44,000.00                  3,300.00      36,300.00                  3,300.00      36,300.00                  

111 Install 2" Air Release Valve (ARV) 1 EA 1,900.00                 1,900.00                     2,302.00                 2,302.00                     2,800.00      2,800.00                    2,500.00      2,500.00                    2,900.00      2,900.00                    

112 Water Service Reconnections 20 EA 2,400.00                 48,000.00                   1,545.00                 30,900.00                   1,600.00      32,000.00                  1,500.00      30,000.00                  1,500.00      30,000.00                  

113 Fire Hydrant Assembly 5 EA 4,000.00                 20,000.00                   3,672.00                 18,360.00                   4,300.00      21,500.00                  4,300.00      21,500.00                  4,700.00      23,500.00                  

114 Salvage Existing Valves and Abandon Existing Waterline 25 EA                  1,000.00 25,000.00                                       387.00 9,675.00                               200.00 5,000.00                              600.00 15,000.00                            350.00 8,750.00                    

115 Install Blowoff Assembly 2 EA 2,500.00                 5,000.00                     855.00                    1,710.00                     1,100.00      2,200.00                    1,000.00      2,000.00                    850.00         1,700.00                    

116 Remove Existing Air Release Valve (ARV) 1 EA 2,000.00                 2,000.00                     155.00                    155.00                        700.00         700.00                       300.00         300.00                       130.00         130.00                       

117 Rock Excavation; Provisionary Item, May Not be Used 800 CY                       40.00 32,000.00                                           0.01 8.00                                        32.00 25,600.00                                1.00 800.00                                   14.00 11,200.00                  

118
Removal of Existing ACP Waterline; Provisionary Item, May 
Not be Used 2,000 LF                       20.00 40,000.00                                           6.25 12,500.00                                 5.00 10,000.00                                5.00 10,000.00                                7.00 14,000.00                  

119 Extra Protection (Concrete Pipe Encasement) per MAG 404 178 LF 35.00                      6,230.00                     45.00                      8,010.00                     75.00           13,350.00                  53.00           9,434.00                    33.00           5,874.00                    

Subtotal Water Work: 705,110.00$               416,626.42$               470,418.00$              464,216.00$              424,442.00$              

Grand Total Bid Option 3: 2,591,066.91$            1,819,430.91$            1,998,689.47$           2,065,914.25$           2,118,328.31$           

Waterline Construction
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Item Description Quantity Unit Unit Cost Total Unit Cost Total Unit Cost Total Unit Cost Total Unit Cost Total

1 Contract Allowance 1.00           LS 10,000.00            10,000.00               10,000.00            10,000.00               10,000.00   10,000.00               10,000.00   10,000.00               10,000.00   10,000.00               

2 Mobilization 1.00           LS 2,500.00              2,500.00                 22,000.00            22,000.00               12,000.00   12,000.00               5,000.00     5,000.00                 8,500.00     8,500.00                 

3 Construction Staking & As-built Preparation 1.00           LS 2,000.00              2,000.00                 10,000.00            10,000.00               2,215.00     2,215.00                 1.00            1.00                        1,100.00     1,100.00                 

4 Roadway Excavation and Removals 1,200.00    SY 14.40                   17,280.00               13.00                   15,600.00               9.62            11,544.00               17.00          20,400.00               8.10            9,720.00                 

5 Unsuitable Material Remediaton - Contingency Item 100.00       CY 30.00                   3,000.00                 21.00                   2,100.00                 26.84          2,684.00                 40.00          4,000.00                 34.90          3,490.00                 

6 Roadway Subgrade Preparation 1,200.00    SY 9.00                     10,800.00               3.00                     3,600.00                 7.50            9,000.00                 2.00            2,400.00                 3.50            4,200.00                 

7 Geogrid, Tensar TX-160 or Approved Equal 1,200.00    SY 1.80                     2,160.00                 6.00                     7,200.00                 5.54            6,648.00                 7.50            9,000.00                 8.70            10,440.00               

8 Aggregate Base Course, 8" Thick 297.00       CY 30.00                   8,910.00                 35.00                   10,395.00               33.65          9,994.05                 40.00          11,880.00               49.40          14,671.80               

9 Asphalt Concrete Pavement, 3" Thick 1,200.00    SY 16.20                   19,440.00               13.00                   15,600.00               15.40          18,480.00               18.50          22,200.00               15.00          18,000.00               

10
Rubberized Asphalt Concrete Pavement, 2" Thick 
Finish Course 9,300.00    SY 10.80                   100,440.00              11.00                   102,300.00              12.98          120,714.00              12.00          111,600.00              14.00          130,200.00              

11 Milling AC Pavement, 2" Deep 8,100.00    SY 2.70                     21,870.00               1.00                     8,100.00                 1.50            12,150.00               1.50            12,150.00               1.45            11,745.00               

12 Remove and Replace Valley Gutter 280.00       SF 20.00                   5,600.00                 5.00                     1,400.00                 6.00            1,680.00                 8.00            2,240.00                 9.30            2,604.00                 

13 Adjust Sewer Manhole Frames and Covers 8.00           EA 600.00                 4,800.00                 450.00                 3,600.00                 300.00        2,400.00                 500.00        4,000.00                 560.00        4,480.00                 

14 Adjust Water Valve Boxes and Covers 8.00           EA 500.00                 4,000.00                 400.00                 3,200.00                 275.00        2,200.00                 435.00        3,480.00                 370.00        2,960.00                 

15 Adjust Survey Monument Covers 7.00           EA 400.00                 2,800.00                 250.00                 1,750.00                 285.00        1,995.00                 350.00        2,450.00                 250.00        1,750.00                 

16 Restore Survey Spike and Washer 5.00           EA 300.00                 1,500.00                 250.00                 1,250.00                 320.00        1,600.00                 350.00        1,750.00                 110.00        550.00                    

17 Solar Radar Speed Sign 2.00           EA 6,950.00              13,900.00               6,000.00              12,000.00               3,000.00     6,000.00                 7,500.00     15,000.00               7,200.00     14,400.00               

18 Type "A" Pole - Contingency Item 2.00           EA 1,000.00              2,000.00                 800.00                 1,600.00                 500.00        1,000.00                 2,000.00     4,000.00                 1,900.00     3,800.00                 

19 Traffic Control Plan 1.00           LS 2,000.00              2,000.00                 100.00                 100.00                    350.00        350.00                    1,700.00     1,700.00                 200.00        200.00                    

20 Flaggers 100.00       HR 30.00                   3,000.00                 16.00                   1,600.00                 0.01            1.00                        20.00          2,000.00                 14.50          1,450.00                 

21 Barricades and Storage 1.00           LS 3,000.00              3,000.00                 6,100.00              6,100.00                 7,000.00     7,000.00                 2,600.00     2,600.00                 2,400.00     2,400.00                 

Bid Tabulation 
Rosser Street Improvements Phase II

Bid Opening: April 7, 2011

Optional Additive - Rosser Street Medians Removal Engineer's Estimate Combs Construction Co CLM Earthmovers Fann Contracting Asphalt Paving & Supply

16



Item Description Quantity Unit Unit Cost Total Unit Cost Total Unit Cost Total Unit Cost Total Unit Cost Total

Bid Tabulation 
Rosser Street Improvements Phase II

Bid Opening: April 7, 2011

Optional Additive - Rosser Street Medians Removal Engineer's Estimate Combs Construction Co CLM Earthmovers Fann Contracting Asphalt Paving & Supply

22 Two Way Left Turn Lane, 4" Yellow Paint 1,380.00    LF 3.60                     4,968.00                 0.31                     427.80                    0.22            303.60                    0.25            345.00                    0.34            469.20                    

23 Bike Lane, 6" Wide White Paint 2,850.00    LF 0.60                     1,710.00                 0.11                     313.50                    0.11            313.50                    0.15            427.50                    0.12            342.00                    

24 Bike Legends 12.00         EA 300.00                 3,600.00                 65.00                   780.00                    67.20          806.40                    70.00          840.00                    70.00          840.00                    

251,278.00$            241,016.30$            241,078.55$            249,463.50$            258,312.00$            Total Bid Amount Optional Additive:
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