
CITY OF PRESCOn 
FIELD & FACILITIES SERVICES DEPARTMENT 

To: Craig McConnell , City Manager 

From: Stephanie Miller, Director 

Re: Rejection of Bid for Transfer Station Slab Remediation Project 

Date: June 22, 2016 

Background 

On May 15 and May 22, 2016, the City of Prescott Public Works Department advertised 
the Transfer Station Slab Remediation Project. The project generally consists of the 
rehabilitation of the worn concrete floor and repairing the exposed edges of the solid 
waste transfer pit at the Transfer Station. 

Bid Results 

A mandatory pre-bid meeting was held on June 1, 2016, which was attended by two 
potential bidders. One bid was received with the following results: 

Bidder Amount 
Vastco, Inc. $428,200.00 

FY17 budget amount $280,000.00 
Difference $148,200.00 
Difference Percentage 52.93% 

Engineer's estimate $218,100.00 
Difference $210,100.00 
Difference Percentage 96.33% 

Recommendation 

The bid received exceeds both the budgeted funding available for this project and the 
Engineer's Estimate. Accordingly, it is necessary to reject the bid . 

The Solid Waste Division will work with the Public Works Department to potentially revise 
the approach to the repair work and to rebid the project as soon as possible. 

Bid rejection approved: __---7I,....-_______,Date: 
Craig M 


