



ADDENDUM NUMBER TWO

FOR THE

GARDEN & WESTERN SEWER AND STREET IMPROVEMENTS PROJECT

DATE OF ADDENDUM: July 26, 2023

TO ALL BIDDERS BIDDING ON THE ABOVE PROJECT:

The following addendum shall be made part of the Project Specifications and Contract Documents. All other provisions of the Contract Documents remain unchanged. The Bidder shall acknowledge receipt of this Addendum on page 10 of the Bid Proposal form, in addition to signing below and returning this form with the bid package. The contents of this Addendum shall be given full consideration in the preparation of the Bid.

Changes to the Project Bid Opening, Special Provisions, and Bidding Schedule

Bid Opening:

The Bid Opening has been CHANGED from Thursday, July 27, 2023, to Thursday, August 3, 2023.

Any bids already submitted will be returned unopened.

Special Provisions:

REMOVE from the Special Provisions Section 401.8 and replace with the REVISED Section 401.8.

401.8 Measurement and Payment

REMOVE the Section 401.8 from the COP MAG Supplement in its entirety and REPLACE with the following:

The work under this item shall be Lump Sum to include providing all devices, equipment, materials, labor, and incidental and appurtenant work necessary to provide traffic control for the project in accordance with these technical specifications.

(A) Preparation of traffic control plan shall be inclusive of all submittals, reviews and if needed, resubmittals.

(B) Flaggers and pilot cars with driver, shall be inclusive and is the Contractor's responsibility to manage the project appropriately to adequately control traffic.

Pay Item: 401 SP Traffic Control Plan (LS)
Pay Item: 401.1 SP Barricades and Storage (LS)

Bidding Schedule:

REMOVE the Bidding Schedule in its entirety and REPLACE with the revised Bidding Schedule dated July 26, 2023.

- END -

City of Prescott Public Works Department

Gwen Rowitsch
Digitally signed by
Gwen Rowitsch
Date: 2023.07.26
16:14:46 -07'00'

7/26/2023

Gwen Rowitsch, Public Works Director

Date

Acknowledgement: (must be signed and turned in with the bid documents)

Company Name

Signature of Company Official

Date

Bidding Schedule - July 26, 2023

| Garden and Western Sewer and Roadway Improvements | | | | | | |
|--|-------------|---|------------|-------------|------------------|---------------|
| CIP 2302-001 | | | | | | |
| Line No. | Item | Description | Qty | Unit | Unit Cost | Amount |
| General Construction Items | | | | | | |
| 1 | 105.8 | Construction Stakes, Lines and Grades | 1 | LS | | |
| 2 | 107.15 | Public Relations | 1 | ALL | \$20,000.00 | \$20,000.00 |
| 3 | 107.16 | Stormwater Pollution Prevention Plan (SWPPP) | 1 | LS | | |
| 4 | 109.10 | Mobilization/Demobilization | 1 | LS | | |
| 5 | 109.11 | Contract Allowance | 1 | ALL | \$325,000.00 | \$325,000.00 |
| 6 | 401 SP | Traffic Control Plan | 1 | LS | | |
| 7 | 401.1 SP | Barricades and Storage | 1 | LS | | |
| <i>General Construction Items Subtotal</i> | | | | | \$ | |
| Removals | | | | | | |
| 8 | 317 | Asphalt Milling | 3,831 | SY | | |
| 9 | 350.5.2 | Remove Concrete Spandrel & Cross Gutter | 1,118 | SF | | |
| 10 | 350 SP | Removal of Existing Improvements | 1 | LS | | |
| 11 | 350.a SP | Remove Aggregate Base Course, Fill Construction | 787 | CY | | |
| 12 | 350.b SP | Remove & Dispose of Curb and Gutter | 390 | LF | | |
| 13 | 350.c SP | Remove & Dispose of Concrete Sidewalk | 955 | SF | | |
| 14 | 350.d SP | Sawcut | 243 | LF | | |
| <i>Removals Subtotal</i> | | | | | \$ | |
| Roadway Improvements | | | | | | |
| 15 | 205.2 | Unsuitable Material | 200 | CY | | |
| 16 | 301.8 | Sub-Grade Preparation | 3,831 | SY | | |
| 17 | 310.5a | Aggregate Base Course | 170 | CY | | |
| 18 | 310.5b | Aggregate Base Course Preparation of Existing | 3,831 | SY | | |
| 19 | 321 | Placement and Construction of Asphalt Concrete Pavement | 1,066 | TON | | |
| 20 | 340.5.3 | Curb Ramp Installation | 12 | EA | | |
| 21 | 340.6 | Concrete 4" Roll Curb and Gutter Type C (QCSD 220Q-2) | 40 | LF | | |
| 22 | 340.6.1 | Concrete 4" Roll Curb and Gutter Type D (QCSD 220Q-2) | 119 | LF | | |
| 23 | 340.6a SP | Concrete Vertical Curb and Gutter Type A (QCSD 220Q-1) | 550 | LF | | |
| 24 | 340.6c SP | Concrete Driveway Entrance | 315 | SF | | |
| 25 | 340.6d SP | Concrete Valley Gutter | 685 | SF | | |
| 26 | 340.6e SP | Concrete Sidewalk | 1,100 | SF | | |
| 27 | 340.6f SP | Concrete Spandrel | 1,566 | SF | | |
| 28 | 340.6g SP | Concrete Handicap Ramp, with Cast Iron Panel | 11 | EA | | |
| 29 | 405.a SP | Adjust Survey Monuments (QCSD 270Q) | 2 | EA | | |
| 30 | 405.b SP | Replace Survey Monuments (QCSD 120Q, Type 'A') | 1 | EA | | |
| 31 | 505 | Concrete Dumpster Pad | 112 | SF | | |
| 32 | 402.1a | Thermoplastic Striping, White, Stop Bar & Crosswalk (4" equiv.) | 621 | LF | | |
| <i>Roadway Improvements Subtotal</i> | | | | | \$ | |
| Utility Improvements | | | | | | |
| 33 | 200.2 | Bypass Pumping | 1 | LS | | |
| 34 | 345.7a SP | Adjust Sewer Manhole Frame & Cover | 5 | EA | | |

Bidding Schedule - July 26, 2023

| Garden and Western Sewer and Roadway Improvements | | | | | | |
|--|-------------|--------------------------------------|------------|-------------|------------------|---------------|
| CIP 2302-001 | | | | | | |
| Line No. | Item | Description | Qty | Unit | Unit Cost | Amount |
| 35 | 345.7b SP | Adjust New Water Valve Box & Cover | 4 | EA | | |
| 36 | 610.9.d | Relocate Fire Hydrant | 1 | LS | | |
| 37 | 615.16 | Install 8" PVC (SDR 35) Sewer Pipe | 217 | LF | | |
| 38 | 615.9 | Construct Sanitary Sewer Cleanout | 1 | EA | | |
| 39 | 625.a SP | Install Beaver Slide Manhole | 1 | EA | | |
| 40 | 625.b SP | Install Sanitary Sewer Manhole | 1 | EA | | |
| 41 | 625.c SP | Connect sewer line to existing sewer | 3 | EA | | |
| 42 | 651.4a SP | Remove existing sanitary sewer pipe | 153 | LF | | |
| 43 | 615.4b SP | Remove Concrete Sewer Manhole | 1 | EA | | |
| 44 | 615.4c SP | Cut & Plug Sewer | 1 | EA | | |
| <i>Utility Improvements Subtotal</i> | | | | | \$ | |
| Drainage Improvements | | | | | | |
| 45 | 430.3.2 | Seeding, Hydraulic | 0.50 | AC | | |
| 46 | 505.a SP | Storm Drain Catch Basin | 1 | EA | | |
| <i>Drainage Improvements Subtotal</i> | | | | | \$ | |
| Total Bid Amount | | | | | | |

TOTAL BID AMOUNT:

Dollars and Cents

(In Written Words)

Company Name

Company Address

Signature of Company Official

Date Signed

Title

Email
