



ADDENDUM NUMBER ONE
to the
PROJECT SPECIFICATIONS
and
CONTRACT DOCUMENTS
for
FY 2015 Pavement Rehabilitation Project

DATE OF ADDENDUM: April 1, 2015

TO ALL BIDDERS BIDDING ON THE ABOVE PROJECT:

The following addendum shall be made part of the Contract Documents. All other provisions of the Contract Documents remain unchanged. The Bidder shall acknowledge receipt of this addendum on Form A – Solicitation. The contents of this Addendum shall be given full consideration in the preparation of the Bid.

Bid Schedule

Delete: Bid Schedule

Add: Revised Bid Schedule

Additive Alternate:

The bid includes an additive alternate for night work for the pavement repairs at the airport. In the main bid, bidders shall enter their proposed cost for the pavement repairs. In the Additive Alternate Bidders shall enter the extra cost or the deductive cost for performing the pavement repairs during the night time hours of 9:00 PM and 5:00 AM.

The City will be the sole judge as to whether or not the night work is approved.

The mill and overlay portion of the work is not to be considered for night work.

Supplemental Airport Special Provisions

Airport access point has changed to a location off of Melville Road. There is an unpaved site where the Contractor will be allowed to stage their materials and equipment. Per the special provisions all access to the airport is to be coordinated with airport personnel.

The Contractor shall schedule his work such that the work at the airport commences on or about July 13, 2015 and be completed within five consecutive weeks.

The Contractor will be required to attend airport safety/risk management training at a time and date to be determined later. The training will likely be one day long.

- END -

City of Prescott, Public Works Department


Henry Hash, Public Works Director

4-1-15

Acknowledgement: (must be signed and turned in with the bid documents)

Company Name

Date

Signature of Company Official

Date

FY 2015 Pavement Rehabilitation Project - Bid Schedule- Revised				Totals	
Item	Description	Unit Cost	Unit	Quantity	Amount
100.4	Public Relations Allowance	\$40,000.00	LS	1	\$40,000.00
104.3	Mobilization		LS	1	
105.8	Construction Staking		LS	1	
105.11	Adjust Survey Monument Frame and Cover		EA	4	
109.1	Contract Allowance	\$160,000.00	LS	1	\$160,000.00
205.2	Removal of Unsuitable Subgrade Material and Backfill with ABC		CY	300	
317.3c	Mill Asphalt Pavement - 2" Nominal Depth		SY	59,000	
317.3d	Mill Asphalt Pavement - 3" Nominal Depth		SY	7,300	
321.8.7a	Pavement Fabric Interlayer		SY	66,300	
321.8.7b	Pavement Fabric Asphalt Binder Coat		Gallons	16,575	
321.13a	A. C. Pavement Overlay - 2" Thick		SY	59,000	
321.13c	A. C. Pavement Overlay - 3" Thick		SY	7,300	
321.15a	Pavement Repair Type 1		SF	4,300	
321.15b	Pavement Repair Type 2 - 18" Wide Repair		LF	3,800	
321.16	Crack Sealing		LF	21,000	
332.9	Asphalt Emulsion Slurry Seal Coat		SY	19,000	
340.1a	PCC Roll Curb and Gutter		LF	2,900	
340.1b	PCC Vertical Curb and Gutter		LF	280	
340.2	Concrete Sidewalk, Sidewalk Landing and Ramp		SF	5,100	
340.3	Concrete Driveway Entrance and 6" Concrete Slab		SF	570	
340.5	Concrete Valley Gutter		SF	3,200	
Adjust Manholes, Valves, Cleanouts, and Monuments					
345.1a	Adjust Sewer Manhole Frame and Cover		EA	90	
345.1b	Adjust Sewer Cleanout Frame and Cover		EA	10	
345.1c	Adjust Telephone Manhole Frame and Cover		EA	1	
345.1d	Adjust Water Valve Box and Cover		EA	84	
345.1e	Adjust Gas Valve Cover		EA	3	
Traffic Control					
401.7a	Traffic Control Plan		LS	1	
401.7b	Flaggers		Hour	2,600	
401.7c	Certified Police Personnel Allowance	\$18,000.00	LS	1	\$18,000.00
401.7d	Barricades and Storage		LS	1	
401.7e	Lighted Message Board		Day	130	
401.7f	Pilot Car and Driver		Hour	180	
401.7g	Incidental Traffic Control Related Items		LS	1	
Thermoplastic Pavement Markings					
402.2a	Thermoplastic Striping - White		LF	1,228	
402.2c	Thermoplastic Left Turn Arrow		EA	11	
402.2d	Thermoplastic Right Turn Arrow		EA	4	
Temporary Striping					
402.3a	Temporary Striping - White Paint		LF	8,824	
402.3b	Temporary Striping - Yellow Paint		LF	50,128	
402.3c	Temporary Left Turn Arrow		EA	11	
402.3d	Temporary Right Turn Arrow		EA	4	
Permanent Traffic Striping - Paint					
402.4a	Permanent Striping - White Paint		LF	3,494	
402.4b	Permanent Striping - Yellow Paint		LF	25,064	
404	8' x 50' Quadrapole Loop Detectors		EA	4	
Streets Subtotal					
Prescott Municipal Airport					
104.3	Mobilization		LS	1	
109.1	Contract Allowance	\$32,000.00	LS	1	\$32,000.00
317.3c	Mill Asphalt Pavement - 2" Nominal Depth		SY	11,000	
321.13a	A. C. Pavement Overlay - 2" Thick		TN	1,400	
321.8.7a	Pavement Fabric Interlayer		SY	11,000	

FY 2015 Pavement Rehabilitation Project - Bid Schedule- Revised				Totals	
321.8.7b	Pavement Fabric Asphalt Binder Coat		Gallons	2,750	
321.15c	Pavement Repair Type 3 - Crack Repair		SF	6,000	
321.15d	Pavement Repair Type 3 - A. C. Pavement		TN	180	
321.15e	Pavement Repair Type 4 - T-Top Crack Repair		SF	1,800	
321.15f	Pavement Repair Type 4 - A. C. Pavement		TN	50	
Airport Subtotal					
Total Bid Amount					

Additive Alternate					
Item	Description	Unit Cost	Unit	Quantity	Amount
	Airport Pavement Repairs - Night Work		LS	1	

Dollars

(Written Words)

Signature of Company Official

Title

Company Name

Phone Number

Address

Fax Number

City/State

Zip Code