



**Field and Facilities Services
2800 Sundog Ranch Road
Prescott, AZ 86301
Solicitation Amendment Two**

Solicitation #/Name	Amendment #	Effective Date
IFB#FF2015-006	Two (2)	04/13/2015

The above referenced contract is hereby modified as follows:

The following is the square footage of the five Fire Stations wall and ceiling areas and percentage of payment draws per building.

- Station 71, 10,246=35%
- Station 72, 9335=32%
- Station 73, 3000=10%
- Station 74, 2891=10%
- Station 75, 3789=13%

Total Sq. Footage=29,261

Questions:

-
1. *Price Sheet-Form B, total*
Please provide one lump sum total which includes all taxes, labor and materials.

Signature _____ Date _____

Except as provided for herein, all terms and conditions of the original solicitation not heretofore changed and/or modified remain unchanged and in full effect. In witness whereof the parties hereto sign their names in agreement.