BID OPENING

DATE: March 27, 2014

PROJECT: FY13 & 14 Water Main Upgrades Phase 1 Project

RECEIVED FROM	AMOUNT	BOND RECEIVED (10% if applicable)	ADDENDUM 1 RECEIVED
CLM Earthmovers Prescott, Az	1,149,632.85	X	X
Fann Contracting Prescott, AZ	1,423,862.75	X	X
Capital Improvements Prescott, Az	1,094,000.00	X	X

Official -

Witness -