BID TABULATION

FY 2014 PAVEMENT RECONSTRUCTION PROJECT

Engineer's Estimate

Asphalt Paving & Supply

Fann Contracting, Inc.

Item [Description Quantity [ Unit|[ Unit Cost Total Unit Cost Total Unit Cost Total
WILLOW LAKE FRONTAGE ROAD
100.4 [Public Relations Allowance 1 LS | $10,000.00|$ 10,000.00|%$10,000.00|% 10,000.00| $10,000.00|% 10,000.00
104.3 [Mobilization 1 LS | $37,500.00|$ 37,500.00]|%15,050.00|% 15,050.00| $ 36,500.00|% 36,500.00
105.8 |Construction Staking 1 LS |$ 5,000.00 | % 5,000.00 ] $11,000.00 | $ 11,000.00]1%$12,000.00|% 12,000.00
107.11 |Stormwater Pollution Prevention Plan (SWPPP) 1 LS |$ 1,875.00|$% 1,875.00|%$ 1,200.00|$ 1,200.00|$ 2,000.00|%$ 2,000.00
109.11 [Contract Allowance 1 LS | $57,500.00|$% 57,500.00]|%57,500.00|% 57,500.00|%57,500.00|% 57,500.00
205.1 [Earthwork and Roadway Excavation 2,400 CY | $ 15.00 | $ 36,000.00]% 1055 ($ 25,320.0019% 14.00 | $ 33,600.00
205.2 Rgmoval of Unsuitable Sub-grade Material and Backfill 500 cy
with ABC $ 50.00|$ 25,000.00|% 5280 |% 26,400.00]% 30.00|$ 15,000.00
220.5 [Rip Rap Placement w-Filter Fabric 63 SY | $ 35.00|%$ 2,205.00]9% 38.00|% 2,394.00|$% 35.00|$ 2,205.00
300.1 [Sawcut 530 LF | $ 500 1|% 2,650.001 % 1.15($ 609.501 % 1.25($ 662.50
301.1 [Sub-Grade Preparation 7,849 [ SY [$ 150|% 11,77350]$% 1.20|$ 9,418.80|$% 125|% 9,811.25
310.5 [Aggregate Base Course 1526 [ CY [$ 30.00 | $ 45,780.00]| % 46.95|% 71,645.70|$ 40.00 | $ 61,040.00
321.1c |AC Pavement - 4" Thickness 7,849 SY | $ 20.00 | $ 156,980.00| $ 2200 | % 172,678.001 $ 20.00 | $ 156,980.00
321.4 |SS-1H Tack Coat 2,354 |GAL|$ 0501|% 1,177.00 | $ 215|% 5,061.10]1% 2401 % 5,649.60
340.1a |Concrete Roll Curb, Gutter, and Curb Terminations 1,395 LF | $ 26.00 [$ 36,270.00| % 1950 |$ 27,20250]$ 19.00 | $ 26,505.00
340.1b Concrete Vgrtical Curb, G.u.tter, Curb Terminations & 293 LF
Roll to Vertical Cub Transitions $ 28.00($ 8,204.00| % 1960|$ 5,74280]$% 23.00|$% 6,739.00
340.5 |Concrete Valley Gutter 2,535 SF | $ 12.00|$ 30,420.00]9% 18.35|$ 46,517.25]1$% 10.00 | $ 25,350.00
345.1b |Adjust Water Valve Box and Cover 9 EA|$ 450.00|$% 4,050.00|% 975.00|$ 8,775.00]$% 750.00| % 6,750.00
350.1 [Removal of Existing Improvements 1 LS | $15,000.00 | $ 15,000.00| $24,900.00|$ 24,900.00| $34,400.00|$ 34,400.00
401.7a [Traffic Control Plan (LS) 1 LS |[$ 875.00(% 875.00]$ 255.00 | $ 255.00]$ 375.00 | $ 375.00
401.7b |Flaggers (HR) 500 HR [ $ 15.00 | $ 7,500.001 % 1350|$% 6,750.00| % 20.00|$ 10,000.00
401.7c |Certified Police Personnel Allowance (LS) 1 LS |$ 5,000.00 | % 5,000.00]$ 5,000.00|$ 5,000.00]% 5,000.00|% 5,000.00
401.7d [Barricades and Storage (LS) 1 LS [$11,250.00 [$ 11,250.00]$ 5,350.00 ($ 5,350.00]$% 9,700.00 ($ 9,700.00
401.7e [Message Boards (Each per Day) 90 DAY | $ 60.00 |$ 5,400.00]|$ 38.00|% 3,420.00|$% 35.00|$ 3,150.00
401.7g [Incidental Traffic Related ltems (LS) 1 LS |$ 5,000.00 | % 5,000.00]$ 7,000.00|$ 7,000.00]% 7,300.00 | % 7,300.00
405.3.2 |Survey Monument 4 EA|$ 450.00($% 1,800.00|$ 360.00|$ 1,440.00|$ 450.00 | $ 1,800.00
505.1b |Concrete Headwall 400 SF | $ 50.00|$ 20,000.00|% 31.85|% 12,740.00] % 57.00|$ 22,800.00
505.1c [Concrete Catch Basin 1 EA|$ 450000($ 4,50000]% 3,585.00($ 3,585.00]% 7,800.00 (9% 7,800.00
505.1.e [Handrail 80 LF | $ 100.00 | $ 8,000.001 % 46.00|$ 3,680.00]1% 45.00|$ 3,600.00
618-1a |Corrugated Metal Pipe - 12" Dia 4 LF | $ 4500 $ 180.00| $ 95.00 | $ 380.00|1$ 220.00 (3% 880.00
618-1b |Corrugated Metal Pipe - 18" Dia 20 LF | $ 65.00 | $ 1,300.00| $ 51.00 | $ 1,020.001$ 240.00($ 4,800.00
618-1c |Corrugated Metal Pipe - 24" x 35" CMP Arch 20 LF | $ 95.00 | $ 1,900.00] % 140.00($ 2,800.00]$% 270.00|% 5,400.00
SUBTOTAL - WILLOW LAKE FRONTAGE ROAD $ 560,089.50 $ 574,834.65 $ 585,297.35
WILLOW LAKE ROAD @ SR89
100.4 [Public Relations Allowance 1 LS |$ 4,400.00|$% 4,400.00|% 4,400.00|$% 4,400.00|$ 4,400.00|$% 4,400.00
104.3 [Mobilization 1 LS | $16,500.00 |$ 16,500.00|$16,415.00|$% 16,415.00| $22,500.00|% 22,500.00
105.8 |Construction Staking 1 LS |$ 2,200.00 | % 2,200.001$ 4,100.00|$ 4,100.00]1% 4,500.00|% 4,500.00
107.11 |Stormwater Pollution Prevention Plan (SWPPP) 1 LS |$ 825.001|% 825.001% 415.00| % 415.001$ 2,000.00|$ 2,000.00
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109.11 [Contract Allowance 1 LS | $25,300.00 | $ 25,300.00 | $25,300.00 | $ 25,300.00] $ 25,300.00 | $ 25,300.00
205.1 [Earthwork and Roadway Excavation 1,450 CY |$ 15.00|$ 21,750.00]19% 1055 ($ 15,297.5019% 1750 |$ 25,375.00

205.2 Rgmoval of Unsuitable Sub-grade Material and Backfill 250 cy
with ABC $ 50.00 [$ 12,500.00 | $ 50.70|$ 12,675.00]% 30.00|$ 7,500.00
300.1 |Sawcut 225 LF | $ 500($ 1,125.00]3% 120 $ 270.001 % 1.25($ 281.25
301.1 |Sub-Grade Preparation 2,915 SY [ $ 150($ 4,37250]|% 150($ 4,37250|% 1.60|$ 4,664.00
306 |[Geogrid Reinforcement 2,915 SY | $ 4001%$ 11,660.00|% 220|$ 6,413.00]1% 230($ 6,704.50
310.5 [Aggregate Base Course 650 CY |[$ 30.00 | $ 19,500.00| % 40.15|% 26,097.50| $ 40.00 | $ 26,000.00
321.1e |AC Pavement - 6" Thickness 2,915 SY [ $ 30.00 [$ 87,450.00| % 2990 |$ 87,15850|% 29.50 | $ 85,992.50
321.4 |SS-1H Tack Coat 1,750 |GAL|$ 050 | $ 875.00] % 210($ 3,675.00]% 240|$ 4,200.00
340.2 [Concrete Sidewalk, Sidewalk Landing and Ramp 300 SF | $ 6.00($ 1,800.00]% 335|% 1,005.00|% 35.00 | $ 10,500.00
345.1a |Adjust Sewer Manhole Frame and Cover 1 EA|$ 650.00|9% 650.00|$ 1,100.00|$ 1,100.00f$ 1,000.00|$ 1,000.00
345.1b [Adjust Water Valve Box and Cover 1 EA|$ 450.00 |3 450.001$ 975.00 | % 975.00]$ 750.00 | $ 750.00
350.1 [Removal of Existing Improvements 1 LS [$ 6,600.00[$% 6,600.00]% 9,260.00($ 9,260.00]$11,780.00 ($ 11,780.00
401.7a |Traffic Control Plan (LS) 1 LS |$ 38500|% 385.00|$ 255.00|% 255.00|$ 150.00 | $ 150.00
401.7b |Flaggers (HR) 240 HR | $ 1500($ 3,600.00|$ 1350 |$ 3,240.001$ 20.00 [$ 4,800.00
401.7c |Certified Police Personnel Allowance (LS) 1 LS [$ 2,200.00$ 2,200.00]$ 2,200.00($ 2,200.00]$ 2,200.00($ 2,200.00
401.7d |Barricades and Storage (LS) 1 LS |$ 4,950.00[$ 4,950.00|$% 2,300.00|$ 2,300.00]$% 3,200.00|$ 3,200.00
401.7e [Message Boards (Each per Day) 30 DAY | $ 60.00|$ 1,800.00]|9% 40.00|$ 1,200.00|$ 35.00|$ 1,050.00
401.7g |Incidental Traffic Related Items (LS) 1 LS [$ 2,200.00($ 2,200.00]$ 3,200.00($ 3,200.00]$ 3,400.00($ 3,400.00
402.3a [Temporary Striping — Yellow Paint 1,030 LF | $ 010 $ 103.00| $ 013 $ 133.90| $ 015|$ 154.50
402.3b [Temporary Striping — White Paint 640 LF | $ 010 | $ 64.00] $ 013 $ 83.201% 015|$ 96.00
402.4a [Permanent Striping - White Paint 640 LF | $ 010 $ 64.00] $ 013 $ 83.201% 015 $ 96.00
402.4b [Permanent Striping - Yellow Paint 2,048 LF | $ 010 $ 204.80| $ 0.13 | $ 266.24 | $ 015|$ 307.20
405.3.2 |Survey Monument 4 EA |$ 450.00|% 1,800.00|% 360.00|% 1,440.00f$% 350.00|% 1,400.00
SUBTOTAL - WILLOW LAKE ROAD @ SR89 $ 235,328.30 $ 233,330.54 $ 260,300.95

COLLEGE HEIGHTS ROAD

100.4 |Public Relations Allowance 1 LS |$ 9,600.00[$% 9,600.00|% 9,600.00|$ 9,600.00]$% 9,600.00|$ 9,600.00
104.3 |Mobilization 1 LS | $36,000.00 | $ 36,000.00|$20,068.70|$ 20,068.70] $ 86,000.00 | $ 86,000.00
105.8 |Construction Staking 1 LS |$ 480000[$% 4,800.00|% 9,600.00|% 9,600.00]$10,000.00|$ 10,000.00
107.11 |Stormwater Pollution Prevention Plan (SWPPP) 1 LS [$ 1,800.00($ 1,800.00]% 600.00|$ 600.00] $ 2,000.00 |$ 2,000.00
109.11 [Contract Allowance 1 LS | $55,200.00 | $ 55,200.00 | $55,200.00 | $ 55,200.00 | $55,200.00 | $ 55,200.00
205.1 [Earthwork and Roadway Excavation 1,690 CY |$ 15.00|$ 25,350.00]19% 1435($ 24,251.5019% 17.75|$ 29,997.50

205.2 Rgmoval of Unsuitable Sub-grade Material and Backfill 200 cy
with ABC $ 50.00 [$ 10,000.00 | $ 57.75|1% 11,550.00] % 30.00|$ 6,000.00
300.1 |Sawcut 351 LF | $ 500($ 1,755.00]3% 110 $ 386.101 % 1.25($ 438.75
301.1 [Sub-Grade Preparation 5,530 SY | $ 150|$ 8,295.001]9% 140($ 7,742.0019% 125|% 6,912.50
306 |[Geogrid Reinforcement 5,530 SY | $ 4001%$ 22,120.00| % 225|%$ 12,4425019% 230|$ 12,719.00
310.5 [Aggregate Base Course 920 CY [$ 30.00 |$ 27,600.00]|9% 50.75|$ 46,690.00 | $ 40.00 | $ 36,800.00
321.1d |AC Pavement - 5" Thickness 5,530 SY [ $ 25.00 | $ 138,250.00| $ 26.00 | $ 143,780.00] $ 24.00 | $ 132,720.00
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321.4 |SS-1H Tack Coat 1,660 |GAL|$ 050 | $ 830.00] $ 215($% 3,569.00]% 240|$ 3,984.00
340.1a |Concrete Roll Curb, Gutter, and Curb Terminations 1,290 LF | $ 26.00|$ 33,540.00| % 1960 |$ 25,284.0019% 21.00|$ 27,090.00
340.1b Concrete V_ertical Curb, G_u_tter, Curb Terminations & 687 LE

Roll to Vertical Cub Transitions $ 28.00 [$ 19,236.00] $ 20.15|$ 13,843.05]$ 21.00|$ 14,427.00
340.2 [Concrete Sidewalk, Sidewalk Landing and Ramp 3,000 | SF [$ 6.00 | $ 18,000.00| % 7.80|%$ 23,400.00|% 7.00|$ 21,000.00
340.3 [Concrete Driveway Entrances and 6" Concrete Slabs 365 SF | $ 8.00|$ 2,920.00]% 8.05|% 2,938.25|% 750|$ 2,737.50
340.5 [Concrete Valley Gutter 2,360 SF |$ 12.00|$ 28,320.00]19% 985|% 23,246.001% 1050 | $ 24,780.00
345.1a |Adjust Sewer Manhole Frame and Cover 6 EA|$ 650.00|% 3,900.00]% 1,100.00|$% 6,600.00]$% 1,000.00|$ 6,000.00
345.1b [Adjust Water Valve Box and Cover 30 EA|$ 450.00|% 13,500.00]% 560.00|% 16,800.00]$% 750.00|$% 22,500.00
350.1 [Removal of Existing Improvements 1 LS | $14,400.00 [$ 14,400.00 ] $ 25,040.00 [$ 25,040.00] $ 38,750.00 [ $ 38,750.00
350.2a [Removal, Disposal and Backfill of Non-Friable ACP 100 LF|$ 100.00|$ 10,000.00]$% 15.00($ 1,500.00]% 40.00|$ 4,000.00
350.2b [Removal, Disposal and Backfill of Friable ACP 100 LF [$ 100.00|% 10,000.00]9% 20.00|$ 2,000.0019% 60.00|$ 6,000.00
401.7a |Traffic Control Plan (LS) 1 LS |$ 840.00|% 840.00|$ 255.00 | $ 255.00]$ 150.00 | $ 150.00
401.7b |Flaggers (HR) 480 | HR[$ 15.00[$ 7,20000[$ 1350|$ 6,480.00[$ 20.00[$ 9,600.00
401.7c [Certified Police Personnel Allowance (LS) 1 LS [$ 4,800.00[$ 4,800.00]% 4,800.00($ 4,800.00]% 4,800.00($ 4,800.00
401.7d |Barricades and Storage (LS) 1 LS | $10,800.00|$ 10,800.00|$% 3,250.00|$ 3,250.00]$ 6,500.00 |$ 6,500.00
401.7e [Message Boards (Each per Day) 60 DAY | $ 60.00 |$ 3,600.00| % 38.00|$ 2,280.00|$% 35.00| $ 2,100.00
401.7g |Incidental Traffic Related Items (LS) 1 LS [$ 4,800.00[$ 4,800.00]%$12,400.00 ($ 12,400.00] $ 10,000.00 ($ 10,000.00
402.2a [Thermoplastic Striping - White 520 LF | $ 050 |$ 260.00| $ 074 | $ 384.80| % 0.80|$ 416.00
402.2c [Thermoplastic Left Turn Arrow 2 EA | $ 60.00 | $ 120.00| $ 87.73 1% 175.46 | $ 95.00 | $ 190.00
402.3a [Temporary Striping — Yellow Paint 440 LF | $ 010 $ 44.00] $ 013 $ 57.201% 015|$ 66.00
402.3b [Temporary Striping — White Paint 775 LF | $ 010 | $ 77501 % 013 $ 100.75| $ 015|$ 116.25
402.3c |Temporary Left Turn Arrow — White 2 EA | $ 30.00 | $ 60.00 | $ 28.48 | $ 56.96 | $ 30.00 | $ 60.00
402.4a [Permanent Striping - White Paint 255 LF | $ 010 $ 25501 % 0.13 | $ 33.15]1% 015|$ 38.25
402.4b [Permanent Striping - Yellow Paint 440 LF | $ 010 | $ 44.00] $ 013 $ 57.201% 015 $ 66.00
404 |8' x 50" Quadrapole Loop Detectors, Complete 2 EA |$ 2,000.00|$% 4,000.00]% 1,300.00|$% 2,600.00]$ 3,000.00|$ 6,000.00
405.3.2 |Survey Monument 3 EA|$ 450.00|% 1,350.00]% 360.00|$% 1,080.00]$% 450.00|% 1,350.00
505.1c [Concrete Catch Basin 2 EA[$ 4500.00|$%$ 9,000.00]% 2,850.00($% 5,700.00]% 2,800.00 % 5,600.00
601.2.11|Rock Removal (Trench) 600 CY [$ 30.00 [ $ 18,000.00|$ 1.00($ 600.00] $ 10.00|$ 6,000.00
610.1a |4" DIP, Class 350 Waterline 60 LF | $ 50.00 [$ 3,000.00| % 9250|$% 5,550.0001% 245.00|$ 14,700.00
610.1b |6" DIP, Class 350 Waterline 157 LF | $ 55.00($ 8,635.00|% 68.00|$ 10,676.00] 3% 77.00|$ 12,089.00
610.1c |8" DIP, Class 350 Waterline 1,265 LF | $ 80.00 | $ 101,200.00] $ 70.25|$ 88,866.25| % 79.00 | $ 99,935.00
610.1d |1/2 Vertical Realignment 2 EA[$ 2,00000|$%$ 4,000.00]% 2,020.00($ 4,040.00]% 1,000.00|$ 2,000.00
610.1d.1[Full Vertical Realignment 6 EA [$ 2,000.00|$ 12,000.00|% 3,300.00($ 19,800.00]% 2,250.00|$ 13,500.00
610.9 [Furnish and Install Fire Hydrant Assembly 3 EA |$ 4,000.00|$ 12,000.00|% 5,200.00|%$ 15,600.00]% 4,800.00|$ 14,400.00
610 11a Ngw 1" Copper Water Service & Reconnect to Private 1 EA
Side of Meter $ 1500.00($ 1,500.00]% 2,500.00($% 2,500.00|% 1,800.00|% 1,800.00

610.30 Water Main Removal or Abandonment (College Heights LS
' and Sequoia) $ 5625.00|$% 5,625.00]% 3,325.00|$% 3,325.00]$ 3,300.00|$ 3,300.00
630.3a |6" Gate Valve, box and Cover 2 EA[$ 1,20000|$%$ 2,400.00|% 1,250.00($ 2,500.00]% 1,600.00(% 3,200.00
630.3b |8" Gate Valve, Box and Cover 15 EA [$ 2,000.00|$ 30,000.00|% 1,640.00($ 24,600.00]% 1,975.00|% 29,625.00
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630.4a |4" Tapping Sleeve, Valve, Box and Cover 6 EA |$ 2,000.00|$ 12,000.00]% 2,730.00|$ 16,380.00]% 3,100.00|$ 18,600.00
630.4b |6" Tapping Sleeve, Valve, Box and Cover 1 EA |$ 2,500.00|% 2,500.00]% 2,950.00|$% 2,950.00]% 3,850.00|$% 3,850.00
630.4c |10" Tapping Sleeve, Valve, Box and Cover 1 EA|$ 4500.00($%$ 450000|% 543500(% 5,435.00]% 3,950.00($ 3,950.00
630.6a |Air/Vacuum Release Valve Assembly 4 EA |$ 1,200.00($ 4,800.00|% 1,677.00($% 6,708.00]% 1,400.00 (3 5,600.00

SUBTOTAL - COLLEGE HEIGHTS ROAD $ 764,597.00 $ 735,371.87 $ 839,257.75
HAINING SREET

100.4 |Public Relations Allowance 1 LS |$ 3,20000[$ 3,200.00|$ 3,200.00|$ 3,200.00]$ 3,200.00|$ 3,200.00
104.3 |Mobilization 1 LS | $12,000.00|$ 12,000.00|$ 15,900.00 |$ 15,900.00] $ 15,500.00 | $ 15,500.00
105.8 |Construction Staking 1 LS |$ 1,60000[$ 1,600.00|$% 2,700.00|$ 2,700.00]$ 3,000.00 |$ 3,000.00
107.11 |Stormwater Pollution Prevention Plan (SWPPP) 1 LS [$ 600.00|$ 600.00]$ 415.00 | $ 415.001$ 1,500.00($ 1,500.00
109.11 [Contract Allowance 1 LS | $18,400.00|$ 18,400.00|$ 18,400.00 |$ 18,400.00] $ 18,400.00 | $ 18,400.00
205.1 [Earthwork and Roadway Excavation 730 CY |[$ 15.00 [ $ 10,950.00] $ 1250 ($ 9,125.00] % 2250 |$% 16,425.00
205.2 Rgmoval of Unsuitable Sub-grade Material and Backfill 300 cy

with ABC $ 50.00 [$ 15,000.00 | $ 5760|% 17,280.00]% 30.00|$ 9,000.00

301.1 |Sub-Grade Preparation 1,870 SY [ $ 150|$ 2,805.00]|% 160|$ 2,992.00]|% 200|$ 3,740.00

306 |[Geogrid Reinforcement 1,870 SY | $ 400|%$ 7,480.00]% 230|$ 4,301.001% 2251% 4,207.50
310.5 [Aggregate Base Course 415 CY |[$ 30.00 |$ 12,450.00]|9% 45.15|% 18,737.25|$ 45.00 | $ 18,675.00
321.1e |AC Pavement - 6" Thickness 1,870 SY [ $ 30.00 [ $ 56,100.00 | $ 3150 |$ 58,905.00|% 30.00 | $ 56,100.00
321.4 |SS-1H Tack Coat 561 GAL| $ 050 |$ 280.50] % 215|%$ 1,206.15]% 3.75|% 2,103.75
340.2 [Concrete Sidewalk, Sidewalk Landing and Ramp 100 SF | $ 6.00 | $ 600.00 | $ 1550 ($ 1,550.00]% 65.00| $ 6,500.00
350.1 [Removal of Existing Improvements 1 LS [$ 4,800.00[$ 4,800.00]% 7,260.00($ 7,260.00]% 8,100.00($ 8,100.00
401.7a |Traffic Control Plan (LS) 1 LS |$ 280.00|% 280.00|$ 255.00|% 255.00|$ 150.00 | $ 150.00
401.7b |Flaggers (HR) 160 HR | $ 1500|$ 2,400.00|$ 1350|% 2,160.00| % 20.00 |$ 3,200.00
401.7c |Certified Police Personnel Allowance (LS) 1 LS [$ 1,600.00($ 1,600.00]% 1,600.00($ 1,600.00]% 1,600.00($ 1,600.00
401.7d |Barricades and Storage (LS) 1 LS |$ 3,60000[$% 3,600.00|$% 1,400.00|$% 1,400.00]$ 2,300.00|$ 2,300.00
401.7e [Message Boards (Each per Day) 21 DAY | $ 60.00|$ 1,260.00]9% 38.00 | $ 798.00| $ 35.00 | $ 735.00
401.7g |Incidental Traffic Related Items (LS) 1 LS [$ 1,600.00[$ 1,600.00]% 3,200.00($ 3,200.00]%$ 2,500.00$ 2,500.00
402.2a [Thermoplastic Striping - White 252 LF | $ 050 |$ 126.00| $ 074 | $ 186.48 | $ 0.80 | $ 201.60
402.3b |Temporary Striping — White Paint 252 LF [$ 010[$ 25201 % 013 (% 32761 % 015($ 37.80

SUBTOTAL - HAINING STREET $ 157,156.70 $ 171,603.64 $ 177,175.65
DELANO AVENUE

100.4 [Public Relations Allowance 1 LS |$ 2,800.00|% 2,800.00|% 2,800.00|% 2,800.00]% 2,800.00|% 2,800.00
104.3 [Mobilization 1 LS | $10,500.00|$ 10,500.00| $15,901.05|% 15,901.05] % 23,500.00|% 23,500.00
105.8 |Construction Staking 1 LS |$ 1,400.00|% 1,400.00|% 5,500.00|$% 5,500.00]% 5,900.00|% 5,900.00
107.11 |Stormwater Pollution Prevention Plan (SWPPP) 1 LS |$ 525.001|% 525.001$% 415.00| % 415.001$ 2,000.00|$ 2,000.00
109.11 [Contract Allowance 1 LS | $16,100.00 | $ 16,100.00] $16,100.00|$ 16,100.00] $16,100.00|$ 16,100.00
205.1 [Earthwork and Roadway Excavation 885 CY | $ 15.00|$ 13,275.00]1 % 1055($ 9,336.75]19% 20.00|$ 17,700.00
205.2 Rgmoval of Unsuitable Sub-grade Material and Backfill 120 cy

with ABC $ 50.00 [$ 6,000.00 | $ 54.00($ 6,480.00|% 35.00|$% 4,200.00

300.1 |Sawecut 33 LF | $ 5.00 [ $ 165.00 | $ 8.00 3% 264.001 $ 1.251% 41.25
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301.1 |Sub-Grade Preparation 2,655 SY [ $ 150($ 3,98250]|% 140($ 3,717.00| % 1.80($ 4,779.00
310.5 [Aggregate Base Course 592 CY [$ 30.00 |$ 17,760.00| % 43.25|% 25,604.00|$ 45.00 | $ 26,640.00
321.1c |AC Pavement - 4" Thickness 2,655 SY [ $ 20.00 [ $ 53,100.00 | $ 20.70 [ $ 54,958.50| % 20.00 | $ 53,100.00
321.4 |SS-1H Tack Coat 800 GAL| $ 050 | $ 400.00 | $ 215|%$ 1,720.00]1% 3.00|$ 2,400.00
340.1b Concrete V_ertical Curb, G_u_tter, Curb Terminations & 100 LE

Roll to Vertical Cub Transitions $ 28.00[$ 2,800.00] $ 20.15|$ 2,015.00] $ 50.00({$ 5,000.00

340.2 [Concrete Sidewalk, Sidewalk Landing and Ramp 675 SF | $ 6.00[$ 4,050.00]|% 10.85($ 7,323.75] % 18.00 | $ 12,150.00
345.1a |Adjust Sewer Manhole Frame and Cover 4 EA|$ 650.00|% 2,600.00]% 1,100.00|$% 4,400.00]$ 1,000.00|$ 4,000.00
345.1b [Adjust Water Valve Box and Cover 8 EA|$ 450.00|% 3,600.00]% 975.00|% 7,800.00]$% 750.00|% 6,000.00
350.1 [Removal of Existing Improvements 1 LS [$ 4,200.00($ 4,200.00]% 7,480.00($ 7,480.00]% 9,750.00($ 9,750.00
401.7a |Traffic Control Plan (LS) 1 LS [$ 245.00(% 245.00]$% 255.00 | $ 255.00]$ 150.00 | $ 150.00
401.7b |Flaggers (HR) 240 HR | $ 1500|$ 3,600.00|$ 1350 |$ 3,240.00]$ 20.00 [$ 4,800.00
401.7c |Certified Police Personnel Allowance (LS) 1 LS [$ 1,400.00($ 1,400.00]% 3,600.00($ 3,600.00]% 3,600.00($ 3,600.00
401.7d [Barricades and Storage (LS) 1 LS [$ 3,150.00|$ 3,150.00]$ 1,400.00($ 1,400.00]%$ 3,250.00 ($ 3,250.00
401.7e [Message Boards (Each per Day) 30 DAY | $ 60.00|$ 1,800.00]9% 38.00|$ 1,140.00|$ 35.00| $ 1,050.00
401.7g |Incidental Traffic Related Items (LS) 1 LS [$ 1,400.00($ 1,400.00]%$ 3,200.00($ 3,200.00]$ 3,500.00 % 3,500.00
402.2a [Thermoplastic Striping - White 72 LF | $ 050 |$ 36.00] % 0.80 | $ 57601 % 0.80 | $ 57.60
402.3a [Temporary Striping — Yellow Paint 1,280 LF | $ 010 $ 128.00| $ 0.13 | $ 166.40 | $ 015|$ 192.00
402.3b [Temporary Striping — White Paint 230 LF | $ 010 $ 23.00] % 013 $ 29901 % 015|$ 34.50
402.4a [Permanent Striping - White Paint 160 LF | $ 010 | $ 16.00] $ 0.13 | $ 20801 % 015|$ 24.00
402.4b |Permanent Striping - Yellow Paint 1280 | LF [$ 010[$ 128.00| $ 013[$ 166.40 | $ 015]$ 192.00

SUBTOTAL - DELANO AVENUE $ 155,183.50 $ 185,091.15 $ 212,910.35
SEQUOIA DRIVE

100.4 [Public Relations Allowance 1 LS [$ 2,400.00[$ 2,400.00]$ 2,400.00($ 2,400.00]$ 2,400.00($ 2,400.00
104.3 |Mobilization 1 LS |$ 9,000.00[$ 9,000.00|$16,850.00 |$ 16,850.00]$29,400.00 |$ 29,400.00
105.8 |Construction Staking 1 LS |$ 1,20000[$ 1,200.00|$ 5,500.00|% 5,500.00]% 5,900.00|$ 5,900.00
107.11 |Stormwater Pollution Prevention Plan (SWPPP) 1 LS [$ 450.00(% 450.00|$ 415.00($ 415.001$ 2,000.00 ($ 2,000.00
109.11 [Contract Allowance 1 LS | $13,800.00|$ 13,800.00|$13,800.00|$ 13,800.00]$ 13,800.00 |$ 13,800.00
205.1 [Earthwork and Roadway Excavation 782 CY [$ 15.00 [$ 11,730.00] $ 12.15($ 9,501.30]% 21.00 |$ 16,422.00
205.2 Rgmoval of Unsuitable Sub-grade Material and Backfill 100 cy

with ABC $ 50.00 [$ 5,000.00|$% 54.00($ 5,400.00|$% 40.00 | $  4,000.00

300.1 |Sawcut 100 LF | $ 5.00 | $ 500.00| $ 265($% 265.001 $ 1.25($ 125.00
301.1 |Sub-Grade Preparation 2,345 SY [ $ 150($ 351750]|% 160($ 3,752.00|% 200|%$ 4,690.00
310.5 [Aggregate Base Course 524 CY [$ 30.00 | $ 15,720.00| 9% 4340|% 22,741.60|$ 49.00 | $ 25,676.00
321.1c |AC Pavement - 4" Thickness 2,345 SY [ $ 20.00 [ $ 46,900.00 | $ 20.70|$ 48,541.501]% 20.00 [ $ 46,900.00
321.4 |SS-1H Tack Coat 703 GAL| $ 050 | $ 351501 3% 215($% 1511.45]% 3.00|$ 2,109.00
340.1b Concrete V_ertical Curb, G_u_tter, Curb Terminations & 90 LE

Roll to Vertical Cub Transitions $ 28.00[$ 2,520.00] $ 20.15|$ 1,81350]$ 26.00|$ 2,340.00

340.2 [Concrete Sidewalk, Sidewalk Landing and Ramp 350 SF | $ 6.00($ 2,100.00]|% 10.85($ 3,79750] % 10.00 | $ 3,500.00
340.5 [Concrete Valley Gutter 785 SF | $ 12.00($ 9,420.00] $ 985|% 7,732.25|% 1250 |1$% 9,812.50
345.1a |Adjust Sewer Manhole Frame and Cover 3 EA|$ 650.00|% 1,950.00]% 1,100.00|$% 3,300.00|$ 1,000.00|$ 3,000.00
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345.1b [Adjust Water Valve Box and Cover 5 EA|$ 450.00|% 2,250.00]% 53500|% 2,675.001$%$ 750.00|$% 3,750.00
350.1 [Removal of Existing Improvements 1 LS [$ 3,600.00[$ 3,600.00]% 7,945.00($ 7,945.00]$11,000.00 ($ 11,000.00
401.7a |[Traffic Control Plan (LS) 1 LS |$ 21000(% 210.00]$ 255.00 | $ 255.00]$ 150.00 | $ 150.00
401.7b |Flaggers (HR) 360 HR | $ 1500|$ 5,400.00|$ 1350|$ 4,860.00]$ 20.00|$ 7,200.00
401.7c |Certified Police Personnel Allowance (LS) 1 LS [$ 1,200.00($ 1,200.00]% 1,200.00($ 1,200.00]%$ 1,200.00($ 1,200.00
401.7d [Barricades and Storage (LS) 1 LS [$ 2,700.00$ 2,700.00]$ 1,840.00($ 1,840.00]% 4,800.00($ 4,800.00
401.7e [Message Boards (Each per Day) 45 DAY | $ 60.00|$ 2,700.00]| % 38.00|$%$ 1,710.00|$%$ 35.00|$%$ 1,575.00
401.7g |Incidental Traffic Related Items (LS) 1 LS [$ 1,200.00($ 1,200.00]% 5,800.00($ 5,800.00]% 4,100.00($ 4,100.00
402.2a [Thermoplastic Striping - White 64 LF | $ 050 |$ 32.00]% 074 | $ 47.36 | $ 0.80 | $ 51.20
402.3b [Temporary Striping — White Paint 64 LF | $ 010 $ 6.40]$ 0.13 | $ 8.32|$ 015|$ 9.60
505.1d |Scupper - MAG 203 1 EA[$ 3,500.00|$%$ 3500.00|% 2,775.00($ 2,775.00]% 3,200.00$ 3,200.00
610.1b |6" DIP, Class 350 Waterline 775 LF | $ 55.00$ 42,625.00] % 5350 |$ 41,46250]% 74.00 [ $ 57,350.00
610.1d |1/2 Vertical Realignment 1 EA[$ 2,00000|$%$ 2,000.00|% 1,275.00($% 1,275.00]% 1,400.00($ 1,400.00

610 11a N_ew 1" Copper Water Service & Reconnect to Private 5 EA
Side of Meter $ 1,500.00($ 3,000.00]% 2,400.00($ 4,800.00|% 1,800.00|% 3,600.00
610.30 Water Mair? Removal or Abandonment (College Heights 1 LS
and Sequoia) $ 1,875.00|$% 1,875.00]% 3,060.00|$ 3,060.00]% 2,900.00|% 2,900.00
630.3a |6" Gate Valve, box and Cover 3 EA[$ 1,20000|$%$ 3,600.00|% 1,250.00($ 3,750.00]% 1,600.00|%$ 4,800.00
630.4b |6" Tapping Sleeve, Valve, Box and Cover 2 EA |$ 2,500.00|% 5,000.00]% 2,730.00|$% 5,460.00]$% 3,800.00|$% 7,600.00
630.6a |Air/Vacuum Release Valve Assembly 1 EA |$ 1,200.00 % 1,200.00|% 1,670.00|$% 1,670.00f% 1,600.00|$ 1,600.00
SUBTOTAL - SEQUOIA DRIVE $ 208,657.40 $ 237,914.28 $ 288,360.30
MILLER VALLEY ROAD

100.4 |Public Relations Allowance 1 LS |$ 7,60000[% 7,600.00|% 7,600.00|% 7,600.00]$% 7,600.00|% 7,600.00
104.3 |Mobilization 1 LS | $28,500.00 | $ 28,500.00|$ 14,800.00 |$ 14,800.00] $22,700.00 |$ 22,700.00
105.8 |Construction Staking 1 LS |$ 3,800.00[$% 3,800.00|% 5,500.00|$% 5,500.00]% 5,900.00|$% 5,900.00
107.11 |Stormwater Pollution Prevention Plan (SWPPP) 1 LS [$ 1,42500($ 1,42500]% 415.00(9% 415.001$ 750.00 | $ 750.00
109.11 [Contract Allowance 1 LS | $43,700.00 [ $ 43,700.00 | $43,700.00 | $ 43,700.00] $43,700.00 | $ 43,700.00
205.1 [Earthwork and Roadway Excavation 145 CY [$ 1500($ 2,175.00]$ 13.30($ 1,92850]% 24.00|$ 3,480.00
205.2 Rgmoval of Unsuitable Sub-grade Material and Backfill 80 cy

with ABC $ 50.00 ($ 4,000.00|$% 60.25|$% 4,820.00]% 60.00 |$ 4,800.00

300.1 |Sawcut 240 LF | $ 500($ 1,200.00]3% 1.15(% 276.001 $ 1.25($ 300.00
301.1 [Sub-Grade Preparation 350 SY | $ 150 | % 525.00| $ 2.00 | $ 700.00| $ 350($ 1,225.00

306 |[Geogrid Reinforcement 350 SY | $ 400($ 1,400.00]% 225 % 78750 | $ 275 % 962.50
310.5 [Aggregate Base Course 90 CY |$ 30.00|$%$ 2,700.00| 9% 48.00|% 4,320.00|$ 53.00| $ 4,770.00
317.3a [Mill Asphalt Pavement - 3" Nominal Depth 9395 [ SY [$ 3.00|$ 28,185.00]% 215|% 20,199.25| % 270 $ 25,366.50
321.1a [AC Pavement Overlay - 3" Thickness 9,395 SY | $ 16.00 | $ 150,320.00] $ 1550 | $ 145,622.50]1 9% 15.25 | $ 143,273.75
321.1e |AC Pavement - 6" Thickness 350 SY | $ 30.00 [$ 10,500.00|$ 31.10|$ 10,885.00|% 32.00 ($ 11,200.00
321.4 |SS-1H Tack Coat 175 GAL| $ 050 | $ 8750 |% 215($ 376.251 % 350 |$%$ 612.50

321.8.7a|Pavement Fabric Interlayer 9,395 SY | $ 1.25|$ 11,743.75]1 % 1.30($ 12,213.501% 1.65|% 15,501.75
321.8.7b|Pavement Fabric Asphalt Binder Coat 2,820 |GAL|$ 050|% 1,410.00]% 410|$ 11562.00]1% 4251%$ 11,985.00
337 |Crack Sealing 6,000 LF | $ 060|$ 3,600.00]% 1.00($ 6,000.00|% 150|%$ 9,000.00
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340.1b Concrete V_ertical Curb, G_u_tter, Curb Terminations & 20 LE
Roll to Vertical Cub Transitions $ 28.00 | $ 560.00 | $ 2250 | $ 450.00]1$ 140.00|$ 2,800.00
340.2 [Concrete Sidewalk, Sidewalk Landing and Ramp 100 SF | $ 6.00 | $ 600.00 | $ 2365|$% 2,365.00|$ 50.00 | $ 5,000.00
345.1a |Adjust Sewer Manhole Frame and Cover 6 EA|$ 650.00|% 3,900.00]% 725.00|% 4,350.00]% 1,000.00|% 6,000.00
345.1b [Adjust Water Valve Box and Cover 3 EA|$ 450.00|% 1,350.00]% 925.00|% 2,775.00]$% 750.00|$% 2,250.00
350.1 [Removal of Existing Improvements 1 LS [$11,400.00$ 11,400.00]% 1,965.00($ 1,965.00]% 9,000.00($ 9,000.00
401.7a |Traffic Control Plan (LS) 1 LS |$ 665.00]|% 665.00]$ 255.00 | $ 255.00]$ 150.00 | $ 150.00
401.7b |Flaggers (HR) 224 HR | $ 1500|$ 3,360.00|$ 1350 |$ 3,024.00] $ 20.00 [$ 4,480.00
401.7c |Certified Police Personnel Allowance (LS) 1 LS [$ 3,800.00[$% 3,800.00]% 3,800.00($ 3,800.00]% 3,800.00 (% 3,800.00
401.7d |Barricades and Storage (LS) 1 LS |$ 8550.00[% 8550.00|% 1,700.00|$% 1,700.00]$ 1,500.00 |$ 1,500.00
401.7e [Message Boards (Each per Day) 14 DAY | $ 60.00 | $ 840.00| $ 38.00 | $ 532.00| $ 35.00 | $ 490.00
401.7g |Incidental Traffic Related Items (LS) 1 LS [$ 3,800.00[$% 3,800.00]% 3,200.00($ 3,200.00]% 7,100.00($ 7,100.00
402.2a [Thermoplastic Striping - White 180 LF | $ 050 |$ 90.00] $ 074 | $ 133.20| $ 0.80|$ 144.00
402.2c [Thermoplastic Left Turn Arrow 11 EA | $ 60.00 | $ 660.00 | $ 87.00 | $ 957.00| $ 95.00 |$ 1,045.00
402.2d [Thermoplastic Through Arrow 1 EA | $ 60.00 | $ 60.00 | $ 87.00 | $ 87.001% 95.00 | $ 95.00
402.2e |[Thermoplastic Right/Through Arrow 1 EA | $ 80.00 | $ 80.00]$ 140.00 | $ 140.00|$ 150.00 | $ 150.00
402.3a [Temporary Striping — Yellow Paint 4,190 LF | $ 010 | $ 419.00] % 013 $ 54470 | $ 015|$ 628.50
402.3b [Temporary Striping — White Paint 1,400 LF | $ 010 $ 140.00 | $ 0.13 | $ 182.00 | $ 015|$ 210.00
402.3c |Temporary Left Turn Arrow — White 22 EA | $ 30.00 | $ 660.00 | $ 28.48 | $ 626.56 | $ 30.00 | $ 660.00
402.3d [Temporary Thru Arrow — White 2 EA | $ 30.00 | $ 60.00 | $ 28.48 | $ 56.96 | $ 30.00 | $ 60.00
402.3e |[Temporary Right/Thru Arrow — White 2 EA | $ 40.00 | $ 80.00] % 62.66 | $ 125.32| $ 65.00 | $ 130.00
402.4a [Permanent Striping - White Paint 1,400 LF | $ 010 | $ 140.00 | $ 013 $ 182.00 | $ 015|$ 210.00
402.4b [Permanent Striping - Yellow Paint 4,190 LF | $ 010 $ 419.00] % 013 $ 54470 | $ 015 $ 628.50
404 |8' x 50' Quadrapole Loop Detectors, Complete 3 EA |$ 2,000.00 [ $ 6,000.00]$ 1,300.00($ 3,900.00]% 3,000.00 | $ 9,000.00
SUBTOTAL - MILLER VALLEY ROAD $350,504.25 $323,600.94 $368,658.00

TOTAL BID AMOUNT

$2,431,516.65

$2,461,747.07

$2,731,960.35
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WILLOW LAKE FRONTAGE ROAD
100.4 [Public Relations Allowance 1 LS | $10,000.00|$ 10,000.00|$% 10,000.00 |$ 10,000.00
104.3 [Mobilization 1 LS | $37,500.00|$ 37,500.00|$% 62,000.00 |$ 62,000.00
105.8 |Construction Staking 1 LS |$ 5,000.00 | % 5,000.001% 25,000.00 |$ 25,000.00
107.11 |Stormwater Pollution Prevention Plan (SWPPP) 1 LS |$ 1,875.00|$% 1,875.00]|% 6,000.00 | $ 6,000.00
109.11 |Contract Allowance 1 LS | $57,500.00|$ 57,500.00|$ 57,500.00 |$ 57,500.00
205.1 [Earthwork and Roadway Excavation 2,400 CY | $ 15.00 | $ 36,000.00]% 18.00 | $ 43,200.00
Removal of Unsuitable Sub-grade Material and Backfill
205.2 with ABC 500 cY $ 50.00|$ 25,000.00|% 48.00 | $ 24,000.00
220.5 [Rip Rap Placement w-Filter Fabric 63 SY | $ 35.00|%$ 2,205.00]9% 75.00 | $ 4,725.00
300.1 [Sawcut 530 LF | $ 500 1|% 2,650.001 % 125 | $ 662.50
301.1 [Sub-Grade Preparation 7,849 [ SY [$ 150|9% 11,773.50]$% 210 | $ 16,482.90
310.5 [Aggregate Base Course 1526 [ CY [$ 30.00 | $ 45,780.00]| % 42.00 | $ 64,092.00
321.1c |AC Pavement - 4" Thickness 7,849 SY | $ 20.00 | $ 156,980.00| $ 19.00 | $ 149,131.00
321.4 |SS-1H Tack Coat 2,354 |GAL|$ 0501|% 1,177.00 | $ 210 | $ 4,943.40
340.1a |Concrete Roll Curb, Gutter, and Curb Terminations 1,395 LF | $ 26.00$ 36,270.00] % 18.00 | $ 25,110.00
340.1b Concrete Vgrtical Curb, G.u.tter, Curb Terminations & 293 LF
Roll to Vertical Cub Transitions $ 28.00($ 8,204.00| % 28.50 | $ 8,350.50
340.5 [Concrete Valley Gutter 2535 [ SF [$ 12.00 [ $ 30,420.00] $ 14.00 | $ 35,490.00
345.1b |Adjust Water Valve Box and Cover 9 EA|$ 450.00|% 4,050.00|% 500.00 | $ 4,500.00
350.1 [Removal of Existing Improvements 1 LS | $15,000.00 | $ 15,000.00|$ 24,000.00 |$ 24,000.00
401.7a |Traffic Control Plan (LS) 1 LS |$ 875.00|% 875.001 % 6,000.00 | $ 6,000.00
401.7b |Flaggers (HR) 500 HR [ $ 15.00 | $ 7,500.001 % 28.00 | $ 14,000.00
401.7c |Certified Police Personnel Allowance (LS) 1 LS |$ 5,000.00 | % 5,000.001 % 5,000.00 | $ 5,000.00
401.7d [Barricades and Storage (LS) 1 LS [$11,250.00 [$ 11,250.00]$% 12,000.00 |$ 12,000.00
401.7e |Message Boards (Each per Day) 90 DAY | $ 60.00 [$ 5,400.00 | $ 60.00 | $ 5,400.00
401.7g [Incidental Traffic Related ltems (LS) 1 LS |$ 5,000.00 | % 5,000.001 % 5,000.00 | $ 5,000.00
405.3.2 |Survey Monument 4 EA|$ 450.00($% 1,800.00| $ 130.00 | $ 520.00
505.1b |Concrete Headwall 400 SF | $ 50.00|$ 20,000.00|% 40.00 | $ 16,000.00
505.1c |Concrete Catch Basin 1 EA [$ 4500.00|% 4,500.00]% 3,200.00 | $ 3,200.00
505.1.e [Handrail 80 LF | $ 100.00 | $ 8,000.001 % 50.00 | $ 4,000.00
618-1a [Corrugated Metal Pipe - 12" Dia 4 LF | $ 45.00 | $ 180.00 | $ 315.00 | $ 1,260.00
618-1b |Corrugated Metal Pipe - 18" Dia 20 LF | $ 65.00 | $ 1,300.00| $ 200.00 | $ 4,000.00
618-1c |Corrugated Metal Pipe - 24" x 35" CMP Arch 20 LF | $ 95.00[$ 1,900.00[% 250.00 [ $ 5,000.00
SUBTOTAL - WILLOW LAKE FRONTAGE ROAD $ 560,089.50 $ 646,567.30
WILLOW LAKE ROAD @ SR89
100.4 |Public Relations Allowance 1 LS |$ 4,400.00|$ 4,400.00 | $ 4,400.00 | $ 4,400.00
104.3 [Mobilization 1 LS |$16,500.00 |$ 16,500.00|$ 25,000.00 |$ 25,000.00
105.8 |Construction Staking 1 LS |$ 2,200.00 | % 2,200.001 % 5,500.00 | $ 5,500.00
107.11 |Stormwater Pollution Prevention Plan (SWPPP) 1 LS |$ 825.001|% 825.001 9% 6,000.00 | $ 6,000.00
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109.11 |Contract Allowance 1 LS | $25,300.00 | $ 25,300.00|$% 25,300.00 | $ 25,300.00
205.1_|Earthwork and Roadway Excavation 1450 | CY |$ _ 15.00|$ 21,7/50.00]$ 15.00 [$  21,750.00
Removal of Unsuitable Sub-grade Material and Backfill
205.2 with ABC ’ 250 cY $ 50.00 [$ 12,500.00|$ 49.00 | $ 12,250.00
300.1 |Sawcut 225 LF [ $ 500($ 1,125.00]% 125 |$ 281.25
301.1 [Sub-Grade Preparation 2,915 SY | $ 150|$ 4,372501]19% 220 | $ 6,413.00
306 |[Geogrid Reinforcement 2,915 SY | $ 4001%$ 11,660.00|% 200 | $ 5,830.00
310.5 [Aggregate Base Course 650 CY |[$ 30.00 | $ 19,500.00| % 42.00 | $ 27,300.00
321.1e |AC Pavement - 6" Thickness 2,915 SY | $ 30.00|$ 87,450.00|% 27.00 | $ 78,705.00
321.4 |SS-1H Tack Coat 1,750 |GAL|$ 050 | $ 875.00] % 210 | $ 3,675.00
340.2 [Concrete Sidewalk, Sidewalk Landing and Ramp 300 SF | $ 6.00($ 1,800.00]% 23.00 | $ 6,900.00
345.1a |Adjust Sewer Manhole Frame and Cover 1 EA|$ 650.00|9% 650.00 | $ 550.00 | $ 550.00
345.1b [Adjust Water Valve Box and Cover 1 EA|$ 450.00 |3 450.00| $ 525.00 | $ 525.00
350.1 [Removal of Existing Improvements 1 LS [$ 6,600.00[$ 6,600.00]$% 20,000.00 |$ 20,000.00
401.7a |[Traffic Control Plan (LS) 1 LS [$ 385.00(% 385.00| % 300.00 | $ 300.00
401.7b |Flaggers (HR) 240 HR | $ 1500($ 3,600.00|$ 28.00 | $ 6,720.00
401.7c |Certified Police Personnel Allowance (LS) 1 LS [$ 2,200.00($ 2,200.00]$ 2,200.00 | $ 2,200.00
401.7d [Barricades and Storage (LS) 1 LS [$ 4,950.00($ 4,950.00]% 6,000.00 | $ 6,000.00
401.7e [Message Boards (Each per Day) 30 DAY | $ 60.00|$ 1,800.00]9% 60.00 | $ 1,800.00
401.7g |Incidental Traffic Related Items (LS) 1 LS [$ 2,200.00($ 2,200.00]$ 8,000.00 | $ 8,000.00
402.3a [Temporary Striping — Yellow Paint 1,030 LF | $ 010 $ 103.00| $ 0.15 | $ 154.50
402.3b [Temporary Striping — White Paint 640 LF | $ 010 | $ 64.00] $ 0.15 | $ 96.00
402.4a [Permanent Striping - White Paint 640 LF | $ 010 $ 64.00] $ 0.15 | $ 96.00
402.4b [Permanent Striping - Yellow Paint 2,048 LF | $ 010 $ 204.80| $ 0.15 | $ 307.20
405.3.2 [Survey Monument 4 EA |$ 450.00|% 1,800.00|% 150.00 | $ 600.00
SUBTOTAL - WILLOW LAKE ROAD @ SR89 $ 235,328.30 $ 276,652.95
COLLEGE HEIGHTS ROAD
100.4 [Public Relations Allowance 1 LS [$ 9,600.00($ 9,600.00]% 9,600.00 | $ 9,600.00
104.3 |Mobilization 1 LS | $36,000.00 | $ 36,000.00|$ 82,000.00 |$ 82,000.00
105.8 |Construction Staking 1 LS |$ 4800.00|% 4,80000|% 12,500.00 |$ 12,500.00
107.11 |Stormwater Pollution Prevention Plan (SWPPP) 1 LS [$ 1,800.00($ 1,800.00]% 6,000.00 | $ 6,000.00
109.11 [Contract Allowance 1 LS | $55,200.00 | $ 55,200.00|$ 55,200.00 | $ 55,200.00
205.1 [Earthwork and Roadway Excavation 1,690 CY |$ 15.00|$ 25,350.00]19% 18.00 | $ 30,420.00
Removal of Unsuitable Sub-grade Material and Backfill
205.2 with ABC ’ 200 cY $ 50.00 [$ 10,000.00 | $ 60.00 | $ 12,000.00
300.1 |Sawcut 351 LF [ $ 500($ 1,755.00]3% 150 | $ 526.50
301.1 [Sub-Grade Preparation 5,530 SY | $ 150|$ 8,295.00]9% 225 | $ 12,442.50
306 |[Geogrid Reinforcement 5,530 SY | $ 4001%$ 22,120.00| % 210 | $ 11,613.00
310.5 [Aggregate Base Course 920 CY [$ 30.00 |$ 27,600.00]|9% 42.00 | $ 38,640.00
321.1d |AC Pavement - 5" Thickness 5,530 SY | $ 25.00 | $ 138,250.00| $ 2400 |[$ 132,720.00
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321.4 |SS-1H Tack Coat 1,660 |GAL|$ 050 |$%$ 830.00] $ 250 | $ 4,150.00
340.1a |Concrete Roll Curb, Gutter, and Curb Terminations 1,290 LF [ $ 26.00 | $ 33,540.00 $ 18.00 | $ 23,220.00

340.1b Concrete V_ertical Curb, G_u_tter, Curb Terminations & 687 LE
Roll to Vertical Cub Transitions $ 28.00 [$ 19,236.00]| $ 21.00 | $ 14,427.00
340.2 [Concrete Sidewalk, Sidewalk Landing and Ramp 3,000 SF |$ 6.00|$ 18,000.00|$% 11.00 | $ 33,000.00
340.3 [Concrete Driveway Entrances and 6" Concrete Slabs 365 SF | $ 8.00|$ 2,920.00]% 15.00 | $ 5,475.00
340.5 [Concrete Valley Gutter 2,360 SF |$ 12.00|$ 28,320.00]19% 14.00 | $ 33,040.00
345.1a |Adjust Sewer Manhole Frame and Cover 6 EA|$ 650.00|% 3,900.00]|9% 550.00 | $ 3,300.00
345.1b [Adjust Water Valve Box and Cover 30 EA|$ 450.00|% 13,500.00]|9% 525.00 | $ 15,750.00
350.1 [Removal of Existing Improvements 1 LS | $14,400.00 [$ 14,400.00]% 31,000.00 |$ 31,000.00
350.2a [Removal, Disposal and Backfill of Non-Friable ACP 100 LF [$ 100.00|% 10,000.00]% 30.00 | $ 3,000.00
350.2b [Removal, Disposal and Backfill of Friable ACP 100 LF [$ 100.00|% 10,000.00]9% 30.00 | $ 3,000.00
401.7a |[Traffic Control Plan (LS) 1 LS [$ 840.00($ 840.00| $ 300.00 | $ 300.00
401.7b |Flaggers (HR) 480 | HR|$  15.00[$ 7,200.00[$ 28.00 [$  13,440.00
401.7c [Certified Police Personnel Allowance (LS) 1 LS [$ 4,800.00($ 4,800.00]% 4,800.00 | $ 4,800.00
401.7d [Barricades and Storage (LS) 1 LS [ $10,800.00 [$ 10,800.00]% 15,000.00 |$ 15,000.00
401.7e [Message Boards (Each per Day) 60 DAY | $ 60.00 |$ 3,600.00| % 60.00 | $ 3,600.00
401.7g |Incidental Traffic Related Items (LS) 1 LS [$ 4,800.00($ 4,800.00]% 10,000.00 |$ 10,000.00
402.2a [Thermoplastic Striping - White 520 LF | $ 050 |$ 260.00| $ 0.70 | $ 364.00
402.2c [Thermoplastic Left Turn Arrow 2 EA | $ 60.00 | $ 120.00| $ 95.00 | $ 190.00
402.3a [Temporary Striping — Yellow Paint 440 LF | $ 010 $ 44001 $ 0.15 | $ 66.00
402.3b [Temporary Striping — White Paint 775 LF | $ 010 | $ 77501 % 0.15 | $ 116.25
402.3c |Temporary Left Turn Arrow — White 2 EA | $ 30.00 | $ 60.00 | $ 30.00 | $ 60.00
402.4a [Permanent Striping - White Paint 255 LF | $ 010 $ 25501 % 0.15 | $ 38.25
402.4b [Permanent Striping - Yellow Paint 440 LF | $ 010 | $ 44001 $ 0.15 | $ 66.00
404 |8' x 50" Quadrapole Loop Detectors, Complete 2 EA |$ 2,000.00|% 4,000.00]|9% 2,000.00 | $ 4,000.00
405.3.2 |Survey Monument 3 EA|$ 450.00|% 1,350.00]9% 150.00 | $ 450.00
505.1c |Concrete Catch Basin 2 EA |$ 4,500.00|% 9,000.00]|9% 3,500.00 | $ 7,000.00
601.2.11 [Rock Removal (Trench) 600 CY [$ 30.00 | $ 18,000.00| % 15.00 | $ 9,000.00
610.1a |4" DIP, Class 350 Waterline 60 LF [ $ 50.00 [$ 3,000.00|$% 85.00 | $ 5,100.00
610.1b |6" DIP, Class 350 Waterline 157 LF [ $ 55.00($ 8,635.00|% 62.00 | $ 9,734.00
610.1c |8" DIP, Class 350 Waterline 1,265 LF [ $ 80.00 | $ 101,200.00] $ 72.00 | $ 91,080.00
610.1d [1/2 Vertical Realignment 2 EA |$ 2,000.00|% 4,000.00]|9% 2,500.00 | $ 5,000.00
610.1d.1 [Full Vertical Realignment 6 EA |$ 2,000.00 |$ 12,000.00]|9% 3,000.00 | $ 18,000.00
610.9 [Furnish and Install Fire Hydrant Assembly 3 EA |$ 4,000.00 |$ 12,000.00|9% 5,000.00 | $ 15,000.00

610 11a Ngw 1" Copper Water Service & Reconnect to Private 1 EA
Side of Meter $ 1,500.00[$ 1,500.00]|% 2,500.00 | $ 2,500.00

610.30 Water Main Removal or Abandonment (College Heights 1 LS
' and Sequoia) $ 5625.00[$% 5,625.00]% 3,000.00 | $ 3,000.00
630.3a [6" Gate Valve, box and Cover 2 EA |$ 1,200.00|% 2,400.00]|9% 1,200.00 | $ 2,400.00
630.3b [8" Gate Valve, Box and Cover 15 EA |$ 2,000.00 |$ 30,000.00|9% 1,800.00 | $ 27,000.00
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630.4a |4" Tapping Sleeve, Valve, Box and Cover 6 EA |$ 2,000.00|$ 12,000.00|9% 2,600.00 | $ 15,600.00
630.4b [6" Tapping Sleeve, Valve, Box and Cover 1 EA |$ 2,500.00 % 2,500.00]$ 3,000.00 | $ 3,000.00
630.4c |10" Tapping Sleeve, Valve, Box and Cover 1 EA |$ 4500.00|% 4,500.00]|9% 5,250.00 | $ 5,250.00
630.6a |Air/Vacuum Release Valve Assembly 4 EA [$ 1,200.00$ 4,800.00]$% 1,750.00 [$ 7,000.00

SUBTOTAL - COLLEGE HEIGHTS ROAD $ 764,597.00 $ 851,178.50
HAINING SREET

100.4 [Public Relations Allowance 1 LS [$ 3,200.00($ 3,200.00]$ 3,200.00 | $ 3,200.00
104.3 |Mobilization 1 LS | $12,000.00|$ 12,000.00|$ 20,000.00 |$ 20,000.00
105.8 |Construction Staking 1 LS |$ 1,60000|% 1,600.00|% 10,000.00 |$ 10,000.00
107.11 |Stormwater Pollution Prevention Plan (SWPPP) 1 LS [$ 600.00|$ 600.00 | $ 6,000.00 | $ 6,000.00
109.11 [Contract Allowance 1 LS | $18,400.00 | $ 18,400.00|% 18,400.00 | $ 18,400.00
205.1 [Earthwork and Roadway Excavation 730 CY |[$ 15.00 [ $ 10,950.00] $ 18.00 | $ 13,140.00

Removal of Unsuitable Sub-grade Material and Backfill

205.2 with ABC ’ 300 cY $ 50.00 [$ 15,000.00 | $ 60.00 | $ 18,000.00
301.1 [Sub-Grade Preparation 1,870 SY | $ 150|$ 2,805.00]19% 350 |$ 6,545.00

306 |[Geogrid Reinforcement 1,870 SY | $ 400|%$ 7,480.00]% 185 |$ 3,459.50
310.5 [Aggregate Base Course 415 CY |[$ 30.00 |$ 12,450.00]|9% 42.00 | $ 17,430.00
321.1e |AC Pavement - 6" Thickness 1,870 SY | $ 30.00|$ 56,100.00|% 28.00 | $ 52,360.00
321.4 |SS-1H Tack Coat 561 GAL| $ 050 |$ 280.50] % 425 | $ 2,384.25
340.2 [Concrete Sidewalk, Sidewalk Landing and Ramp 100 SF | $ 6.00 | $ 600.00 | $ 24.00 | $ 2,400.00
350.1 [Removal of Existing Improvements 1 LS [$ 4,800.00($ 4,800.00]% 30,000.00 |$ 30,000.00
401.7a |[Traffic Control Plan (LS) 1 LS [$ 280.00(% 280.00| $ 300.00 | $ 300.00
401.7b |Flaggers (HR) 160 HR | $ 1500|$ 2,400.00|$ 28.00 | $ 4,480.00
401.7c [Certified Police Personnel Allowance (LS) 1 LS [$ 1,600.00($ 1,600.00]% 1,600.00 | $ 1,600.00
401.7d [Barricades and Storage (LS) 1 LS [$ 3,600.00($ 3,600.00]% 7,500.00 | $ 7,500.00
401.7e [Message Boards (Each per Day) 21 DAY | $ 60.00|$ 1,260.00]9% 60.00 | $ 1,260.00
401.7g |Incidental Traffic Related Items (LS) 1 LS [$ 1,600.00($ 1,600.00]% 10,000.00 |$ 10,000.00
402.2a [Thermoplastic Striping - White 252 LF | $ 050 |$ 126.00 | $ 0.70 | $ 176.40
402.3b [Temporary Striping — White Paint 252 LF | $ 010[$ 25201 $ 015 [ $ 37.80

SUBTOTAL - HAINING STREET $ 157,156.70 $ 228,672.95
DELANO AVENUE

100.4 |Public Relations Allowance 1 LS [$ 2,800.00($ 2,800.00]|% 2,800.00 | $ 2,800.00
104.3 [Mobilization 1 LS | $10,500.00|$ 10,500.00|% 23,000.00 |$ 23,000.00
105.8 |Construction Staking 1 LS |$ 1,400.00|$ 1,400.00|% 10,000.00 |$ 10,000.00
107.11 |Stormwater Pollution Prevention Plan (SWPPP) 1 LS |$ 525.001|% 525.001 % 6,000.00 | $ 6,000.00
109.11 |Contract Allowance 1 LS |[$16,100.00 [$ 16,100.00]$ 16,100.00 | $ 16,100.00
205.1 [Earthwork and Roadway Excavation 885 CY | $ 1500 |$ 13,275.00]1 % 20.00 | $ 17,700.00

Removal of Unsuitable Sub-grade Material and Backfill

2052 1yith ABC ’ 120 1S 0s  s000|s 6,00000]s 67.00 |$  8,040.00

300.1 |Sawecut 33 LF | $ 5.00 [ $ 165.00| $ 3.00 | $ 99.00
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301.1 [Sub-Grade Preparation 2,655 SY | $ 150|$ 3,982501]1% 250 | $ 6,637.50
310.5 [Aggregate Base Course 592 CY[$ 30.00 | $ 17,760.00 | $ 42.00 | $ 24,864.00
321.1c |AC Pavement - 4" Thickness 2,655 SY | $ 20.00 | $ 53,100.00| % 21.00 | $ 55,755.00
321.4 |SS-1H Tack Coat 800 GAL| $ 050 | $ 400.00 | $ 3.10 | $ 2,480.00
340.1b Concrete V_ertical Curb, G_u_tter, Curb Terminations & 100 LE

Roll to Vertical Cub Transitions $ 28.00[$ 2,800.00] $ 27.00 | $ 2,700.00

340.2 [Concrete Sidewalk, Sidewalk Landing and Ramp 675 SF | $ 6.00($ 4,050.00]|% 28.00 | $ 18,900.00
345.1a |Adjust Sewer Manhole Frame and Cover 4 EA|$ 650.00|% 2,600.00]|9% 550.00 | $ 2,200.00
345.1b [Adjust Water Valve Box and Cover 8 EA|$ 450.00|% 3,600.00]|9% 525.00 | $ 4,200.00
350.1 [Removal of Existing Improvements 1 LS [$ 4,200.00($ 4,200.00]$ 25,000.00 |$ 25,000.00
401.7a |Traffic Control Plan (LS) 1 LS [$ 245.00(% 245.00| $ 300.00 | $ 300.00
401.7b |Flaggers (HR) 240 HR | $ 1500|$ 3,600.00|$ 28.00 | $ 6,720.00
401.7c |Certified Police Personnel Allowance (LS) 1 LS [$ 1,400.00($ 1,400.00]$% 3,600.00 | $ 3,600.00
401.7d [Barricades and Storage (LS) 1 LS [$ 3,150.00($ 3,150.00]|$ 7,500.00 | $ 7,500.00
401.7e [Message Boards (Each per Day) 30 DAY | $ 60.00|$ 1,800.00]9% 60.00 | $ 1,800.00
401.7g |Incidental Traffic Related Items (LS) 1 LS [$ 1,400.00($ 1,400.00]$% 7,500.00 | $ 7,500.00
402.2a [Thermoplastic Striping - White 72 LF | $ 050 |$ 36.00] % 0.70 | $ 50.40
402.3a [Temporary Striping — Yellow Paint 1,280 LF | $ 010 $ 128.00| $ 0.15 | $ 192.00
402.3b [Temporary Striping — White Paint 230 LF | $ 010 $ 23.00] % 0.15 | $ 34.50
402.4a [Permanent Striping - White Paint 160 LF | $ 010 | $ 16.00] $ 0.15 | $ 24.00
402.4b |Permanent Striping - Yellow Paint 1280 | LF [$ 010[$ 128.00 | $ 015 [$ 192.00

SUBTOTAL - DELANO AVENUE $ 155,183.50 $ 254,388.40
SEQUOIA DRIVE

100.4 [Public Relations Allowance 1 LS [$ 2,400.00($ 2,400.00]$ 2,400.00 | $ 2,400.00
104.3 |Mobilization 1 LS |$ 9,000.00[$ 9,000.00|$ 30,000.00 |$ 30,000.00
105.8 |Construction Staking 1 LS [$ 1,200.00($ 1,200.00]$ 12,000.00 |$ 12,000.00
107.11 |Stormwater Pollution Prevention Plan (SWPPP) 1 LS [$ 450.00(% 450.00| $ 6,000.00 | $ 6,000.00
109.11 [Contract Allowance 1 LS | $13,800.00|$ 13,800.00|% 13,800.00 |$ 13,800.00
205.1 [Earthwork and Roadway Excavation 782 CY [$ 15.00 [$ 11,730.00] $ 20.00 | $ 15,640.00

Removal of Unsuitable Sub-grade Material and Backfill

205.2 with ABC ’ 100 cY $ 50.00 [$ 5,000.00|$ 73.00 | $ 7,300.00
300.1 |Sawcut 100 LF [ $ 5.00 | $ 500.00] $ 200 | $ 200.00
301.1 [Sub-Grade Preparation 2,345 SY | $ 150|$ 3,517501]1% 3.00 |$ 7,035.00
310.5 [Aggregate Base Course 524 CY [$ 30.00 | $ 15,720.00| 9% 42.00 | $ 22,008.00
321.1c |AC Pavement - 4" Thickness 2,345 SY | $ 20.00 |$ 46,900.00| % 21.00 | $ 49,245.00
321.4 |SS-1H Tack Coat 703 GAL| $ 050 | $ 35150 % 3.10 | $ 2,179.30
340.1b Concrete V_ertical Curb, G_u_tter, Curb Terminations & 90 LE

Roll to Vertical Cub Transitions $ 28.00[$ 2,520.00] $ 30.00 | $ 2,700.00

340.2 [Concrete Sidewalk, Sidewalk Landing and Ramp 350 SF | $ 6.00($ 2,100.00]% 28.00 | $ 9,800.00
340.5 [Concrete Valley Gutter 785 SF | $ 12.00($ 9,420.00] $ 18.00 | $ 14,130.00
345.1a |Adjust Sewer Manhole Frame and Cover 3 EA|$ 650.00|% 1,950.00]% 550.00 | $ 1,650.00
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345.1b |Adjust Water Valve Box and Cover 5 EA|$ 450.00|% 2,250.00]9% 525.00 | $ 2,625.00
350.1 [Removal of Existing Improvements 1 LS [$ 3,600.00[$% 3,600.00]$% 30,000.00 |$ 30,000.00
401.7a |[Traffic Control Plan (LS) 1 LS |$ 21000(% 210.00| $ 300.00 | $ 300.00
401.7b |Flaggers (HR) 360 HR | $ 1500|$ 5,400.00|$ 28.00 | $ 10,080.00
401.7c |Certified Police Personnel Allowance (LS) 1 LS [$ 1,200.00($ 1,200.00]$% 1,200.00 | $ 1,200.00
401.7d [Barricades and Storage (LS) 1 LS [$ 2,700.00($ 2,700.00] $ 9,500.00 | $ 9,500.00
401.7e [Message Boards (Each per Day) 45 DAY | $ 60.00|$ 2,700.00| % 60.00 | $ 2,700.00
401.7g |Incidental Traffic Related Items (LS) 1 LS [$ 1,200.00($ 1,200.00]$% 9,500.00 | $ 9,500.00
402.2a [Thermoplastic Striping - White 64 LF | $ 050 |$ 32.00]% 0.70 | $ 44.80
402.3b [Temporary Striping — White Paint 64 LF | $ 010 $ 6.40]$ 0.15 | $ 9.60
505.1d |Scupper - MAG 203 1 EA |$ 3,500.00|% 3,500.00]|9% 2,600.00 | $ 2,600.00
610.1b |6" DIP, Class 350 Waterline 775 LF | $ 55.00|$ 42,625.00] % 57.00 | $ 44,175.00
610.1d |1/2 Vertical Realignment 1 EA |$ 2,000.00|% 2,000.00]|$% 1,300.00 | $ 1,300.00
610 11a N_ew 1" Copper Water Service & Reconnect to Private 5 EA
Side of Meter $ 1,500.00[$ 3,000.00]$% 2,200.00 | $ 4,400.00
610.30 Water Mair? Removal or Abandonment (College Heights 1 LS
and Sequoia) $ 1875.00($% 1,875.00|% 2,900.00 | $ 2,900.00
630.3a [6" Gate Valve, box and Cover 3 EA |$ 1,200.00|% 3,600.00]|9% 1,400.00 | $ 4,200.00
630.4b |6" Tapping Sleeve, Valve, Box and Cover 2 EA |$ 2,500.00|% 5,000.00]|9% 2,600.00 | $ 5,200.00
630.6a |Air/Vacuum Release Valve Assembly 1 EA [$ 1,200.00$ 1,20000]$ 1,800.00 [$ 1,800.00
SUBTOTAL - SEQUOIA DRIVE $ 208,657.40 $ 328,621.70
MILLER VALLEY ROAD
100.4 [Public Relations Allowance 1 LS [$ 7,600.00($ 7,600.00]|% 7,600.00 | $ 7,600.00
104.3 |Mobilization 1 LS | $28,500.00 | $ 28,500.00|$% 43,000.00 |$ 43,000.00
105.8 |Construction Staking 1 LS |$ 3,800.00[% 3,800.00|% 15,000.00 |$ 15,000.00
107.11 |Stormwater Pollution Prevention Plan (SWPPP) 1 LS [$ 1,425.00($ 1,425.00]% 6,000.00 | $ 6,000.00
109.11 [Contract Allowance 1 LS | $43,700.00 [ $ 43,700.00|$ 43,700.00 | $ 43,700.00
205.1 [Earthwork and Roadway Excavation 145 CY [$ 1500($ 2,175.00]$ 40.00 | $ 5,800.00
205.2 Rgmoval of Unsuitable Sub-grade Material and Backfill 80 cy
with ABC $ 50.00 ($ 4,000.00|$% 90.00 | $ 7,200.00
300.1 |Sawecut 240 LF | $ 500($ 1,200.00]3% 200 | $ 480.00
301.1 [Sub-Grade Preparation 350 SY | $ 150 | % 525.00| $ 15.00 | $ 5,250.00
306 |[Geogrid Reinforcement 350 SY | $ 400($ 1,400.00]% 275 | $ 962.50
310.5 [Aggregate Base Course 90 CY |$ 30.00|$ 2,700.00|$% 55.00 | $ 4,950.00
317.3a [Mill Asphalt Pavement - 3" Nominal Depth 9395 [ SY [$ 3.00|$ 28,185.00]% 250 | $ 23,487.50
321.1a [AC Pavement Overlay - 3" Thickness 9,395 SY | $ 16.00 | $ 150,320.00] $ 16.00 |$ 150,320.00
321.1e [AC Pavement - 6" Thickness 350 SY | $ 30.00 | $ 10,500.00|$ 30.00 | $ 10,500.00
321.4 |SS-1H Tack Coat 175 GAL| $ 050 | $ 87.50|% 510 | $ 892.50
321.8.7a|Pavement Fabric Interlayer 9,395 SY | $ 1.25|$ 11,743.75]1 % 450 | $ 42.277.50
321.8.7b|Pavement Fabric Asphalt Binder Coat 2,820 |GAL|$ 050|$% 1,410.00]|% 550 | $ 15,510.00
337 |Crack Sealing 6,000 LF | $ 060|$ 3,600.00]% 125 |$ 7,500.00
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aan 11 |CONCrete Vertical Curb, Gutter, Curb Terminations & on e
Roll to Vertical Cub Transitions 5 28.00 | $ 560.00 | $ 62.00 | $ 1,240.00
340.2 [Concrete Sidewalk, Sidewalk Landing and Ramp 100 SF | $ 6.00 | $ 600.00 | $ 35.00 | $ 3,500.00
345.1a |Adjust Sewer Manhole Frame and Cover 6 EA|$ 650.00|% 3,900.00]|9% 550.00 | $ 3,300.00
345.1b [Adjust Water Valve Box and Cover 3 EA|$ 450.00|% 1,350.00]9% 525.00 | $ 1,575.00
350.1 [Removal of Existing Improvements 1 LS [$11,400.00 ($ 11,400.00]% 20,000.00 |$ 20,000.00
401.7a |[Traffic Control Plan (LS) 1 LS [$ 665.00(% 665.00 | $ 300.00 | $ 300.00
401.7b |Flaggers (HR) 224 | HR|$ 15.00]$ 3,360.00$ 28.00 | $ 6,272.00
401.7c |Certified Police Personnel Allowance (LS) 1 LS [$ 3,800.00($ 3,800.00]% 3,800.00 | $ 3,800.00
401.7d [Barricades and Storage (LS) 1 LS [$ 8,550.00($ 8,550.00]% 9,500.00 | $ 9,500.00
401.7e [Message Boards (Each per Day) 14 DAY | $ 60.00 | $ 840.00| $ 60.00 | $ 840.00
401.7g |Incidental Traffic Related Items (LS) 1 LS [$ 3,800.00($ 3,800.00]% 4,500.00 | $ 4,500.00
402.2a [Thermoplastic Striping - White 180 LF | $ 050 |$ 90.00] % 0.70 | $ 126.00
402.2c [Thermoplastic Left Turn Arrow 11 EA | $ 60.00 | $ 660.00 | $ 95.00 | $ 1,045.00
402.2d [Thermoplastic Through Arrow 1 EA | $ 60.00 | $ 60.00 | $ 95.00 | $ 95.00
402.2e |[Thermoplastic Right/Through Arrow 1 EA | $ 80.00 | $ 80.00] % 130.00 | $ 130.00
402.3a [Temporary Striping — Yellow Paint 4,190 LF | $ 010 | $ 419.00] % 0.15 | $ 628.50
402.3b [Temporary Striping — White Paint 1,400 LF | $ 010 $ 140.00 | $ 0.15 | $ 210.00
402.3c |Temporary Left Turn Arrow — White 22 EA | $ 30.00 | $ 660.00 | $ 30.00 | $ 660.00
402.3d [Temporary Thru Arrow — White 2 EA | $ 30.00 | $ 60.00 | $ 30.00 | $ 60.00
402.3e |[Temporary Right/Thru Arrow — White 2 EA | $ 40.00 | $ 80.00] % 65.00 | $ 130.00
402.4a [Permanent Striping - White Paint 1,400 LF | $ 010 | $ 140.00 | $ 0.15 | $ 210.00
402.4b [Permanent Striping - Yellow Paint 4,190 LF | $ 010 $ 419.00] % 0.15 | $ 628.50
404 |8'x 50' Quadrapole Loop Detectors, Complete 3 EA [$ 2,000.00[$ 6,00000]$ 2,000.00 [$ 6,000.00
SUBTOTAL - MILLER VALLEY ROAD $350,504.25 $455,180.00

TOTAL BID AMOUNT

$2,431,516.65

$3,041,261.80
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