FY 2016 Pavement Rehabtlitation Project

Bid Tab
. . Asphalt Paving an
Engineers Estimate Fann Contracting, Inc Cactus Asphalt pSut Iailn?: d
Item Description Qty | Unit | Unit Cost Total Unit Cost Total Unit Cost Total Unit Cost Total
1004 |Public Relatons Allowance 1 IS | 53000000 | § 30.000.00]8 30.000.00 | 3 30.00000 | 5 30,000.00 | §_30.000.00 | 30.00000 | $ 30.000.00
1043 |Moblization 1 LS | $5000000 |$ 50.000.00 | § 15000000 |8 15000000 | § 20.00000 | $§ 20.000.00 | $ 50,890.00 | $  50.890.00
105.6 |Construction Staking 1 LS | $16,00000 |3 16.00000 |$  8.600.00 ]S 8.600.00 | $  24.000.00 | $ 24.00000 | 8 9.300.00 | $  9.300.00
1091 |Contract Allowance 1 LS | $120.00000 | $ 12000000 | $ 12000000 | S 120.000.00 | $ 120.000.00 | $ 120.000.00 | $ 120,000.00 | $ 120.00000
Removal of Unsuitable
2052  |Subgrade Material and 260 | Cv $6000 |3 1560000 | $ 66.00 | $ 17.160.00 | $ 7200 | § 18.72000 | $ 80.00 | $  20.800.00
Backfill with ABC
Mill Asphalt Pavement - 2" 1o
I vl 47.000| sv $250 | '$ 117.500.00 | § 2,00 94,000.00 | § 216 | $ 101,520.00 | $ 2.00|$ 9400000
3218.7a  |Pavement Fabric interfayer | 47.000 | S $125 |$ 56,750.00 | 0.85 | 3 39.950.00 | § 084 |$ 3948000 | $ 0.75|$ 35250.00
321.8.70 gﬁ\‘;i’:‘é’:; abric Asphalt | 44 750 | Galons | $5.00  |$ 58.750.00 | § 240 $ 28.200.00 | $ 305|$ 3583750 |5 300 |$ 35.250.00
321.13a %féépa"eme”‘o"e”ay'z' 49.000 | SY $12.00 | $ 588.000.00 | $ 1708 57330000 s 10.71 | $ 524.790.00 | $ 1150 | $ §63,500.00
321152 |Pavement Repair Typo 1 | 2.000 | SF $18.00 |5 36,000.00 | $ 1040 | $ 20.800.00 | § 14.60 | $  29.20000 | $ 750 | 8 15.000.00
32116 |Crack Sealing 25000 LF 3060 | 15000008 120 | 3 30,000.00 | § 086 | $ 21,5000 $ 050 |3 12500.00
330.1 | Asphalt Chip Seal 1,000 SY $280 |$ 39,20000 % 455 % 63.700.00 | 731] % 10234000 | § 9.00 | $ 126.000.00
331.8a ;‘;g'r":;;zc'”go'y 340 ™ $15200 |$ s5168000|% 18500 (% 62,900.00 | $ 18300 | $ 6222000 |$  200.00 | $ 68.000.00
33180 ’E‘I’YC‘L‘I’;‘;:SC'“QAS"““" 4 | TN $580.00 |$ 2552000 |$  850.00 | $ 3740000 |$ 85000 [ $ 37.40000|$ 92500 |$ 40.700.00
3329 |Asphall Emuision Slurry Seal | 27.000 |  SY $230  |$ 6210000 | 285 | $ 76.950.00 | § 290 | § 78.300.00 [ § 3008 81,000.00
340,18 g°"°’e“’R°"C“'b 30 LF $4000 |$ 1200008 5500 | $ 165000 |$ 15656 | $  4,696.80 | 4500 |$ 135000
eplacement
Concrete Vertical Curb,
34010 |Gutter, and Sidewalk 4 | LF $7000 |$  2.800.00 | 8500 | $ 340000 |8 12717 |% 508680 [ 6000 | $  2,400.00
Replacement
340.2 3:;23‘:”“"‘“"“3'“" 3940 | sF $8.00 |$ 31.52000]$ 9.45 |8 37.233.00 | $ 18.51 |5 72.920.40 | $ 7.25|$  28,565.00
345.1a ::é“é‘oiz‘{”e'”a”“°'°':"’”‘e 66 | EA $650.00 |$ 4290000|s 475008 3135000 | ¢ 1.000.00 | § 66.00000 |$  1,100.00 | $ 72.600.00
345.9p  |Adjust Sewer Cleanout 12 EA $50000 |$ 600000[s  32000(s 384000 [$ 45000 |8 5400008 57000 |$  6.840.00
Frame and Cover
a45.1¢  |Adiust Telephone Manhole 3 A $650.00 |$ 195000 [$ 47500 | 142500 |$ 120000 | § 360000 [$ 87500 |  2.625.00
Frame and Cover
345.1d ::L”(S:‘oi‘:r"“o’a'”ﬁam" 14 EA $65000 |$ 90000 |8 47500 | 6.650.00 | $ 1.200.00 | $ 16.800.00 |§  1.100.00 | $ 15,400.00
345.1 é‘j:::wa‘e’va'vemxa”d 80 | EA $50000 |$ 4000000]8  az000(s 2560000 |$ 70000 |$ 5600000 |$ 73000 |$ 58400.00
370 |Rubber Chip Seal 27.000|  sY $360 | S 9720000 | $ 600 | S 16200000 s 503 $ 135.610.00 | S 950 | $ 25650000
401.7a | Traffic Control Plan 3 LS | $20,00000 |§ 2000000 |$ _ 300008 30000 | $  4.80000 | $  4.80000 |$ 40000 |$ _ 400.00
40170 |Flaggers 2.400 | Hour | $2000 | 48000003 19.00 | $ 35.600.00 | $ 3000 | $ 72.000.00 | $ 17.50 |5 42.000.00
401.7¢ gl‘,’:v’f::c: olice Personnel . Ls | $18000.00 |5 1800000 |$ 18,000.00 | $ 1800000 | $ 1800000 | $ 18.000.00 | $ 18.000.00 | $ 18.000.00
401.7d | Barricades and Storage 1 LS | 56000000 |$ 6000000 %  8.00.00 |9 350000 | 41.00000 | 5 41.00000 | $ _ 7.60000 | 5 7,800.00
40176 |Lighted Message Board 120 | Day $8000 | S 9.600.00 |9 7500 | 9.000.00 | $ 8500 | $_ 10,200.00 | § 2400 5 2.880.00
40171 |Pitol Car and Driver 120 | Hour | $3000 |®  3.60000]9 3600 | $ 2.32000 | 65.00 | $ 7.800.00 | 6500 |$ _ 7.800.00
4017g | Incidental Traffic Control 1 Ls | $16.00000 |$ 1600000]s  600.00 | $ 60000 | $ 420000 | $  4.200.00 | $ 1500000 | $ 15.000.00
Related tems
402.2a Jvhﬂem°p‘as"°s"'°'”g' 2100 | LF $200 |$ 4200008 085 1,995.00 | $ 095|8 1.995.00 |5 100§ 210000
ao2zp  [FhermoplastioLeR Tum 3 | ea $80.00 |$ 2.64000($ 10000 |$ 330000 |s  10000($ 3300005  110.00|$  3630.00
402.2¢ ;',‘reo‘;”°"'as“cmgh”“'“ 12 | Ea $8000 |$  960.00]|s  10000]$ 120000 s 10000|s 1200008 11000 s  1.320.00
4022d | Thermopastic Thru Arrow 3 EA $80.00 |§  32000|S 1000089 400,00 70000 | $ 40000 | 110005 440.00
402.28 2:’;““"33“”'9“““‘ 2 EA $9000 |$  18000]s 15000 s 300008 15000 |$ 30000 |$  16000|$  2320.00
402.3a ;Z:::’°’a'ys‘”"i”9'wm'° 56,000 LF $012 |$ 6720008 010 5,600.00 | $ 009|$ 5040.00 | § 010|$ 560000
402.30 ;Zf:f°’a"/s"i"i“9've"°‘” 29000| LF $012  |s  348000]s 010§ 2,900.00 | 009 |s 261000 |3 010 |8 2:900.00
1
4023 |TemporaryLef Tum Amow | 33 | LF $5000 |$ 1650009 3000 | $ 990,00 | $ 3000|$  990.00 s 3200 |5 1.056.00
4023 | Temporary Right Turn Arrow | 12 LF $5000 |S  600.00($ 30.00 | $ 360.00 | 30008  360.00 | $ 32005  284.00
20230 |Temporary Thru Aow 3 3 $50.00 |$ 200005 3000 | $ 12000 | 5 30005 120008 32008 128.00
402.31 Temporary RighVThru Arfow 2 LF $60.00 3 120001 $ 6000 | $ 120.00 | $ 59.00 | $ 118.00 | $ 6500 | $ 130.00
402.4a :zz.’r"’l‘a“"‘s"ipi“g'wr‘“e 19000 LF $0.15 |$  2.850.00 | $ 0.10| 8 1,900.00 | $ 009|% 1.710.00 | 5 0.10[$  1.900.00
I
402.4p gg.’f‘)‘:a”"”‘s”“"”g'ya”°"" 21000| LF $0.15 |§ 315000 | $ 0108 210000 | $ 009|$ 1.890.00 |3 010§ 2.100.00
I
40532  |Adiust Survey Monument 19 | EA $40000 |$ 7600008 32000 608000 |§  60000|$ 950000 |8 31800 |3  6.042.00
Frame and Cover
TOTAL ENGINEERING ESTIMATE $ 1,726,640.00 | $ 1,740,193.00 | $ 1,799,163.50 | § 1,868,800.00

**Asphalt Paving and Supply. Inc incorrectly calculated total figure and bid project at §1,672,000.00




