
 
 
 
 
 
 

 

 

 

Addendum #1 
PROJECT: 

CDBG PY16-007 
Yavapai Trails Association 

Pedestrian Bridge 
(Concrete)  

 
 

PREPARED BY: 
CITY OF PRESCOTT, ARIZONA 

  Community Development, CDBG Program Administration  
928-777-1205 

 

 

 

BID DUE DATE:  

JUNE 8, 2017, 2:00 p.m. 

 
 
 
 



 
The project is to provide all labor and materials to construct an Arizona Department of 
Transportation (ADOT) standard SD6.02 two (2) barrel 10’ wide x 12’ long box culvert 
modified to 4’ high.  Included will be four (4) SD6.08 wings modified to 4’ long and 
running parallel to the box.  Also, included 62 LF of 6” curb parallel to traffic on box.  
There will be no cut-off walls.4 interuptions shall be placed in curbs allow deck to drain. 
 
All ADOT requirements for materials will be met for structure including concrete, rebar, 
cure, temperature, air etc.  Testing by contractor or supplier.   
 
Deck to be tined finish per ADOT bridge deck tining depth.  1/4” deep.  
 
Deck walls and wings to be Sequoia Sand colored.  
 
Bid to include cleaning of bedrock by pressure washing and placing dowels on 4’ grid.  
Dowels to be #5 rebar imbedded 6” in 5/8 hole. 
 
No epoxy required. 
 
Concrete to be used to fill void from bedrock to the bottom of footing.  This will be paid 
as a separate item for concrete actually placed over and above footing neetline quantity. 
 
After channel cleanup and rough excavation placement of structure will be determined 
by owner and contractor. 
 
Bid to include clean up of debris in channel at the direction of the City of Prescott Parks 
and Recreation Department.  Debris to be hauled to City property.  Rough excavation 
for structure and diversion of creek will be included in items 4 and 5 
 
Included in item 1 are final grading for structure, dewatering, washout area including 
removal of concrete spoils, testing, rebar certifications, and finish, etc. 
 

Bid Items 

1.  Site plan, survey and permit   LS   $5,000.00     

2.  Box culvert complete in place    LS   $________ 

3.  Concrete footing fill concrete   10 Hrs @ _______ $________ 

4.  Minimum 14 ton excavator with thumb 10 Hrs @ _______ $________ 

5.  Two (2) 10 to14 wheel dump trucks   20 Hrs @ _______ $________  
     with high lift tailgates      
 

 


