


BID OPENING RECORD

DATE: THURSDAY, JUNE 16, 2022, AT 2:00PM

PROJECT: RUNWAY '3L-21R' LIGHTING AND SIGNAGE / RUNWAY '3L-21R' PAPI RELOCATION

BIDDER:	BID AMOUNT:
1) Rural Electric	Schedule I \$ <u>550,697-</u> Schedule II \$ <u>162,517⁵⁰</u> Total Bid \$ <u>713,214⁵⁰</u>
2) Technology Construction	Schedule I \$ <u>779,262⁵⁰</u> Schedule II \$ <u>157,720-</u> Total Bid \$ <u>936,982⁵⁰</u>
3)	Schedule I \$ _____ Schedule II \$ _____ Total Bid \$ _____
4)	Schedule I \$ _____ Schedule II \$ _____ Total Bid \$ _____
5)	Schedule I \$ _____ Schedule II \$ _____ Total Bid \$ _____



Signature of Official



Signature of Witness